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617+00. 00| 628+18. 50 1119 12 224 89 39 PASSING LANE 5= Lo - Lo b= T 0o
628+55. 00] 639+50. 00 1095 219 88 39 PASSING LANE LOCATION LENGTH| QUANTITY | QUANTITY | QUANTITY | QUANTITY| QUANTITY |QUANTITY|QUANTITY
STATION TO STATION | (FOOT)| (TON) (SQ YD) | (S0 YD) { TON) ( TON) ( TON) { POUND)
WEg%BgEND 617+00. 00| 627+03. 00| 1009. 00 12 80 10 DRIVING LANE 617+00.00]626+92.00]992. 00| 148,14 | 133,335 37.33 222,21 11.57 246.90 | 2380.8
629+03. 00| 639+50. 00| 1041. 00 83 10 DRIVING LANE 626+92, 00| 627+55. 00| 63.00 | 13.72 20.58 0. 74 15.68 220.5
627+55.00]628+16.00| 61.00 | 17.46 26.19 0.36 5.69 280.6
617400, oo| 639+50. 00 563 450 56 CENTERLINE US 36 628+16. 00| 628+57. 00| 41.00 11,74 17.60 0.00 0. 00 188. 6
WESTBOUND
628+57, 00| 628+86. 00| 29,00 8. 30 12,45 0.17 2. 71 133.4
628+84=00| 633+15. 00 431 12 86 11 TURNLANE 628+86. 00| 629+28. 00| 42.00 10. 71 16,07 0.49 10. 45 172.2
SUB TOTAL 2050 2214 994 36 1142 1rv 165 629+28, 00| 633+25. 00| 397.00| 88. 93 133, 39 4,63 98. 81 1429, 2
633+25.00]635+16.50|191.50| 35.75 53. 62 2.23 47. 66 574.5
617+00. 00| 628+18. 50 1119 90 11 PASSING LANE 635+16.50|638+50. 00| 333. 50| 49, 80 74. 70 3. 89 83. 00 800. 4
628+55. 00| 639+50. 00 1095 12 88 11 PASSING LANE 638+50, 00| 639+50. 00| 100. 00| 14. 93 22,40 1.00 19.91 240
617+00.00| 621453, 04[453. 04| 67.65 | 133.335| 37,33 101.48 |5,285466667| 112,76 | 1087, 30
Us 38 617+00. 001 639+50. 00| 2250. 00 180 23 DRIVING LANE 621+53. 04| 624+80. 00| 326. 96| 61.03 91.55 | 3.814533333| 81,38 980. 88
EASTBOUND s e 624+80. 00| 627+92. 00| 312, 00| 69.89 104. 83 3. 64 77.65 1123. 20
617+00. 001 639+50. 00 562 12 450 56 CENTERLINE EASTBOUND 627+92. 00| 628+80. 00| 88.00 | 35.04 52.57 | 1.026666667| 13.69 563. 20
628+80, 00| 631+47. 00| 267. 00| 56.49 84.73 3,115 66. 45 907. 80
624+90. oo| 627+81. 00 291 12 58 1 TURNLANE 631+47.00]638+50.00|703.00| 104.98 157.47 | 8.201666667| 174.97 | 1687.20
SUB TOTAL 2250 2214 853 36 688 178 108 638+50, 00| 639+50. 00| 100. 00| 14. 93 22,40 1 19.91 240. 00
HARRISTOWN BLVD | p16+464.00|216+73.00| 20.00 | 12.04 401. 11 38. 89 33.69 0.58 21.00 361. 00
HARRISTONN BLVD 216+34.00|217+18.25 197 0 20 173 155 352 68 24 20 11 4 TOTAL 827 cos 114 1248 50 1099 13371
SUB TOTAL 197 0 20 173 155 352 68 24 20 11 4
GRAND TOTAL 4497 | 4427 | 1867 | 173 | 155 | 352 | 68 96 1850 | 366 | 277 |
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