BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html| before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make suer all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a — g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: The lllinois Office Affidavit (Not applicable to federally funded projects)
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).
The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting August 1, 2014

NOTICE TO PROSPECTIVE BIDDERS

those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau
of Construction.

This proposal can be used for bidding purposes by only

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 78077

SALINE County

Section (29,30)RS-1

Route FAP 332

Project ACNHPP-0332(119)
District 9 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included

] An Annual Bid Bond is included or is on file with IDOT.

Prepared by

Checked by

(Printed by authority of the State of lllinois)



Page intentionally left blank



RETURN WITH BID

llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 78077

SALINE County

Section (29,30)RS-1

Project ACNHPP-0332(119)
Route FAP 332

District 9 Construction Funds

This project involves reconstructing 6 miles of existing two-lane pavement on US 45 just north of IL
142 to north of Texas City Road with four lanes plus a bi-directional center turn lane in the urban

section; the contractor will have the option of using either HMA pavement (full depth)(ALT A) or
PCC pavement (jointed)(ALT B) for the construction of the new pavement.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.
Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
6/16/2014

NUMBER - r8077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

A2C022G3| T-CARYA ILLINOI CG 3G EACH 794.000

A2C050G3| T-QUERC BICOL CG 3G EACH 794.000

A2C056G3| T-QUERC MACR CG 3G EACH 794.000

A2C060G3| T-QUERC PALUS CG 3G EACH 794.000

C2001160| S-CEPHALAN OCCID 5' EACH 109.000

D2C015G3| E-JUNIPER VIRG CG 3G EACH 32.000

X0322936| REMOV EX FLAR END SEC EACH 2.000

X0325279| CLASS SI CONC (MISC) CU YD 6.700

X0327371| PLUG EXISTING PIPE CU YD 0.200

X2503100) MOWING UNIT 122.000

X4024000| TEMP ACCESS- FLD ENT EACH 6.000

X4401198| HMA SURF REM VAR DP SQ YD 21,008.000

X5121800{ PERM STEEL SHT PILING SQFT 567.000

X5860110) GRANULAR BACKFILL STR CUYD 11.000

X6024240| INLETS SPL EACH 63.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2

SCHEDULE OF PRICES 6/16/12014
NUMBER - r8077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
20000100 ABANDON EX CULVERT EACH 1.000
Z0004552| APPROACH SLAB REM SQ YD 164.000
Z20007601| BLDG REMOV NO 1 L SUM 1.000
Z0007602| BLDG REMOV NO 2 L SUM 1.000
Z0007603| BLDG REMOV NO 3 L SUM 1.000
Z0007604| BLDG REMOV NO 4 L SUM 1.000
20007605 BLDG REMOV NO 5 L SUM 1.000
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
20029604 HEADWALL REMOVAL EACH 2.000
20046304 P UNDR FOR STRUCT 4 FOOT 77.000
20054517 ROCK FILL - FOUNDATN TON 687.000
20073002 TEMP SOIL RETEN SYSTM SQFT 935.000
Z0076600| TRAINEES HOUR 2,000.000 0.800 1,600.000
20076604 TRAINEES TPG HOUR 2,000.000 15.000 30,000.000
20100110 TREE REMOV 6-15 UNIT 179.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 3
6/16/2014

coMmTT o
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

20100210 TREE REMOV OVER 15 UNIT 552.000

20100500 TREE REMOV ACRES ACRE 46.750

20200100/ EARTH EXCAVATION CUYD 440,710.000

20700110| POROUS GRAN EMBANK TON 4,980.000

20700220 POROUS GRAN EMBANK CUYD 1,170.000

20800150 TRENCH BACKFILL CUYD 3,560.000

21101615 TOPSOILF & P 4 SQYD 5,800.000

25000100 SEEDING CL 1 ACRE 5.000

25000210| SEEDING CL 2A ACRE 87.250

25000314| SEEDING CL 4B ACRE 27.500

25000350 SEEDING CL 7 ACRE 123.250

25000400| NITROGEN FERT NUTR POUND 21,834.000

25000500) PHOSPHORUS FERT NUTR POUND 21,834.000

25000600 POTASSIUM FERT NUTR POUND 21,834.000

25000700| AGR GROUND LIMESTONE TON 485.200




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 4
6/16/2014

NUMBER - r8077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25100115 MULCH METHOD 2 ACRE 161.750

25100630 EROSION CONTR BLANKET SQ YD 194,509.000

28000250 TEMP EROS CONTR SEED POUND 27,640.000

28000305/ TEMP DITCH CHECKS FOOT 2,964.000

28000400 PERIMETER EROS BAR FOOT 47,850.000

28000500| INLET & PIPE PROTECT EACH 208.000

28100101| STONE RIPRAP CL A1 SQ YD 697.000

28100107| STONE RIPRAP CL A4 SQ YD 183.000

28100109| STONE RIPRAP CL A5 SQYD 345.000

28100707 STONE DUMP RIP CL A4 SQ YD 929.000

28200200| FILTER FABRIC SQYD 663.000

30200650 PROCESS MOD SOIL 12 SQ YD 301,050.000

30201500| LIME TON 8,941.200

31100300| SUB GRAN MAT A 4 SQ YD 1,818.000

35100100 AGG BASE CSE A TON 645.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 5
6/16/2014

NUMBER - r8077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

35100300 AGG BASE CSE A 4 SQ YD 1,996.000

35100800 AGG BASE CSE A 9 SQ YD 23,167.000

40200200 AGG SURF CSE A CU YD 375.000

40201000| AGGREGATE-TEMP ACCESS TON 1,670.000

40600982 HMA SURF REM BUTT JT SQ YD 207.000

40600990 TEMPORARY RAMP SQ YD 69.000

40603090 HMA BC IL-19.0 N90 TON 1,868.000

40603320 HMA SC "C" N90 TON 2,768.000

42001200 PAVEMENT FABRIC SQ YD 1,530.000

42001300 PROTECTIVE COAT SQ YD 8,741.000

42300200 PCC DRIVEWAY PAVT 6 SQ YD 480.000

42300300 PCC DRIVEWAY PAVT 7 SQ YD 1,593.000

42300400 PCC DRIVEWAY PAVT 8 SQYD 1,530.000

42400200 PC CONC SIDEWALK 5 SQFT 20,166.000

44000100 PAVEMENT REM SQ YD 92,152.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 6
6/16/2014

NUMBER - r8077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

44000200| DRIVE PAVEMENT REM SQ YD 2,458.000

44000500 COMB CURB GUTTER REM FOOT 2,657.000

44004250 PAVED SHLD REMOVAL SQ YD 1,384.000

44200168| PAVT PATCH T2 14 SQ YD 11.000

44200172| PAVT PATCH T3 14 SQ YD 25.000

44200174| PAVT PATCH T4 14 SQ YD 217.000

44300200| STRIP REF CR CON TR FOOT 11,426.000

48101200| AGGREGATE SHLDS B TON 16,141.000

48101500) AGGREGATE SHLDS B 6 SQYD 1,909.000

48203033 HMA SHOULDERS 9 SQ YD 427.000

50100100| REM EXIST STRUCT EACH 11.000

50100300/ REM EXIST STRUCT N1 EACH 1.000

50100400/ REM EXIST STRUCT N2 EACH 1.000

50100500 REM EXIST STRUCT N3 EACH 1.000

50100600 REM EXIST STRUCT N4 EACH 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 7
6/16/2014

NUMBER - 78077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

50100700 REM EXIST STRUCT N5 EACH 1.000

50100800/ REM EXIST STRUCT N6 EACH 1.000

50100900/ REM EXIST STRUCT N7 EACH 1.000

50101500 REM EXIST SUP-STR EACH 1.000

50102400 CONC REM CUYD 1.800

50105220 PIPE CULVERT REMOV FOOT 3,182.000

50200100 STRUCTURE EXCAVATION CUYD 43.000

50200450 REM/DISP UNS MATL-STR CUYD 888.000

50300225 CONC STRUCT CUYD 46.100

50300255 CONC SUP-STR CcCU YD 133.700

50400305 P P CONC DK BM 17 DP SQFT 1,778.000

50800105 REINFORCEMENT BARS POUND 199,070.000

50800205| REINF BARS, EPOXY CTD POUND 42,150.000

50800515 BAR SPLICERS EACH 224.000

50901050 STEEL RAILING TY SM FOOT 79.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 8
6/16/2014

NUMBER - 78077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

51201400 FUR STL PILE HP10X42 FOOT 94.000

51202305 DRIVING PILES FOOT 94.000

51204650 PILE SHOES EACH 4.000

51500100 NAME PLATES EACH 2.000

54001001 BOX CUL END SEC C1 EACH 2.000

54001002 BOX CUL END SEC C2 EACH 2.000

54001003| BOX CUL END SEC C3 EACH 2.000

54001004 BOX CUL END SEC C4 EACH 2.000

54001005 BOX CUL END SEC C5 EACH 2.000

54001006| BOX CUL END SEC C6 EACH 2.000

54001007 BOX CUL END SEC C7 EACH 2.000

54001008) BOX CUL END SEC C8 EACH 2.000

54001009 BOX CUL END SEC C9 EACH 4.000

54001010 BOX CUL END SEC C10 EACH 4.000

54001011 BOX CUL END SEC C11 EACH 2.000
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State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

54003000 CONC BOX CUL CU YD 1,070.600

54010302| PCBC 3X2 FOOT 100.000

54010403| PCBC 4X3 FOOT 218.000

54010503| PCBC 5X3 FOOT 523.000

54010504 PCBC 5X4 FOOT 32.000

54010603| PCBC 6X3 FOOT 162.000

54010707| PCBC 7X7 FOOT 54.000

54010803| PCBC 8X3 FOOT 44.000

542A0217| PCULCLA1 12 FOOT 32.000

542A0229| PCULCLA1 24 FOOT 43.000

542A0235| PCULCLA1 30 FOOT 46.000

542A0241| PCULCLA1 36 FOOT 208.000

542A0253| PCULCLA1 48 FOOT 36.000

542A1069| PCULCLA2 24 FOOT 96.000

542A1081| PCULCLA2 36 FOOT 332.000
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State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

542A1087| PCULCLA2 42 FOOT 44.000

542A5497| P CUL CL A1 EQRS 42 FOOT 10.000

542A5509| P CUL CL A1 EQRS 54 FOOT 34.000

542A8215| P CUL CL A 2 EQRS 30 FOOT 170.000

542A8227| P CUL CL A2 EQRS 42 FOOT 14.000

542D0215| PCULCLD1 10 FOOT 48.000

542D0220| PCULCLD1 15 FOOT 261.000

542D0223| PCULCLD1 18 FOOT 190.000

542D0229| PCULCLD1 24 FOOT 360.000

542D0235| PCULCLD1 30 FOOT 216.000

542D0241| PCULCLD1 36 FOOT 76.000

542D0247| PCULCLD1 42 FOOT 51.000

542D1063| PCULCLD2 18 FOOT 55.000

5421A024| P CULCL A1 24 TEMP FOOT 84.000

5421D018| PCULCL D1 18 TEMP FOOT 100.000
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State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

5421D024| PCULCL D1 24 TEMP FOOT 828.000

54213657 PRC FLAR END SEC 12 EACH 3.000

54213660 PRC FLAR END SEC 15 EACH 5.000

54213669 PRC FLAR END SEC 24 EACH 22.000

54213675 PRC FLAR END SEC 30 EACH 4.000

54213681 PRC FLAR END SEC 36 EACH 11.000

54213687 PRC FLAR END SEC 42 EACH 2.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54213870 STEEL END SEC 15 EACH 14.000

54213873 STEEL END SEC 18 EACH 14.000

54213879 STEEL END SEC 24 EACH 18.000

54213885 STEEL END SEC 30 EACH 10.000

54213891 STEEL END SEC 36 EACH 4.000

54213897 STEEL END SEC 42 EACH 2.000

54214515 PRC FL END S EQ RS 30 EACH 2.000
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Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

54214521| PRC FL END S EQ RS 36 EACH 1.000

54214527 PRC FL END S EQ RS 42 EACH 2.000

54214539 PRC FL END S EQ RS 54 EACH 2.000

54244405| FL INLT BX MED 542546 EACH 20.000

54248510 CONCRETE COLLAR CU YD 3.000

550A0120) STORM SEW CL A1 24 FOOT 144.000

550A0340{ STORM SEWCL A2 12 FOOT 152.000

550A0360] STORM SEWCLA2 15 FOOT 1,649.000

550A0380{ STORM SEWCL A2 18 FOOT 613.000

550A0410) STORM SEW CL A2 24 FOOT 2,907.000

550A0430{ STORM SEWCL A2 30 FOOT 1,136.000

550A0450| STORM SEWCL A 2 36 FOOT 260.000

550A5300| SS CL A 2 EQRS 36 FOOT 227.000

550B0340| STORM SEW CL B 2 12 FOOT 57.000

550B0360{ STORM SEWCLB2 15 FOOT 172.000
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State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

550B0380| STORM SEW CL B 2 18 FOOT 116.000

550B0410) STORM SEW CL B 2 24 FOOT 350.000

550B0430| STORM SEW CL B 2 30 FOOT 188.000

55100500) STORM SEWER REM 12 FOOT 94.000

55101200 STORM SEWER REM 24 FOOT 2,055.000

59100100, GEOCOMPOSITE WALL DR SQ YD 9.000

60100060) CONC HDWL FOR P DRAIN EACH 183.000

60107600 PIPE UNDERDRAINS 4 FOOT 94,520.000

60108100 PIPE UNDERDRAIN 4 SP FOOT 3,444.000

60218400 MAN TA 4 DIAT1F CL EACH 1.000

60219000/ MAN TA 4 DIA T8G EACH 2.000

60221100 MAN TA 5 DIAT1F CL EACH 1.000

60221700/ MAN TA 5 DIA T8G EACH 6.000

60236200 INLETS TA T8G EACH 27.000

60240301| INLETS TB T8G EACH 1.000
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State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60255500 MAN ADJUST EACH 10.000

60260100 INLETS ADJUST EACH 5.000

60500050 REMOV CATCH BAS EACH 7.000

60500060) REMOV INLETS EACH 10.000

60600095/ CLASS SI CONC OUTLET CU YD 1.800

60605000 COMB CC&G TB6.24 FOOT 8,658.000

63000001 SPBGR TY A 6FT POSTS FOOT 75.000

63100075 TRAF BAR TERM T5A EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 3.000

64200116 SHOULDER RUM STRIP 16 FOOT 96,160.000

66500105 WOV W FENCE 4 FOOT 56,120.000

66501800 WOV W GATES 4X20 DBL EACH 17.000

66600105 FUR ERECT ROW MARKERS EACH 304.000

66700305 PERM SURV MKRS T2 EACH 18.000

66900200/ NON SPL WASTE DISPOSL CU YD 1,300.000
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State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 3.000

67000400/ ENGR FIELD OFFICE A CAL MO 20.000

67000600 ENGR FIELD LAB CAL MO 14.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70101830 TRAF CONT-PROT BLR 21 L SUM 1.000

70102620) TR CONT & PROT 701501 L SUM 1.000

70102622| TR CONT & PROT 701502 L SUM 1.000

70102632 TR CONT & PROT 701602 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 350.000

70106800) CHANGEABLE MESSAGE SN CAL MO 84.000
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NUMBER - r8077
State Job # - C-99-063-08
Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 1 ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

70300100 SHORT TERM PAVT MKING FOOT 11,360.000

70300210 TEMP PVT MKLTR & SYM SQFT 96.000

70300220 TEMP PVT MK LINE 4 FOOT 157,391.000

70300260 TEMP PVT MK LINE 12 FOOT 125.000

70300280 TEMP PVT MK LINE 24 FOOT 333.000

70301000) WORK ZONE PAVT MK REM SQFT 7,445.000

70400100/ TEMP CONC BARRIER FOOT 621.000

70600250 IMP ATTN TEMP NRD TL3 EACH 6.000

72000100 SIGN PANEL T1 SQFT 31.250

72800100 TELES STL SIN SUPPORT FOOT 89.000

78004210 PREF PL PM TB INL L4 FOOT 28,033.000

78004280 PREF PL PM TB INL L24 FOOT 607.000

78009000 MOD URETH PM LTR-SYM SQFT 1,411.000

78009004/ MOD URETH PM LINE 4 FOOT 110,933.000

78009012 MOD URETH PM LINE 12 FOOT 1,289.000
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Project Number Route
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Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

78100100| RAISED REFL PAVT MKR EACH 1,205.000

78300100) PAVT MARKING REMOVAL SQFT 1,141.000

78300200, RAISED REF PVT MK REM EACH 470.000
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State Job # - C-99-063-08
PPS NBR - Project Number Route
County Name - SALINE- - ACNHPP-0332/119/ FAP 332
Code - 165 - -
District - 9- - *** PART 2 ALT A ***
Section Number - (29,30)R-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X4060110| BIT MATLS PRCT POUND 486,939.000
20034105 MATL TRANSFER DEVICE TON 51,580.000
20400100) BORROW EXCAVATION CU YD 83,430.000
31101900, SUB GRAN MAT C TON 18,996.000
40603345 HMA SC "D" N90 TON 2,635.000
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Route

FAP 332

Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X4060110| BIT MATLS PRCT POUND 97,200.000
X7830068| GRV RCSD PVT LT N SYM SQFT 728.000
X7830070| GRV RCSD PVT MRKG 5 FOOT 116,258.000
X7830078| GRV RCSD PVT MRKG 13 FOOT 348.000
20034105 MATL TRANSFER DEVICE TON 8,217.000
20400100) BORROW EXCAVATION CUYD 118,635.000
31101900/ SUB GRAN MAT C TON 785.000
40603345 HMIA SC "D" N90 TON 2,487.000
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CONTRACT NUMBER 78077

SUBTOTAL FOR PART 1 $
SUBTOTAL FORALTA $
SUBTOTAL FORALTB $
THIS IS THE TOTAL BID FOR PART 1 & ALT A $
THIS IS THE TOTAL BID FOR PART 1 & ALT B $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid for a State contract or as
recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money or other valuable thing for
not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or other valuable thing is
guilty of a Class 4 felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
Section 50-45. Confidentiality.
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.

-6-
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred
from being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if
any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act provides no State agency shall contract with an individual for goods or services if that individual
is in default, as defined in Section 2 of this Act, on an educational loan. Any contract used by any State agency shall include a statement
certifying that the individual is not in default on an educational loan as provided in this Section.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012 provides:

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.

H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

-10-
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[J I acknowledge, understand and accept these terms and conditions for the above certifications.

11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.

-12-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

13-
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.

-14-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”

on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for bids
in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Name of Bidder:

Contract No. 78077

SALINE County

Section (29,30)RS-1
Project ACNHPP-0332(119)
Route FAP 332

District 9 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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RETURN WITH BID Contract No. 78077

SALINE County

Section (29,30)RS-1

Project ACNHPP-0332(119)
Route FAP 332

District 9 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20.



RETURN WITH BID Contract No. 78077
SALINE County
Section (29,30)RS-1
Project ACNHPP-0332(119)
Route FAP 332
District 9 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)



o Return with Bid
llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1*' Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2" Tier Signature for DBE Firm __ 1™ Tier __ 2™ Tier
Title Title
Date Date
Contact Person Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E
WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 08/02/13)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 78077

SALINE County

Section (29,30)RS-1

Project ACNHPP-0332(119)
Route FAP 332

District 9 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (ics-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 o’clock a.mAugust
1, 2014. All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78077

SALINE County

Section (29,30)RS-1

Project ACNHPP-0332(119)
Route FAP 332

District 9 Construction Funds

This project involves reconstructing 6 miles of existing two-lane pavement on US 45 just north of IL
142 to north of Texas City Road with four lanes plus a bi-directional center turn lane in the urban
section; the contractor will have the option of using either HMA pavement (full depth)(ALT A) or PCC
pavement (jointed)(ALT B) for the construction of the new pavement.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.

1 X Additional State Requirements for Federal-Aid Construction Contracts
(EFf. 2-1-89) (REV. 1-T-T0) .ottt et e h e bt et et na et et ae s n e st e e n et e e nenee s
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ..
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ....eeitiiiitiiiieieitieieeit sttt sttt sttt r et be et ae e bkt e et e eenenne e e nnenneen
4 Specific Equal Employment Opportunity Responsibilities Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ...... 163
5 Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-13)
6 Asbestos Bearing Pad Removal (Eff. 11-1-03) ....eiiiiiiiiiiie ettt sttt
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09) ...... 174
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) ... .oiiiiiiiiiiieiie et

9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ...

10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07) ......cccoevvviiniiriiininene

11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ....

12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) .....coiiiiiiiiiiiiiieecee e

13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (ReV. 1-1-09) ....coitiiitiiiiieiii e

14 X Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09) ...............

15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) .........

16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ..

17 Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08) ....

18 PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07) ...........

19 X Pipe Underdrains (Eff. 9-9-87) (ReV. 1-1-07) ...cccoeiiiiriiiiiiniieeeiees

20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-12) ..

21 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-12) ..o

22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07) ...

23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07) ...

24 Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07) .............
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2012”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of FAP 332 (US 45); Project ACNHPP-0332(119); Section (29,30)R-1,
Contract No. 78077 and in case of conflict with any part, or parts, of said Specifications, the
said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This improvement consists of the expansion of approximately 6.0 miles of U.S. 45 in Saline
County of southern lllinois. The project begins in Eldorado just north of the U.S. 45 and lllinois
Route 142 intersection and continues to just north Texas City Road.

DESCRIPTION OF PROJECT

The project involves reconstructing the existing two-lane pavement to provide four lanes, two in
each direction. In the urban section, the two-lane pavement will be reconstructed to provide
four travel lanes and a bi-directional center left turn lane.

TRAFFIC CONTROL PLAN
Effective 1985 Revised 2/17/99

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these
Special Provisions, and any special details and highway standards contained herein and in the
plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; (3) other Special Provisions;
and (4) Plan Details which are included in this contract:

1. Standards: 701001 701006 701011 701101 701106
701201 701301 701306 701311 701316
701326 701501 701502 701602 701701

701901 BLR 21 BLR 27
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2. Supplemental Specifications and Recurring Special Provisions:
(a) Work Zone Public Information Signs
(b) Work Zone Traffic Control
(c) Flaggers in Work Zones

3. Special Provisions:
(d) Traffic Control and Protection
(e) Traffic Control Staging
(f) Portable Changeable Message Signs

4. Plan Details:
(g) Stage Construction / Maintenance of Traffic US 45 Plan Sheets
(h) Stage Construction / Maintenance of Traffic Crossroad Plan Sheets
(i) Project Special Details — Constructing Culvert Under Traffic
(i) Uneven Lane Sign

Traffic control standards shall be applied as directed by the Engineer. Suggested applications
for each standard are as follow:

701006 This standard should be used for guardrail removal and installation, grading, seeding,
and other miscellaneous work which is performed within 15', but not closer than 2' to
the edge of the traffic lane.

701011 This standard should be used when the Contractor's work is confined to the shoulder
in two-lane, two-way situations.

701101 This standard should be used when the Contractor's work is confined to the shoulder
in multilane situations.

701201 This standard should be applied during gutter removal operations; during construction
and removal of the ends of the detour road; while placing, relocating and removing
temporary concrete barrier; and during guardrail operations which require
encroachment of any equipment, vehicles, or men within 2' of the edge of pavement.

701301 This standard will apply when short time work operations are being performed. Typical
such operations are application of temporary pavement marking, marking patches, and
miscellaneous survey operations.

701306 This standard should be used when the Contractor's prime coat, surface course,
binder course, and aggregate shoulders are performed under traffic. If the Contractor's
earthwork operations require hauling across the pavement, this standard will also be
applicable. Bituminous density testing is another typical application.

701311 This standard should be used for pavement marking, weed spraying, or other
continuous or intermittent moving operations where the average speed is greater than
3 mph.
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701326 This standard is appropriate for use during construction or removal of base course
widening, gutter or stabilized shoulders.

701501 and 701502 These standards are appropriate for use during stage construction of the
proposed storm sewer that flows across US 45 at Station 397+32.00.

701602 This standard should be used when the Contractor's surface course (Stage 3) in the
Urban Area is performed under traffic.

701701 This standard is appropriate for use during shoulder operations in the Urban Area near
intersections.

BLR 2

—

This standard shall be used to close Fourth Street for bridge replacement.

During the entire construction period, the road shall be kept open to traffic as follows:

(a) In accordance with the applicable portions of the Standard Specifications during the
widening, patching and resurfacing operations.

(b) The highway shall be kept open to at least one lane of traffic at all times, and to two lanes
of traffic to the greatest extent possible.

(c) Access to all public roads and private entrances shall be maintained during all stages of the
work.

(d) In accordance with Article 406.04 of the Standard Specifications and by alternating lifts
between lanes during construction of the granular or bituminous grade raises.

(e) On the existing pavement during construction of the detour road and temporary structure.

(f) On the detour road during construction of the proposed structure, grade change or
relocation.

(g) On the new work during construction of the balance of the improvement.

The Contractor will not be required to keep the local road open to the general public, but will be
required to provide for local resident traffic as specified in Article 107.09 of the Standard
Specifications.

Traffic control items required to detour through traffic to alternate routes will be the responsibility
of the Department.

Traffic control items required to close the road immediately adjacent to the ends of the
improvement, as shown in the plans, will be the responsibility of the Contractor. The cost of
furnishing, installing, maintaining and subsequently removing these barricades, signs, etc. will
not be paid for separately but shall be considered incidental to the contract.
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Prior to allowing traffic on any portion of the roadway that has been cold milled, the Contractor
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the
details shown in the plans. A minimum of one sign at each end of the improvement will be
required. The Contractor shall maintain the "Rough Grooved Surface" signs until the cold milled
surface is covered with leveling binder. The Contractor shall maintain the "Uneven Pavement"
signs until the resurfacing operations are completed.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer.

At all locations where the Contractor's equipment is required to cross the traffic lanes, traffic
control and protection in accordance with Standard 701306 shall be used.

The cost of furnishing, erecting, maintaining, and removing the required signs shall be incidental
to the contract.

Prior to allowing traffic on any newly opened portion of the roadway, relocated or temporary stop
signs shall be in place at the side road intersections.

TRAFFIC CONTROL STAGING

The staging plans provided in the plans are suggested. The contractor may choose, but is not
required to use this plan. If the Contractor chooses not to use the plan provided therein he/she
shall submit a staging plan for approval to the District's Project Implementation Engineer within
10 days of the award of the Contract. The Contractor's submittal shall detail the location and
sequence of work, and include a traffic control plan for each stage.

UTILITIES
Effective 1984 Revised 1/2/97

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records and, therefore, their
locations must be considered approximate only. There also may be utilities for which the
locations are unknown. Verification of locations of underground utilities, shown or not shown,
will be the responsibility of the Contractor. The following utility companies have facilities within
the project limits which will require adjustment:



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Estimated
Name and Address Date Adjustment
of Utility Type Locations Completed
Southeastern Elec. Co. | Electric
Atmos Energy Gas
Saline Valley Cons. Water

Shawnee Telephone Telephone

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the

Add the following after the first paragraph of Article 107.31 of the Standard Specifications:

The Contractor is advised that this project includes areas of highway illumination and/or
signalized intersections. These areas have underground cable or conduit throughout which is to
remain in service. Before driving any posts or beginning any excavation operations, the
Contractor shall locate, uncover by hand and relocate any wiring which conflicts with the
proposed work. Any cable or conduit which is damaged as a result of the Contractor's
operations shall be replaced by him at his expense. Replacement material and methods shall
meet or exceed the original specifications for the wiring. Splicing will not be permitted.

BORROW EXCAVATION

A contractor request for approval of the material in a proposed borrow pit shall contain:

(a) An 8 1/2" x 11" topographic map or sketch containing the dimensions of the area proposed
and the locations of pertinent landmarks, the name(s) of the property owner, and the
proposed depth of cut. Copies of this map may also be used for subsequent submittal

required for the archeological survey of the borrow pit.

(b) A statement that approval has been obtained from the property owner to allow entry upon
his/her property for material investigation.

The contractor shall provide access for truck mounted drilling equipment, if required, to and from
and in all areas where he/she requests material investigations.
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Borrow excavation which is to be used in the roadway embankment without restrictions must
have more than 35% of the total sample passing the No. 200 sieve. The soil must have a liquid
limit value of 50.0 or less and a plasticity index value of 5.0 or more as defined by the AASHTO
Classification System. These soils shall be capable of obtaining the required design
embankment strengths. Soils proposed by the contractor for furnished excavation or borrow
which do not meet the aforementioned requirements will be assigned varying degrees of
restrictions up to and including complete rejection depending on the nature and engineering
properties of the material. These restrictions, if any, will be set forth in the proposed borrow
material report.

It is anticipated that, depending upon the workload at the time, this field and laboratory
investigation may take up to 15 days.

PORTABLE CHANGEABLE MESSAGE SIGNS

This work consists of furnishing, placing, and maintaining changeable message sign(s)
according to the Standard Specifications and the following:

Atotalof __4  changeable message signs shall be required in this contract. All signs must be
in place and operational for a minimum of _ 14  calendar days prior to lane closures. 2

sign shall state the day work will begin and delays are possible. 2 signs shall state the
road closure for Fourth Street Bridge replacement. The exact messages will be approved by
the Engineer. The Contractor may be required to relocate each sign multiple times during the
contract at his or her expense. The exact location of the placement of these signs shall be

determined in the field by the Engineer.

The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid
for per calendar month as CHANGEABLE MESSAGE SIGN.

TWO WEEK NOTIFICATION PRIOR TO STARTING WORK
Effective December 2005

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction
work.

This additional notification is required so that the public can be notified of the pending
construction.
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SUBGRADE
Effective 1984 Revised 1/2/97

In addition to the provisions of Article 301.04 of the Standard Specifications which require that
the entire subgrade shall be compacted to not less than 95% of the standard laboratory density,
in cut sections the top 150mm (6") of the subgrade shall not contain more than 120% of the
optimum moisture determined in accordance with AASHTO T 99 (Method A or C). The cost of
this work will not be paid for directly but shall be included in the cost of the various pay items for
the pavement structure.

TEMPORARY CONCRETE BARRIER RELOCATION
Effective 1988 Revised 7/17/03

This item shall be performed in accordance with the plans, the applicable portions of Section
704 of the Standard Specifications, and as specified herein.

The Contractor shall plan the operations involved in removing and relocating the temporary
concrete barrier so as to minimize the period when the work zone will be unprotected; and to
assure that, in the opinion of the Engineer, sufficient barrier will be in place at the end of each
work day to shield traffic from all hazards. During the relocation operations, cones, drums or
barricades shall be placed at 10 foot centers across all gaps in the barrier.

Prior to the relocation of the temporary concrete barrier from its initial location, the Contractor
shall submit and obtain the Engineer's approval of a work plan for relocating the barrier which
will meet the above requirements. The Engineer may require the Contractor to first furnish and
install separate additional temporary concrete barrier of sufficient length to assure that the
remaining needed barrier can be relocated from the initial installation in one daylight period.

Any additional barrier which must be furnished shall be paid for at the contract unit price per foot
for RELOCATE TEMPORARY CONCRETE BARRIER. No additional compensation will be
allowed on account of the above requirements.

CONTRACTOR ACCESS

At road closure locations where Type Ill barricades are installed in a manner that will not allow
Contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be relocated, with
relocated spacing as approved by the Engineer, in the manner shown on Highway Standard
701901 for Road Closed to Through Traffic. “Road Closed” signs (R11-2), supplemented by
“Except Authorized Vehicles” signs (R3-1101), shall be mounted on both the near-right and far-
left barricade(s). At the end of each work day the barricades shall be returned to their in-line
positions. This work will not be paid for separately and is to be included in the cost of the
contract, and no extra compensation will be allowed.
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MAINTENANCE OF CROSSOVERS

It shall be the responsibility of the contractor to maintain the median crossovers used by
construction traffic whether or not the crossovers are within the limits of the project. The cost of
maintaining the crossovers shall be considered as included in the contract prices paid for the
various items of work involved and no separate payment will be made.

PAVEMENT MARKING REMOVAL

If the Alternate Bid B, Concrete Pavement, option is selected by the Contractor, then water
blasting shall be used for temporary pavement marking removal. Work shall be according to all
applicable Articles of Section 783 of the Standard Specifications and as directed by the
Engineer. Only the use of a water blaster shall be allowed. This work shall be included in the
cost of WORK ZONE PAVEMENT MARKING REMOVAL.

ROAD CLOSURE RENTAL

Description. The Contractor will be charged a monetary assessment for each day or part of a
day that North Fourth Street is closed to traffic in excess of an accumulated total allowed of
_30_ consecutive calendar days to perform all roadway and bridge work to the final proposed
traffic lane configuration for SN 083-6008 (Fourth Street Bridge). Road Closure Rental will be
assessed a minimum of one day for the time the Contractor occupies or obstructs part of the
roadway. Road Closure Rental in excess of allotted number of days will be deducted from the
monthly progress payments.

Road Closure Rental. The Contractor will be assessed a minimum of a one day Road Closure
Rental charge for the road closure or obstruction during the calendar day or partial calendar
day. A Road Closure Rental will be measured as any part of the roadway that is obstructed
causing travel to be closed to traffic. The road shall be considered closed until both lanes of
traffic are completed and open to traffic.

Incentive Payment Plan. There is no Road Closure Rental Incentive Payment for this contract.

Disincentive Plan (Lane Rental Days Exceeding Allotted Days). Should the Contractor fail to
complete the work on or before the total allowed days specified under this Agreement or within
such extended time as may have been allowed, the Contractor shall be liable and shall pay to
the Department the amount per Article 108.09 of the Standard Specifications.

TEMPORARY ACCESS (FIELD ENTRANCE)

The contractor shall construct, maintain, and remove an earth entrance for temporary access
field entrances according to all applicable Articles of Section 205 of the Standard Specifications
and as directed by the Engineer.
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When use of the temporary access is discontinued, the earth used in its construction shall be
removed and/or utilized in the permanent earthwork construction.

This work will be paid for at the contract unit price of Each for TEMPORARY ACCESS (FIELD
ENTRANCE).

STORM SEWERS, CLASS B

This item shall be performed in accordance with the applicable portions of Section 550 of the
Standard Specifications, and as specified herein.

All Class B Storm Sewer shall be watertight pipe that is watertight both in pipe-to-pipe joints and
in pipe-to-manhole connections. Joints shall provide a watertight seal and shall be made in
strict accordance with the manufacturer's recommendations. All Class B Storm Sewer shall
include rubber gasket.

Rubber gaskets shall be a flexible gasket joint meeting ASTM C361 or ASTM C443.

REMOVE EXISTING FLARED END SECTION

Existing flared end sections that are to be removed under the contract shall be removed and
disposed of according to Article 202.03

This work will be paid for at the contract unit price of Each for REMOVE EXISTING FLARED
END SECTION.

AGGREGATE BICYCLE PATH

Work shall consist of all labor, equipment, and material necessary for furnishing and placement
of the Bicycle Path, as shown on the plans and directed by the Engineer, in accordance with the
related articles of Section 402 of the Standard Specifications except a spreader shall not be
required.

The material shall conform to the description of Article 1003.01for Screenings.
This work will be paid for at the contract unit price for Cubic Yard for AGGREGATE SURFACE

COURSE, TYPE A and at the contract unit price for Square Yard for AGGREGATE BASE
COURSE, TYPE A 4".
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HEADWALL REMOVAL

Existing concrete headwalls that are to be removed, as shown on the plans and directed by the
Engineer, shall conform to the applicable portions of Article 501.05. Materials shall be disposed
of according to Article 202.03.

PLUG EXISTING PIPE

Existing pipes to be plugged, as shown on the plans and directed by the Engineer, shall be
plugged with Class Sl concrete conforming to the applicable portions of Section 503 of the
Standard Specifications.

The ends of the pipe shall be securely closed by a 6 inch thick wall of Class Sl concrete.

Pipes shall not be plugged until their use is no longer required. The Contractor shall notify the
Engineer in advance of any intended pipe plugging.

This work will be paid for at the contract unit price of Cubic Yard for PLUG EXISTING PIPE.

PERMANENT SURVEY MARKERS, TYPE Il

Final locations will be determined by the Resident Engineer in coordination with the District 9
Survey Unit.

SEEDING, CLASS 4B (MODIFIED)

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, and as follows:

Equipment Requirements All equipment used in the wetland site for excavation shall be low
ground pressure equipment that exerts no more than 6.6 pounds per square inch. Equipment
used for seeding, planting, or other operations shall not exceed 8,000 pounds of gross vehicle
weight.

(a) Class 4B MODIFIED Seeding (Wetland Grass Mixture) shall be used at the locations shown
in the plans. The following seed mixture and rates per acre shall be used during the time of
year indicated:
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Seeding Date: March 1 to June 1
August 1 to October 1
November 15 to March 1 (increase seeding Ib./acre 50%)

Seed Mixture Lb./Acre
Pure Live Seed
Agrostis alba (Redtop) 3
Cinna arundinacea (Stout wood reed) 0.5
Elymus virginicus (Virginia wild rye) 2
Phleum pretense (Timothy) 3
Secale cereale (Annual rye grass) 50

Basis of Payment: This work shall be paid for at the contract unit price per acre for SEEDING,
CLASS 4B (MODIFIED).

PLANTING WOODY PLANTS

This work shall be performed in accordance with Section 253, except as designated in the
plans, and as specified herein.

Planting Time
Delete Article 253.03 Planting Time and replace it with the following:

Except for container grown items, plants must be dormant when delivered to the storage site or
project. Plant material shall be planted only when the air temperatures exceed 35 °F (2 °C).
Containerized saplings and balled and burlapped bushes will be planted in the spring — by June
30. All plant material not planted according to the specified seasonal date shall require prior
written approval from the Engineer. Failure to secure such approval shall result in the rejection
of the plant material and replacement at no additional cost to the Department.

Plant Material List

The following trees shall be planted randomly at 30’ centers within the limits shown on the
plans, except the Buttonbush shall be planted at 10’ centers along the perimeter of the
emergent wetland area, at the locations staked by the Resident Engineer:
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Table 1. Tree Species to be planted in Forested Wetland

ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1

COUNTY: SALINE

CONTRACT NO. 78077

QTY BOTANICAL NAME COMMON NAME SIZE NOTES
(UNITS)

635 EACH | Carya illinoensis Pecan Container grown, | 30 ft Ctr
3 gallon

109 EACH | Cephalanthus occidentalis | Button Bush Balled & Burlapped | 10 ft Ctr

635 EACH | Juglans nigra Black walnut Container grown, | 30 ft Ctr
3 gallon

635 EACH | Quercus bicolor Swamp white oak | Container grown, | 30 ft Ctr
3 gallon

635 EACH | Quercus palustris Pin oak Container grown, | 30 ft Ctr
3 gallon

635 EACH | Quercus Macrocarpa Bur oak Container grown, | 30 ft Ctr
3 gallon

Mulch Cover

Delete Article 253.11 Mulch Cover and replace it with the following:
A mulch cover of 4 inches deep by 48 inches in diameter of hardwood shredded bark shall be
provided for all containerized trees.

LOW GROUND PRESSURE EQUIPMENT

All equipment used in the limits of the wetland shall be low ground pressure equipment that
exerts no more than 6.6 pounds per square inch.

ROCKFILL -

FOUNDATION

This work consists of constructing a layer of rockfill below culverts or spread footings having
unstable or unsuitable soil conditions. This work shall be done as shown on the plans or as
directed by the Engineer. When shown on the plans, the rockfill limits and thickness shall be
confirmed by the Engineer prior to excavating below the theoretical top of rockfill line.

Materials shall meet the requirements of the following Articles of the Standard Specifications:

CA-6 and CA-7  ..oevveeeenn.
Rockfill oo

12

1004.04
1005.01



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

All rockfill shall be well graded. The gradation of rockfill shall be selected based on layer
thickness as shown below:

Lessthanorequalto 1ft ................... Stone Riprap RR1
Greaterthan 1ft ................... Stone Riprap RR1
Greaterthan 3 ft  ................. Primary Crusher Run or Shot Rock (18" max size)

Excavation shall be performed according to Section 202 of the Standard Specifications.
Excavated material may be placed in fills according to Article 202.03 with the approval of the
Engineer.

The method of rockfill placement shall be approved by the Engineer. Rockfill shall be capped
according to application as shown below:

Spread Footing  ..........eeee 4 to 6 inches CA-6
Cast-In-Place Box Culverts .................. 6 inches of CA-6
Pre-Cast Box Culverts  ................. Porous Granular Bedding Material (Article 540.06)
Pre-Cast Pipe Culverts ................. 4 to 6 inches Fine Aggregate (Article 542.04(c))

In spread footing applications, the CA-6 cap shall be compacted to the satisfaction of the
Engineer. No compaction of rockfill is required for culvert applications.

This work shall be measured and paid for at the contract unit price per ton for ROCKFILL -
FOUNDATION. The contract price for ROCKFILL-FOUNDATION shall include aggregate
materials and aggregate material placement. For precast concrete box culverts, porous
granular bedding material and the excavation required for bedding shall be paid for according
to Article 540.08. For pipe culverts, the fine aggregate and the excavation required for fine
aggregate shall be included in the cost per foot for PIPE CULVERTS of the class and type
specified.

MATERIAL TRANSFER DEVICE (BDE)
Effective Date: June 15, 1999
Revised Date: January 1, 2009

Description. This work shall consist of placing the top lift of the HMA binder course and the
surface course mixtures according to Section 406 of the Standard Specifications, except that
these materials shall be placed using a material transfer device.

Materials and Equipment. The material transfer device shall have a minimum surge capacity of
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the
paver, and shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. Material Transfer devices
having paver style hoppers shall have a horizontal bar restraint placed across the
foldable wings which prevents the wings from being folded.

13



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14
tons (12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed
for the purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers
shall be located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS

General. The material transfer device shall be used for the placement of all top lifts of the HMA
binder course and the surface course mixtures placed with a paver but excluding shoulders and
side road HMA pavement. The material transfer device speed shall be adjusted to the speed of
the paver to maintain a continuous, non-stop paving operation.

Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa)
will be limited to partially completed segments of full-depth HMA pavement where the thickness
of binder in place is 10 in. (250 mm) or greater.

Structures. The material transfer device may be allowed to travel over structures under the
following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.

Method of Measurement. This work will be measured for payment in tons (metric tons) for
all HMA binder and surface course materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the material transfer device will be paid for as specified
in their respective specifications. The Contractor may choose to use the material transfer
device for other applications on this project; however, no additional compensation will be
allowed.
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MOWING
Effective December 11, 2001 Revised April 29, 2011

This work shall consist of mowing the entire median up to 100" in width and the roadway foreslopes
of the outside lanes to the ditchline or for a width of 15' from the edge of pavement or paved
shoulder, whichever is less. At intersecting roadways, the mowing shall extend to the proposed right
of way for a distance of 300’ on either side of the intersection. The height of the mowing shall not be
more than 6". Equipment used shall be capable of completely severing all growth at the cutting
height and distributing it evenly over the mowed area. The Contractor will not be required to mow
continuously wet ditches and drainage ways, slopes greater than 1:2.5 (V:H), or areas which may be
designated by the Engineer as not mowable. Mowing shall be done within the project limits during
the construction of the project as directed by the Engineer and prior to the final inspection of the
project. Any subsequent mowing required to disperse mowed material shall be considered as
included in the cost of the mowing. Debris encountered during mowing, which interferes with the
mowing operation or is visible from the roadway shall be removed and disposed of according to
Article 250.05.

Method of Measurement: Mowing will be measured for payment in units of 100" (30 m) in
horizontal distances along the roadway center line/survey line. For purposes of measurement, the
quantity of units to be paid for each individual mowing is defined as the net length of the project as
shown on the cover sheet of the construction plans divided by 100" (30 m). On and off ramps will not
be measured separately. No allowances will be made for variations in width of mowing.

Basis of Payment: This work will be paid for at the contract unit price per unit for MOWING.

BUILDING REMOVAL (BDE)
Effective: September 1, 1990
Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of 5 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:
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Bldg. No. Property Owner Location Description
1 Louis Brown STA 488+35 110’LT Shed
2 Kevin Fuller STA 496+50 100’ LT Shed
3 Marty Baker STA 489+85 105 RT Shed
4 Marty Baker STA493+50 90’ RT Shed
5 Roger Sweeney STA693+00 25 RT Foundation
Building Removal Case |, II, lll, or IV to be determined after acquisition.

HOT MIX ASPHALT — PAY FOR PERFORMANCE WITHIN LIMITS — JOBSITE
Effective: April 4, 2008
Revised: February 20, 2013

Description.

This special provision describes the procedures used for production, placement

and payment for hot-mix asphalt (HMA). This special provision shall apply to all pay items for
High ESAL and Low ESAL HMA and SMA mixtures that individually have a minimum quantity of
8000 tons (7260 metric tons) and are placed at a minimum nominal thickness equal to or
greater than three times the nominal maximum aggregate size. Mixture quantity may be less
than 8,000 tons provided the sublot size is adjusted to achieve a minimum of 10 mixture tests.
This special provision shall not apply to shoulders, temporary pavements and patching. This
work shall be according to the Standard Specifications except as specified herein.

Delete Articles:

406.06(b)(1), 2™ paragraph

406.06 (e), 3" paragraph
406.07

1030.04, last two sentences of first paragraph

(Temperature requirements)

(Pavers speed requirements)
(Compaction)

(Mix design verification)

1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents)

1030.05(d)(2)a.
1030.05(d)(2)b.
1030.05(d)(2)d.
1030.05(d)(2)f.
1030.05(d)(3)
1030.05(d)(4)
1030.05(d)(5)

1030.05(d)(6)
1030.05(d)(7)

1030.05(e)

1030.05(f)

1030.06(a), 3™ paragraph
1030.06(a), 7" paragraph
1030.06(a), 8" paragraph
1030.06(a), 9" paragraph
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(Plant Tests)

(Dust-to-Asphalt and Moisture Content)
(Small Tonnage)

(HMA Sampling)

(Required Field Tests)

(Control Limits)

(Control Charts)

(Corrective Action for Required Plant Tests)
(Corrective Action for Field Tests (Density))
(Quality Assurance by the Engineer)
(Acceptance by the Engineer)

(Before start-up...)

(After an acceptable...)

(If a mixture...)

(A nuclear/core...)
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Definitions:

(a) Quality Control (QC): All production and construction activities by the Contractor
required to achieve the required level of quality.

(b) Quality Assurance (QA): All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

(c) Percent Within Limits (PWL): The percentage of material within the quality limits for a
given quality characteristic.

(d) Quality Characteristic: The characteristics that are evaluated by the Department for
payment using PWL. The quality characteristics for this project are field Voids in the
Mineral Aggregate (VMA), voids, and density. Field VMA will be calculated using the
combined Aggregates Bulk Specific Gravity (Gg,) from the mix design

(e) Quality Level Analysis (QLA): QLA is a statistical procedure for estimating the amount of
product within specification limits.

(f) Sublot: A sublot for field VMA, and voids, will be 1000 tons (910 metric tons), or adjusted
to achieve a minimum of 10 tests. If a sublot consists of less than 200 tons (180 metric
tons), it shall be combined with the previous sublot.

(g) Density Testing Interval: The interval for density testing will be 0.2 mile (320 m) for lift
thickness equal to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness
greater than 3 in. (75 mm). If a density testing interval is less than 200 ft (60 m), it will
be combined with the previous test interval.

(h) Lot: A lot consists of 10 sublots or 30 density intervals. If seven or less sublots or 19 or
less density intervals remain at the end of production of a mixture, the test results for
these sublots will be combined with the previous lot for evaluation of percent within limits
and pay factors. Lots for mixture testing are independent of lots for density testing.

(i) Density Test: A density test consists of a core taken at a random longitudinal and
transverse offset within each density testing interval. The HMA maximum theoretical
gravity (Gmm) will be based on the running average of four including the current day of
production. Initial G, will be based on the average of the first four test results. The
random transverse offset excludes the outer 1.0 ft (300 mm) from an unconfined edge.
For confined edges, the random transverse offset excludes a distance from the outer
edge equal to the lift thickness or a minimum of 4 in. (100 mm).

(i) Unconfined Edge Density: The outer 1.0 foot of an unconfined edge will be excluded
from the effective pavement width used for calculating random transverse density
location. The unconfined edge density will be randomly selected within each 2 mile
section for each unconfined edge. Longitudinal joint testing shall be located at a
distance equal to the lift thickness or a minimum of 4.0 in. (100 mm), from each
pavement edge. (i.e. for a 5 in. (125 mm) lift the near edge of the core barrel shall be
within 5.0 in. (125 mm) from the edge of pavement.)
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Pre-production Meeting:

The Engineer will schedule a pre-production meeting a minimum of seven calendar days prior to
the start of production. The HMA QC Plan, test frequencies, random test locations, and
responsibilities of all parties involved in testing and determining the PWL will be addressed.
Personnel attending the meetings will include the following:

(a) Resident Engineer

(b) District Mixture Control Representative

(c) QC Manager

(d) Contractor Paving Superintendent

(e) Any consultant involved in any part of the HMA sampling or testing on this project

Quality Control (QC) by the Contractor:

The Contractor’'s quality control plan shall include the schedule of testing for both quality
characteristics and non-quality characteristics required to control the product such as binder
content and mixture gradation. The schedule shall include sample location. The minimum test
frequency shall not be less than outlined in the Minimum Quality Control Sampling and Testing
Requirements table below.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic M;:nr';l;rgn-l;?ft Sampling Location
Mixture Gradation
Binder Content 1/day per QC Plan
Gmm
C':‘mb
Density per QC plan per QC Plan

The Contractor shall submit QC test results to the Engineer within 48 hours of the time of
sampling.

Initial Production Testing: The Contractor shall split and test the first two samples with the
Department for comparison purposes regardless of whether a test strip is used. The Contractor
shall complete all tests and report all results to the Engineer within two working days of
sampling. The Engineer will make Department test results of the initial production testing
available to the Contractor within two working days from the receipt of the samples. PFP will
begin after an acceptable test strip, if one is used.
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Quality Assurance (QA) by the Engineer: The Engineer will test each sublot for field VMA,
voids, dust/ac ratio and density interval for density to determine payment for each lot. A sublot
shall begin once an acceptable test-strip has been completed and the AJMF has been
determined. If the test strip is waived, a sublot shall begin with the start of production. All
Department testing will be performed in a qualified laboratory by personnel who have
successfully completed the Department HMA Level | training.

Voids, field VMA, and Dust/AC ratio: The mixture sublot size is 1000 tons (910 metric tons).
The Engineer will determine the random tonnage and the Contractor shall be responsible for
obtaining the sample according to the “PFP and QCP Hot-Mix Asphalt Random Jobsite
Sampling” procedure. The Engineer will not disclose the random location of the mixture test
until after the truck containing the random tonnage has been loaded and en-route to the project.

Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP
Random Density Procedure”. The locations will not be disclosed to the Contractor until after
final rolling. The cores shall be obtained under the supervision of the Engineer. All core holes
shall be filled immediately upon completion of coring. All water shall be removed from the core
holes prior to filling. All core holes shall be filled with a rapid hardening mortar or concrete
which shall be mixed in a separate container prior to placement in the hole. Any depressions in
the surface of the filled core holes greater than 1/4 inch at the time of final inspection will require
removal of the fill material to the depth of the lift thickness and replacement.

Test Results: The Department test results for the first sublot, or density testing interval, of every
lot will be available to the Contractor within three working days from the time the secured
sample from the sublot or density testing interval has been delivered, by the Contractor, to a
Department’s Testing Facility or a location designated by the Engineer. Test results for the
completed lot will be available to the Contractor within 10 working days from the time the last
sublot or density testing interval has been delivered to a Department testing facility or a location
designated by the Engineer.

The Engineer will maintain a complete record of all Department test results. Copies will be
furnished upon request. The records will contain, as a minimum, the originals of all Department
test results and raw data, random numbers used and resulting calculations for sampling
locations, and quality level analysis calculations.

Dispute Resolution: Dispute resolution testing will only be permitted when; 1) the Contractor
submits their split sample test results prior to receiving Department split sample test results and
2) the difference between the Contractor and Department split test results exceed the precision
limits listed below or are outside acceptable limits. For density disputes, the Contractor shall
use the Department’s running average for G, when determining compliance with the Limits of
Precision.
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Test Parameter Limits of Precision
Voids 1.0 %
VMA 1.0%
Ratio - Dust / Asphalt Binder 0.2
Core Density 1.0 %

If dispute resolution is necessary, the Contractor shall submit a request in writing within four
working days of receipt of the results of the quality index analysis for the lot. The Engineer will
document receipt of the request. The Bureau of Materials and Physical Research (BMPR)
laboratory will be used for dispute resolution testing.

Density cores for dispute resolution testing shall be taken at the same time as the random
density core. The density core for dispute resolution testing shall be taken within 1 ft (300 mm)
longitudinally of the random density core and at the same transverse offset.

If three or more consecutive mix sublots are contested, corresponding density results will be
recalculated with the new G .

All dispute resolution results will replace original quality assurance test results for pay factor
recalculation. Test results from the dispute resolution testing will replace voids, VMA and
Dust/AC results from the original quality assurance testing. The lot pay factor for the lot under
dispute resolution will be recalculated. If the recalculated lot pay factor is less than or equal to
the original lot pay factor, laboratory costs listed below will be borne by the Contractor. The
effect on the lot pay factor will be determined for each individually disputed sample in the order
of increasing sublot/density interval.

Cost

$1000.00 / sublot
$300.00 / core

Test

Mix Testing
Core Density

Acceptance by the Engineer: All tests shall be within the acceptable limits listed below:

Acceptable Limits

Parameter Acceptable Range
Field VMA -1.0 - +3.0%"
Voids 20-6.0%7
Density:
IL-19.0, IL-25.0,IL-9.5, IL-12.5 90.0 — 98.0%
IL-4.75, SMA 92.0 — 98.0%
Dust / AC Ratio 04-1.6"

1/ Based on minimum required VMA from mix design

2/ The acceptable range for SMA mixtures shall be 2.0% - 5.0%

3/ Does not apply to SMA
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In addition, the PWL for any quality characteristic shall be 50 percent or above for any lot. No
visible pavement distress shall be present such as, but not limited to, segregation, excessive
coarse aggregate fracturing or flushing.

Basis of Payment: Payment will be based on the calculation of the Composite Pay Factor for
each mix according to the “PFP Quality Level Analysis” document. Payment for full depth
pavement will be based on the calculation of the Full Depth Pay Factor according to the “PFP
Quality Level Analysis” document.

Additional Pay Adjustments: In addition to the PWL on VMA, voids, and density, monetary
deductions will be made using the pay adjustment tables below for dust/AC ratios and
unconfined edge densities.

Dust / AC Pay Adjustment Table"

Range Deduct / sublot
06<X=<1.2 $0
0.5<X<06 or 1.2<X=<14 $1000
04<X<050r 14<X<16 $3000
X<04 or X >1.6 Shall be removed and replaced

1/ Does not apply to SMA.

Unconfined Edge Density Adjustment Table

Density Deduct / sublot
2 90% $0
89.0% to 89.9% $1000
88.0% to 88.9% $3000
Outer 1.0 foot will require
< 88.0% remedial action acceptable to
the Engineer

HOT MIX ASPHALT - MIXTURE DESIGN COMPOSITION AND VOLUMETRIC
REQUIREMENTS (BMPR)

Effective: December 19, 2012

Revised: January 1, 2013

Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0
percent air voids or within the individual control limits of the JMF, the mixture and
test strip will not be paid for and the mixture shall be removed at the Contractor’s
expense. An additional test strip and mixture will be paid for in full, if produced
within 2.0 to 6.0 percent air voids and within the individual control limits of the
JMF.”
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Revise Article 406.14(c) of the Standard Specifications to read.

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air
voids and within the individual control limits of the JMF, the mixture shall be
removed. Removal will be paid in accordance to Article 109.04 of the Standard
Specifications. This initial mixture and test strip will be paid for at the contract unit
prices. The additional mixture will be paid for at the contract unit price, and any
additional test strips will be paid for at one half the unit price of each test strip.”

Revise Article 1030.04(a)(1) of the Standard Specifications to read.

“(1)High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) "

Sieve IL-25.0 mm IL-19.0 mm IL-12.5 mm 1L-9.5 mm IL-4.75 mm
Size min | max min max min max min max min max
11/2in
(37.5 mm) 100
1in.
(25 mm) 90 | 100 100
3/4 in.
(19 mm) 90 82 100 100
1/2in.
(12.5 mm) 45 | 75 50 85 90 100 100 100
(9328;2.“) 89 | 90 | 100 100
“ 7§4mm) 24 | 427 | 24 | 50? | 28 | 65 | 32 | 69 | 90 | 100
(2_3§8mm) 16 | 31 20 36 28 | 48% | 32 | 52¥ | 70 90
#16
(1.18 mm) 10 | 22 10 25 10 32 10 32 50 65
#50
(300 um) 4 12 4 12 4 15 4 15 15 30
#100
(150 um) 3 9 3 9 3 10 3 10 10 18
#200
(75 um) 3 6 3 6 4 6 4 6 7 9
Ratio
Dust/Asphalt 1.0 1.0 1.0 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign > 90.

4/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.”

Delete Article 1030.04(a)(4) of the Standard Specifications.
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Revise Article 1030.04(b)(1) of the Standard Specifications to read.

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent at the design number of gyrations. The VMA and VFA of the HMA design
shall be based on the nominal maximum size of the aggregate in the mix, and
shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign | IL-25.0 | IL-19.0 | IL-12.5 IL-9.5 | IL-4.75" (VFA),
%
50 18.5 65-787
70
9 12.0 13.0 14.0 15 65 - 75
105

1/ Maximum Draindown for I1L-4.75 shall be 0.3%
2/ VFA for IL-4.75 shall be 76-83%"

Delete Article 1030.04(b)(4) of the Standard Specifications.

Revise the Control Limits Table in Article 1030.05(d)(4) of the Standard Specifications to read.

‘CONTROL LIMITS

Parameter High ESAL |High ESAL | All Other IL-4.75 IL-4.75
Low ESAL |Low ESAL

Individual Moving Avg. | Individual Individual Moving
Test of 4 Test Test Avg. of 4
% Passing: "
1/2 in. (12.5 mm) +6 % +4 % +15 %
No. 4 (4.75 mm) +5% 4% +10 %
No. 8 (2.36 mm) +5% +3%
No. 16 (1.18 mm) +4 % +3%
No. 30 (600 um) 4% +25%
Total Dust Content £15% | +10% | +25% | +15% | +1.0%

No. 200 (75 um)
Asphalt Binder Content £0.3% +0.2% £0.5% £0.3% £0.2%
Voids +1.2% +1.0 % +1.2% +1.2% +1.0%
VMA 07 %? -0.5%? 0.7 %? -05%?

1/ Based on washed ignition oven
2/ Allowable limit below minimum design VMA requirement”
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HOT MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (BMPR)
Effective: January 1, 2012
Revised: January 1, 2013

Description. This special provision states the requirements for Hamburg Wheel and Tensile
Strength testing for High ESAL, 1L-4.75, and SMA hot mix asphalt (HMA) mixes during mix
design verification and production. This special provision also states the plant requirements for
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes.

When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in
this special provision will be superseded by the special provisions for Warm Mix Asphalt,
Reclaimed Asphalt Shingles, or Reclaimed Asphalt Pavement as applicable.

Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL
mod AASHTO T-283). The Department will perform a verification test on gyratory
specimens compacted by the Contractor. If the mix fails the Department’s verification
test, the Contractor shall make necessary changes to the mix and provide passing
Hamburg Wheel and Tensile Strength test results from a private lab. The Department
will verify the passing results.

All new and renewal mix designs shall meet the following requirements for verification
testing.

(1) Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified
in the mix requirements table of the plans.

PG Grade Number of Passes
PG 58-xx (or lower) 5,000

PG 64-xx 7,500

PG 70-xx 15,000
PG 76-xx (or higher) 20,000

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall
be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The maximum
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”
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Start-up _and Production Testing. Add the following to Article 1030.06 of the Standard
Specifications:

“(c) Hamburg Wheel Test. During start-up, for all asphalt mix designs verified with the
Hamburg Wheel, the Contractor shall sample the mix, compact gyratory specimens, and
the Department will conduct Hamburg Wheel testing (IL modified AASHTO T-324). The
Contractor shall either stop production until the Department completes the testing with
passing results or the Contractor may proceed with production at their own risk.

The Department may conduct additional Hamburg Wheel Tests on production material
as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria,
no further mixture will be accepted until the Contractor takes such action as is necessary
to furnish a mixture meeting the criteria.”

System for Hydrated Lime Addition. Revise the last sentence of the third paragraph of Article
1030.04(c) of the Standard Specifications to read:

“The method of application shall be according to Article 1102.01(a)(10).”

Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the
Standard Specifications to read:

“When hydrated lime is used as the anti-strip additive, a separate bin or tank and
feeder system shall be provided to store and accurately proportion the lime onto the
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime
injected onto the hot aggregates prior to adding the liquid asphalt cement. If the
hydrated lime is added either as a slurry or as dry lime on damp aggregates, the lime
and aggregates shall be mixed by a power driven pugmill to provide a uniform
coating of the lime prior to entering the dryer. If dry hydrated lime is added to the hot
dry aggregates in a drum plant, the lime will be added in such a manner that the lime
will not become entrained into the air stream of the dryer and that thorough dry
mixing will occur prior to the injection point of the liquid asphalt. When a batch plant
is used, the hydrated lime shall be added to the mixture in the weigh hopper or as
approved by the Engineer.”

Basis of Payment. Revise the seventh paragraph of Article 406.14 of the Standard
Specifications to read:

“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be
considered as included in the contract unit price of the HMA item involved.

If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be
paid for according to Article 109.04. The cost incurred in introducing the additive into the HMA
will not be paid for separately, but shall be considered as included in the contract unit price of
the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced production
rates associated with the addition of the anti-stripping additive.”
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HOT-MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR)
Effective: January 1, 2012
Revised: December 1, 2013

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA). This work shall be according to the Standard Specifications
except as modified herein. This special provision shall apply to HMA mixtures as listed in the
following table.

Mixture/Use:
Location:

Mixture/Use:
Location:

Mixture/Use:
Location:

Exceptions may be approved for small tonnage less than 800 (725 metric) tons and
miscellaneous mixture applications as defined by the Engineer.

Delete Articles: 406.06(b)(1), 2" Paragraph (Temperature requirements)
406.06 (e), 3" Paragraph (Pavers speed requirements)
406.07 (Compaction)
1030.05(a)(4, 5, 9,) (QC/QA Documents)
1030.05(d)(2)a. (Plant Tests)
1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)
1030.05(d)(2)f. (HMA Sampling)
1030.05(d)(3) (Required Field Tests)

1030.05(d)(4) Control Limits)

(
1030.05(d)(5) (Control Charts)
1030.05(d)(7) (Corrective Action for Field Tests (Density))
1030.05(e) (Quality Assurance by the Engineer)
1030.05(f) (Acceptance by the Engineer)
1030.06(a), 3rd paragraph  (Before start-up...)

),
1030.06(a), 7" paragraph  (After an acceptable...)
1030.06(a), 8" paragraph  (If a mixture...)
1030.06(a), 9" paragraph (A nuclear/core...)
Definitions:

(a) Quality Control (QC): All production and construction activities by the Contractor
required to achieve the required level of quality.
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Quality Assurance (QA): All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

Pay Parameters: Pay Parameters shall be field Voids in the Mineral Aggregate (VMA),
voids, and density. Field VMA will be calculated using the combined aggregates bulk
specific gravity (Gsp) from the mix design.

Mixture Lot. A lot shall begin once an acceptable test strip has been completed and the
AJMF has been determined. If the test strip is waived, a sublot shall begin with the start
of production. A mixture lot shall consist of four sublots unless it is the last or only lot, in
which case it may consist of as few as one sublot

Mixture Sublot. A mixture sublot for field VMA, voids, and Dust/AC will be a maximum of
1000 tons (910 metric tons).

¢ If the remaining quantity is greater than 200 but less than 1000 tons, a sublot will
consist of that amount.

¢ If the remaining quantity is less than or equal to 200 tons, the quantity shall be
combined with the previous sublot.

Density Interval. Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal
to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than 3 in. (75
mm).

Density Sublot. A sublot for density shall be the average of five consecutive Density
Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the
previous Density Intervals.

e If one or two Density Intervals remain outside a sublot, they shall be included in
the previous sublot.

e If three or more Density Intervals remain, they shall be considered a sublot.

Density Test: A density test consists of a core taken at a random longitudinal and
random transverse offset within each Density Interval. The HMA maximum theoretical
gravity (Gmm) will be based on the running average of four Department test results. Initial
Gnm Will be based on the average of the first four test results. If less than four G,
results are available, use an average of all available Department G, test results.

The random transverse offset excludes a distance from each outer edge equal to the lift

thickness or a minimum of 4 in. (100 mm). If a core is located within one foot of an
unconfined edge, 2.0 percent density will be added to the density of that core.
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Quality Control (QC) by the Contractor:

The Contractor’'s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture
gradation. The minimum test frequency shall be according to the following table.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

C':‘mb
Gmm

Voids

The Contractor’'s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’s HMA Level | training.

Quality Assurance (QA) by the Engineer:

Voids, field VMA and Dust/AC ratio: The Engineer will determine the random tonnage and the
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt
Random Jobsite Sampling” procedure.

Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP
Random Density Procedure”. The locations will be identified after final rolling and cores shall be
obtained under the supervision of the Engineer. All core holes shall be filled immediately upon
completion of coring. All water shall be removed from the core holes prior to filling. All core
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a
separate container prior to placement in the hole. Any depressions in the surface of the filled
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill
material to the depth of the lift thickness and replacement.

The Engineer will witness and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.
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The Engineer will test one or all of the randomly selected split samples from each lot for voids,
field VMA and dust/AC ratio. The Engineer will test a minimum of one sample per project. The
Engineer will test all of the pavement cores for density. All QA testing will be performed in a
qualified laboratory by personnel who have successfully completed the Department's HMA
Level | training. QA test results will be available to the Contractor within 10 working days from
receipt of secured cores and split mixture samples.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, as a
minimum, the originals of all Department test results and raw data, random numbers used and
resulting calculations for sampling locations, and quality level analysis calculations.

If the QA results do not meet the 100% sublot pay factor limits or do not compare to QC results
within the precision limits listed below, the Engineer will test all split mix samples for the lot.

Test Parameter Limits of Precision
Gmb 0.030
Gim 0.026
Field VMA 1.0 %
Acceptance by the Engineer: All of the Department’s tests shall be within the acceptable limits
listed below:
Parameter Accgp_table
Limits
Field VMA -1.0 — +3.0%"
Voids 2.0-6.0%
IL-9.5, IL-12.5, IL-19.0, IL-25.0,
Density: IL-4.75, IL-95FGY | 90-0-98.0%
SMA 92.0 - 98.0%
Dust / AC Ratio 0.4—1.6"

1/ Based on minimum required VMA from mix design
2/ Does not apply to SMA.

3/ Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be 89.0%
- 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment: Payment will be based on the calculation of the Composite Pay Factor using
QA results for each mix according to the “QCP Payment Calculation” document.
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Dust / AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested sublot is outside of this range,
the Department will test the remaining sublots for Dust / AC pay adjustment.

Dust / AC Pay Adjustment Table"

Range Deduct / sublot
06<X<1.2 $0
0.5sX<06 or 1.2<X=s14 $1000
04<X<050r14<X=s16 $3000
X<04 or X >1.6 Shall be removed and replaced

1/ Does not apply to SMA.

APPROACH SLAB REMOVAL
Effective January 1, 2007

Approach slab removal shall be performed in accordance with Section 440 Article 442.05(a) of
the Standard Specifications and the following provisions.

This work includes the satisfactory removal of the concrete pavement, reinforcement, stabilized
sub-base and expansion joint material adjacent to the approach pavement, bituminous overlays,
and sleeper slabs as shown on plan details. The removed materials shall be disposed of off the
right of way.

To the extent possible, the contract documents contain information on the thickness of the
existing pavement including subsequent resurfacing(s). In the event the average combined
thickness of the existing pavement and overlays in an area to be removed differs from the
thickness shown on the plans, the Engineer will adjust the pay quantity, meeting this
requirement as indicated by the following chart. The quantities will be increased when the
thickness is greater and decreased when the thickness is less.

% Change of Thickness % Change of Quantity
0 to less than 15 0

15 to less than 20 10

20 to less than 30 15

30 and greater 20

No other compensation will be allowed for variations in thickness from that shown on the plans.
Contract Quantities. The requirements for the use of Contract Quantities shall conform to
Article 202.07(a) of the Standard Specifications.

Method of Measurement: Approach Slab Removal will be measured for payment in place, and
the area computed in square yards.
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Basis of Payment. This work will be paid for at the contract unit price per square yard for
APPROACH SLAB REMOVAL. The contract unit price for Approach Slab Removal shall
include removing and disposing of the entire approach slab, reinforcement stabilized sub-base
and expansion joint material including transition areas as shown in the plans.

DELINEATOR REMOVAL

Contractor shall contact IDOT District 9 Operations to remove existing delineators before work
begins in the area of the curve located between Station 467+00 and Station 477+00.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil
fill operation with detectable PID or FID meter readings that are above background. The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily.
All testing shall be done by a qualified engineer/technician. Such testing and monitoring shall
be included in the work. The Contractor shall identify the exact limits of removal of non-special
waste, special waste, or hazardous waste. All limits shall be approved by the Engineer prior to
excavation. The Contractor shall take all necessary precautions.

Based upon the land use history of the subject property and/or PID or FID readings
indicating contamination, a soil or groundwater sample shall be taken from the same location
and submitted to an approved laboratory. Soil or groundwater samples shall be analyzed for
the contaminants of concern, including pH, based on the property's land use history or the
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in
uncontaminated soil established pursuant to Subpart F of 35 lllinois Administrative Code
1100.605. The analytical results shall serve to document the level of soil contamination. Soil
and groundwater samples may be required at the discretion of the Engineer to verify the level of
soil and groundwater contamination.
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Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, location and elevation, and any other observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. Such soil excavated for storm sewers can be placed back into the
excavated trench as backfill, when suitable, unless trench backfill is specified. If the
soils cannot be utilized within the construction limits, they shall be managed and
disposed of off-site as a non-special waste, special waste, or hazardous waste as
applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive.
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(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
‘uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the
excavated soil can be utilized within the construction limits or managed and disposed of
off-site as “uncontaminated soil” according to Article 202.03. However the excavated
soil cannot be taken to a CCDD facility or an uncontaminated soil fill operation for the
following reason.

(1) The pH of the soil is less than 6.25 or greater than 9.0.

(2) The soil exhibited elevated photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID) readings.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed TACO
Residential. When the soil analytical results indicate that detected levels exceed the
most stringent MAC but do not exceed TACO Tier 1 Soil Remediation Objectives for
Residential Properties pursuant to 35 IAC 742 Appendix B Table A, the excavated soil
can be utilized within the right-of-way or managed and disposed of off-site as
“‘uncontaminated soil” according to Article 202.03. However the excavated soil cannot
be taken to a CCDD facility or an uncontaminated soil fill operation.

(d) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.
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All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infiltrate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 7 cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.”

Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen
Parkway, Springfield, Illinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:

(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site assessment (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site assessment (PESA)
site number) for special or hazardous waste disposal, and

(f) Landfill tickets (identified by the preliminary environmental site assessment (PESA) site
number) for non-special waste disposal.”
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Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil contamination.
Phase | Preliminary Engineering information is available through the District’s
Environmental Studies Unit. Soil samples or analysis without the approval of the Engineer
will be at no additional cost to the Department. The lateral distance is measured from centerline
and the farthest distance is the offset distance or construction limit whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

o Station 393+00 to Station 394+60 O to 60 feet LT (Roc One Stop/Phillips 66, PESA Site
1728-3, 1100 RT 45 N). This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Contaminants of concern sampling parameters:
Arsenic and Manganese.

e Station 421+25 to Station 422+00 O to 60 feet LT (Jim Brown Landscaping, PESA Site
1728-10, 600 US 45). This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Contaminants of concern sampling parameters:
Arsenic and Lead.

e Station 485+00 to Station 486+00 0 to 100 feet LT (Residence, PESA Site 1728-14,
southwest quadrant of US 45 and Alexander Street). This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Arsenic and Manganese.

e Station 488+20 to Station 489+50 0 to 100 feet LT (Residence and Brown’s Resale Shop,
PESA Site 1728-15, 48 Alexander Street). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene and Arsenic.
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e Station 482+50 to Station 484+50 0 to 100 feet LT (Residence, PESA Site 1728-14,
southwest quadrant of US 45 and Alexander Street). This material meets the criteria of
Article 669.09(a)(2) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Arsenic.

o Station 491+00 to Station 492+00 60 to 130 feet LT (Residence and Brown’s Resale Shop,
PESA Site 1728-15, 48 Alexander Street). This material meets the criteria of Article
669.09(a)(2) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Arsenic.

e Station 419+00 to Station 419+90 0 to 60 feet LT (Jim Brown Landscaping, PESA Site
1728-10, 600 US 45). This material meets the criteria of Article 669.09(b)(1) and shall be
managed in accordance to Article 669.09.

e Station 420+70 to Station 421+25 0 to 60 feet LT (Jim Brown Landscaping, PESA Site
1728-10, 600 US 45). This material meets the criteria of Article 669.09(b)(1) and shall be
managed in accordance to Article 669.09.

o Station 494+00 to Station 495+00 60 to 130 feet LT (Residence and Brown’s Resale Shop,
PESA Site 1728-15, 48 Alexander Street). This material meets the criteria of Article
669.09(b)(1) and shall be managed in accordance to Article 669.09.

TEMPORARY SOIL RETENTION SYSTEM
Effective: December 30, 2002
Revised : May 11, 2009

Description. This work shall consist of designing, furnishing, installing, adjusting for stage
construction when required and subsequent removal of the temporary soil retention system
according to the dimensions and details shown on the plans and in the approved design submittal.

General. The temporary soil retention system shall be designed by the Contractor as a minimum,
to retain the exposed surface area specified in the plans or as directed by the Engineer.

The design calculations and details for the temporary soil retention system proposed by the
Contractor shall be submitted to the Engineer for approval. The calculations shall be prepared
and sealed by an lllinois Licensed Structural Engineer. This approval will not relieve the
Contractor of responsibility for the safety of the excavation. Approval shall be contingent upon
acceptance by all involved utilities and/or railroads.

Construction. The Contractor shall verify locations of all underground utilities before installing any
of the soil retention system components or commencing any excavation. Any disturbance or
damage to existing structures, utilities or other property, caused by the Contractor’'s operation,
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost
to the Department. The soil retention system shall be installed according to the Contractor’s
approved design, or as directed by the Engineer, prior to commencing any related excavation. If
unable to install the temporary soil retention system as specified in the approved design, the
Contractor shall have the adequacy of the design re-evaluated. Any reevaluation shall be
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in
question. The Contractor shall not excavate below the maximum excavation line shown in the
approved design without the prior permission of the Engineer. The temporary soil retention
system shall remain in place until the Engineer determines it is no longer required.
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The temporary soil retention system shall be removed and disposed of by the Contractor when
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the
temporary soil retention system leaving the remainder in place. The remaining temporary soil
retention system shall be removed to a depth which will not interfere with the new construction,
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the
Engineer. Removed system components shall become the property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited to,
boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted on
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving
or installation procedures, but requires additional excavation or other procedures to remove or
miss the obstruction.

Method of Measurement. The temporary soil retention system furnished and installed according
to the Contractor’s approved design or as directed by the Engineer will be measured for payment
in place, in square feet (square meters). The area measured shall be the vertical exposed
surface area envelope of the excavation supported by temporary soil retention system. Portions
of the temporary soil retention system left in place for reuse in later stages of construction shall
only be measured for payment once.

Any temporary soil retention system installed beyond those dimensions shown on the contract
plans or the approved contractor’s design without the written permission of the Engineer, shall not
be measured for payment but shall be done at the contractor's own expense.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SOIL RETENTION SYSTEM.

Payment for any excavation, related solely to the installation and removal of the temporary soil
retention system and/or its components, shall not be paid for separately but shall be included in
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM. Other excavation, performed
in conjunction with this work, will not be included in this item but shall be paid for as specified
elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard

Specifications.

PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000
Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.
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Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

CONCRETE DECK BEAMS

Effective: June 13, 2008

Revised: October 9, 2009

Add the following equipment to Article 504.03.

(c) Mechanical Mixer (Note 1) 1101.19

Note 1: A drill with paddle may be used for mixing small quantities of nonshrink grout. Hand
mixing will not be allowed.
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Replace the second sentence of the fifth paragraph of Article 504.06(d) with the following.

Dowels at the fixed ends of the deck beams shall be installed, nonshrink grout placed and cured
for a minimum of 24 hours. If the bearing area is specified to be grouted it shall be done at the
time of dowel placement.

Replace the fourth paragraph of Article 504.06(e) with the following.

A mechanical mixer shall be used to mix the nonshrink grout and the type of mixer and mixing
procedures shall be per the manufacturer's recommendations. During placement, the grout
shall be worked into the area with a pencil vibrator. The surface shall be troweled to a smooth
finish. The nonshrink grout shall be immediately cured with cotton mats according to Article
1020.13 for a minimum of seven days, and field testing will not be required. However, the cure
time may be reduced provided the Contractor molds specimens, covers them, and performs
cube tests according to ASTM C 1107. The tests shall verify the 6000 psi grout strength has
been obtained, but in no case shall the cure time be less than three days.

For Contractor cube tests, each sample shall consist of three test specimens and a minimum of
two samples will be required for each day of grouting. Additional samples may be requested by
the Engineer. Specimens shall be cured underneath the cotton mats with the beams for a
minimum of 48 hours before transport to the laboratory for testing. The laboratory shall be
inspected for Hydraulic Cement — Physical Tests by the Cement and Concrete Reference
Laboratory (CCRL).

Add the following paragraph to the end of Article 504.06

(f) Construction Inserts. All inserts, including those necessary for the fabrication and
construction of the structure or portions thereof shall be cast into the member according to
Article 3.5.2 of the Manual for Fabrication of Precast Prestressed Concrete Products.

Replace 1006.06(a) and (b) with the following.

(a) Transverse Tie Rod Assemblies. Steel for transverse tie rod assemblies (i.e. rods, nuts,
washers and coupling nuts) shall be according to ASTM F 1554 Grade 55 (Grade 380).
After fabrication, the transverse tie assemblies shall be hot-dipped galvanized according to
AASHTO M 232. The small articles may be zinc-coated by the mechanically deposited
process according to AASHTO M 298, Class 50. The thickness of the mechanical
galvanizing shall not exceed 6 mils (150 um).

(b) Dowel Rods. Steel for dowel rods shall be according to ASTM F 1554 Grade 55 (Grade
380) or A706 Grade 60. Dowel rods shall be either epoxy coated according to AASHTO M
284 or galvanized according to AASHTO M 111.

Add the following Article to Section 1101.

1101.19 Mechanical Mixer. The mechanical mixer shall have paddles or blades that are

suitable for uniformly mixing the material, and shall have sufficient capacity to allow for a
continuous work operation.
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GRANULAR BACKFILL FOR STRUCTURES

Effective: April 19, 2012

Revised: October 30, 2012

Revise Section 586 of the Standard Specifications to read:

SECTION 586. GRANULAR BACKFILL FOR STRUCTURES

586.01 Description. This work shall consist of furnishing, transporting and placing
granular backfill for abutment structures.

586.02 Materials. Materials shall be according to the following.

ltem Article/Section
L ) I LTSI 2o [ [(=Te = (=TT 1003.04
(D) Coarse AQOregates .......ooiiuiuiiiiiiee e 1004.05

CONSTRUCTION REQUIREMENTS

586.03 General. This work shall be done according to Article 502.10 except as modified
below. The backfill volume shall be backfilled, with granular material as specified in Article
586.02, to the required elevation as shown in the contract plans. The backfill volume shall be
placed in convenient lifts for the full width to be backfilled. Unless otherwise specified in the
contract plans, mechanical compaction will not be required. A deposit of gravel or crushed
stone placed behind drain holes shall not be required. All drains not covered by geocomposite
wall drains or other devices to prevent loss of backfill material shall be covered by sufficient filter
fabric material meeting the requirements of Section 1080 and Section 282 with either 6 or 8
oz/sq yd (200 or 270 g/sq m) material allowed, with free edges overlapping the drain hole by at
least 12 in. (300 mm) in all directions.

The granular backfill shall be brought to the finished grade as shown in the contract plans.
When concrete is to be cast on top of the granular backfill, the Contractor, subject to approval of
the Engineer, may prepare the top surface of the fill to receive the concrete as he/she deems
necessary for satisfactory placement at no additional cost to the Department.

586.04 Method of Measurement. This work will be measured for payment as follows.

(a) Contract Quantities. The requirements for the use of contract quantities shall conform to
Article 202.07(a).

(b) Measured Quantities. This work will be measured for payment in place and the volume
computed in cubic yards (cubic meters). The volume will be determined by the method
of average end areas behind the abutment.

586.05 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for GRANULAR BACKFILL FOR STRUCTURES.
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WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND
CULVERTS

Effective: April 19, 2012

Revised: October 22, 2013

Delete the last paragraphs of Articles 205.05 and 502.10 and replace with the following.

“If a geocomposite wall drain according to Section 591 is not specified, a prefabricated
geocomposite strip drain according to Section 1040.07 shall be placed at the back of each drain
hole. The strip drain shall be 24 inches (600 mm) wide and 48 inches (1.220 m) tall. The strip
drain shall be centered over the drain hole with the bottom located 12 inches (300 mm) below
the bottom of the drain hole. All form boards or other obstructions shall be removed from the
drain holes before placing any geocomposite strip drain.”

Revise the last sentence of the first paragraph of Article 503.11 to read as follows.

“Drain holes shall be covered to prevent the leakage of backfill material according to Article
502.10.”

Revise the title of Article 1040.07 to Geocomposite Wall Drains and Strip Drains.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW?” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

41



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW?” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“‘STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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BUILDING REMOVAL - CASE | (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT)
(BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of
building(s), together with all foundations, retaining walls, and piers, down to a plane 1 ft
(300 mm) below the ultimate or existing grade in the area and also all incidental and collateral
work necessary to complete the removal of the building(s) in a manner approved by the
Engineer. Any holes, such as basements, shall be filled with a suitable granular material. The
building(s) are identified as follows:

Parcel
Bldg. No. No. Location Description

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

All friable asbestos shall be removed from the building(s) prior to demolition. The Contractor
has the option of removing the non-friable asbestos prior to demolition or demolishing the
building(s) with the non-friable asbestos in place. Refer to the Special Provisions titled
“Asbestos Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos
Building No. “, and “Removal and Disposal of Non-Friable Asbestos Building No. “
contained herein.
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Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all asbestos, friable and non-friable, is removed prior to demolition. Any salvage
value shall be reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Three separate contract unit price items have been
established for the removal of each building. They are:

1. BUILDING REMOVAL NO.
2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.
3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO.

The Contractor shall have two options available for the removal and disposal of the non-friable
asbestos.

The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of
the option chosen by the Contractor.

ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of friable and non-friable asbestos from the building(s) to be demolished. All work shall
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA),
the lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos,

Building No. “ and “Removal and Disposal of Non-Friable Asbestos, Building No. ,
and as outlined herein.

Sketches indicating the location of Asbestos Containing Material (ACM) are included in the

proposal on pages thru . Also refer to the Materials Description Table on page
for a brief description and location of the various materials. Also included is a Materials
Quantities Table on page . This table states whether the ACM is friable or non-friable and

gives the approximate quantity. The quantities are given only for information and it shall be the
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with
the lllinois Capital Development Board.

The Contractor shall provide a shipping manifest, similar to the one shown on page , to
the Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of
the lllinois Environmental Protection Agency. Any and all other permits required by other
federal, state, or local agencies for carrying on the work shall be the responsibility of the
Contractor. Copies of these permits shall be sent to the district office and the Engineer.
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Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition if they are done as separate

operations.

Asbestos Demolition/Renovation Coordinator
Illinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer, except where otherwise
specified herein.

B. Submittals that shall be made prior to start of work:

1.

2.

Submittals required under Asbestos Abatement Experience.

Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of
respirators, on protective dress, on use of showers, on entry and exit from work
areas, and on all aspects of work procedures and protective measures as specified
in Worker Protection Procedures.

Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

Submit to the Engineer the brand name, manufacturer, and specification of all
sealants or surfactants to be used. Testing under existing conditions will be required
at the direction of the Engineer.

Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.
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7. Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to
control pollution. The plan shall be submitted to the Engineer prior to the start of
work.

8. Submit proof of written notification and compliance with Paragraph "Notifications".
C. Submittals that shall be made upon completion of abatement work:

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for
all asbestos waste materials removed from the work area;

2. Submit daily copies of work site entry logbooks with information on worker and visitor
access;

3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and

4. Submit results of any bulk material analysis and air sampling data collected during
the course of the abatement including results of any on-site testing by any federal,
state, or local agency.

Certificate of Insurance:

A. The Contractor shall document general liability insurance for personal injury,
occupational disease and sickness or death, and property damage.

B. The Contractor shall document current Workmen's Compensation Insurance coverage.
C. The Contractor shall supply insurance certificates as specified by the Department.
Asbestos Abatement Experience:
A. Company Experience: Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that

he/she has been included on the lllinois Department of Public Health's list of approved
Contractors.
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B. Personnel Experience:
1. For Superintendent, the Contractor shall supply:

a. Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced by
the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful completion
shall be provided to the Engineer prior to the start of work.

b. Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects; provide
names, contact, phone number, and locations of two projects in which the
individual(s) has worked in a supervisory capacity.

2. For workers involved in the removal of friable and non-friable asbestos, the
Contractor shall provide training as evidenced by the participation and successful
completion of an accredited training course for asbestos abatement workers as
specified in 40 CFR 763, Subpart E, Appendix C, EPA Model Contractor
Accreditation Plan. A copy of the certificate of successful completion shall be
provided to all employees who will be working on this project.

ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A. Personal Monitoring: All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling
shall be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall
be calibrated and maintained in proper operating condition. Excursion limits shall be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

B. Contained Work Areas for Removal of Friable Asbestos: Area samples shall be
collected for the department within the work area daily. A minimum of one sample shall
be taken outside of the abatement area removal operations. The Engineer will also have
the option to require additional personal samples and/or clearance samples during this
type of work.

C. Interior Non-Friable Asbestos-Containing Materials: The Contractor shall perform
personal air monitoring during removal of all nonfriable Transite and floor tile removal
operations. The Engineer will also have the option to require additional personal
samples and/or clearance samples during this type of work.
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D. Exterior Non-Friable Asbestos-Containing Materials: The Contractor shall perform
personal air monitoring during removal of all nonfriable cementitious panels, piping,
roofing felts, and built up roofing materials that contain asbestos.

The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at
a frequency of no less than three per day.

E. Air Monitoring Professional

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied
by the Contractor. The Air Sampling Professional shall submit documentation of
successful completion of the National Institute for Occupational Safety and Health
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust".

2. Air sampling shall be conducted according to NIOSH Method 7400. The results of
these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.

REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. : This work
consists of the removal and disposal of all friable asbestos from the building(s) prior to
demolition. The work shall be done according to the Special Provision titled "Asbestos
Abatement (General Conditions)" and as outlined herein.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF FRIABLE ASBESTOS, BUILDING NO. , as shown, which price shall include
furnishing all labor, materials, equipment and services required to remove and dispose of the
friable asbestos.

REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. . The
Contractor has the option of removing and disposing of the non-friable asbestos prior to
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in
place.

Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)".

Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in
place, the following provisions shall apply:

1. Continuously wet all non-friable ACM and other building debris with water during
demolition.

2. Dispose of all demolition debris as asbestos containing material by placing it in lined,
covered transport haulers and placing it in an approved landfill.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF NON-FRIABLE ASBESTOS, BUILDING NO. , as shown.
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The cost for this work shall be determined as follows:
Option #1 - Actual cost of removal and disposal of non-friable asbestos.
Option #2 - The difference in cost between removing and disposing of the building if all
non-friable asbestos is left in place and removing and disposing of the building

assuming all non-friable asbestos is removed prior to demolition.

The cost of removing and disposing of the building(s), assuming all asbestos, friable and non-
friable is removed first, shall be represented by the pay item "BUILDING REMOVAL NO.

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the
pay item BUILDING REMOVAL NO. be deleted.
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EXAMPLE

Attached are Appendixes A - D. These appendixes are examples of the information to be
included in the proposal and referred to on page 3 of the Special Provision.

Appendix A are the sketches of the building(s) noted on page 1 of the Special Provision. These
sketches show the location of asbestos on each floor of the building(s).

Appendix B provides a "Material Description Table" also referred to on page 3 of the Special
Provision.

Appendix C is a "Material Quantities Table" and is referred to on page 3 of the Special
Provision.

Appendix D is a sample of a Shipping Manifest form referred to on page 3.

Appendix E is a sample of the building(s) identification needed on page 1.
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APPENDIX B

MATERIAL DESCRIPTION TABLE

Material
Description

% And Type
Of Asbestos

Location, Description, Sample
Number (If Applicable)

. lke and Swanies Tap

55% & 60%
chrysotile

Pipe
Insulation

Freezer cork
Mastic

10% chrysotile

Floor tile 10% chrysotile

Il. Peoria Hotel Building

Pipe 20% & 30%
Insulation chrysotile

HW Tank 55% chrysotile
Insulation

Freezer Cork
Mastic

10% chrysotile

51

Typical of all insulated piping in
Basement area and in wall on 1st
Floor. Fair condition. Some
debris present in Basement.

Cork wall and ceiling mastic is in
Freezer Room in Basement area.
Poor condition. Sample AX656.

First floor in west portion of
building. Floor tile is located
under carpet. Poor condition.
Sample AX652.

Typical of most insulated piping
in Basement area. 1st Floor and
2nd Floor. Fair condition.
Abundant debris present in
Basement. Sample AX660 and
Sample AX663.

Tank located in Mechanical Room on
the Basement Floor. Tank insulation
is in fair condition. ACM debris is
throughout Mechanical Room.
Sample AX664.

Cork wall and ceiling mastic is in
Freezer Room in Basement area. Poor
condition. Same as Sample AX656.
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Floor tile 10% chrysotile First floor in the main hotel building.
12% chrysotile Floor tile is in poor condition. Sample
AX561 and Sample AX662.

Transite 25% chrysotile Located on an out building in back

Siding of main hotel, 1st Floor. Debris on
ground and in Basement area
Sample AX666.
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APPENDIX C

MATERIAL QUANTITIES TABLE

The following are approximate quantities of ACM to be removed from the building indicated.
These material quantities do not indicate the cleaning required to remove asbestos debris and
resulting contamination from the work areas.

I. lke and Swanies Tap

Material

Pipe Insulation
Pipe Insulation
Cork Mastic
Floor Tile
Carpet

Floor

Basement
1st Floor
Basement
1st Floor
1st Floor

Il. Peoria Hotel Building

Material

Tank Insulation
Pipe Insulation
Pipe Insulation
Pipe Insulation
Pipe Insulation
Cork Mastic
Floor Tile
Linoleum
Transite Siding

Floor

Basement Mech RM
Basement Mech RM
Basement (remaining)
1st Floor

2nd Floor

Basement

Ist Floor

Ist Floor

Ist Floor

Quantity Present Friable
140 L.F. Yes
20 L.F. Yes
900 S.F. No
1225 S.F. No
1225 S.F. No
Quantity Present Friable
115 L.F. Yes
335 L.F. Yes
770 L.F. Yes
120 S.F. Yes
40 S.F. Yes
400 S.F. No
1300 S.F. No
75 S.F. No
225 S.F. No
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APPENDIX D
SHIPPING MANIFEST
Generator
1. Work Site Name and Mailing Address Owner’s Name Owner’s
Telephone No.
2. Operator's Name and Address Operator’s.
Telephone No
3. Waste Disposal Site (WDS) Name WDS
Mailing Address, and Physical Telephone No.
Site Location

4. Name and Address of Responsible Agency

5. Description of Materials

6. Containers No. Type

7. Total Quantity VR (Yd®)

8. Special Handling Instructions and Additional Information

9. OPERATOR’S CERTIFICATION: | hereby declare that the contents of this
consignment are fully and accurately described above by proper shipping
name and are classified, packed, marked, and labeled, and are in all respects
in proper condition for transport by highway according to applicable international
and government regulations.

Printed/Typed Name & Title | Signature | Month Day Year
Transporter
10. Transporter 1 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

11. Transporter 2 (Acknowledgement of Receipt of Materials)

Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

Disposal Site

12. Discrepancy Indication Space

13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos
Materials Covered By This Manifest
Except As Noted in ltem 12

Printed/Typed Name & Title |  Signature | Month Day Year

54



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

APPENDIX D

INSTRUCTIONS

Waste Generator Section (Iltems 1-9)

1.

Enter the name of the facility at which asbestos waste is generated and the address where
the facility is located. In the appropriate spaces, also enter the name of the owner of the
facility and the owner’s phone number.

If a demolition or renovation, enter the name and address of the Company and authorized
agent responsible for performing the asbestos removal. In the appropriate spaces, also
enter the phone number of the operator.

Enter the name, address, and physical site location of the waste disposal site (WDS) that
will be receiving the asbestos materials. In the appropriate spaces, also enter the phone
number of the WDS. Enter “on-site” if the waste will be disposed of on the generator’'s
property.

Provide the name and address of the local, State, or EPA Regional Office responsible for
administering the asbestos NESHAP program.

Indicate the types of asbestos waste materials generated. If from a demolition or
renovation, indicate the amount of asbestos that is

- Friable asbestos material
- Nonfriable asbestos material

Enter the number of containers used to transport the asbestos materials listed in Item 5.
Also enter one of the following container codes used in transporting each type of asbestos
material (specify any other type of container used if not listed below):

DM - Metal drums, barrels
DP - Plastic drums, barrels
BA - 6 mil plastic bags or wrapping

Enter the quantities of each type of asbestos material removed in units of cubic meters
(cubic yards).

Use this space to indicate special transportation, treatment, storage or disposal or Bill of
Lading information. If an alternate waste disposal site is designated, note it here.
Emergency response telephone numbers or similar information may be included here.

The authorized agent of the waste generator shall read and then sign and date this
certification. The date is the date of receipt by transporter.

NOTE: The waste generator shall retain a copy of this form.
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APPENDIX D

INSTRUCTIONS

Transporter Section (Items 10 & 11)

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.
Print or type the full name and title of person accepting responsibility and
acknowledging receipt of materials as listed on this waste shipment record for
transport.

NOTE: The transporter shall retain a copy of this form.

Disposal Site Section (Items 12 & 13)

12. The authorized representative of the WDS shall note in this space any discrepancy
between waste described on this mainfest and waste actually received as well as any
improperly enclosed or contained waste. Any rejected materials should be listed and
destination of those materials provided. A site that converts asbestos-containing waste
material to nonasbestos material is considered a WDS.

13. The signature (by hand) of the authorized WDS agent indicates acceptance and
agreement with statements on this manifest except as noted in Iltem 12. The date is the
date of signature and receipt of shipment.

NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a
completed copy to the operator listed in Item 2.
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Parcel

Bldg. No. No. Location
1 408D005 210-212
Franklin,

Peoria
2 408D010 203-211
Franklin,

Peoria
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Description

2 story 60'x40' brick

& masonry, 50% basement

50% crawl space

Section 1: 1 story
30'x17'-4" brick &
masonry slab

Section 2: 2 story
36'x81" brick & masonry
full basement

Section 3: 3 story
50'x72" brick & masonry
full basement

Section 4: 2 story
134'x38' brick &
masonry, partial
basement

BUILDING REMOVAL - CASE Il (NON-FRIABLE ASBESTOS ABATEMENT) (BDE)

Effective: September 1, 1990

Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of

building(s), together with all foundations, retaining walls, and piers, down to a plane 1 ft

(300 mm) below the ultimate or existing grade in the area and also all incidental and collateral
work necessary to complete the removal of the building(s) in a manner approved by the
Engineer. Any holes, such as basements, shall be filled with a suitable granular material. The

building(s) are identified as follows:

Parcel
Bldg. No. No. Location
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Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

The Contractor has the option of removing the non-friable asbestos prior to demolition or
demolishing the building(s) with the non-friable asbestos in place. Refer to the Special
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of
Non-Friable Asbestos Building No. “ contained herein.

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all non-friable asbestos is removed prior to demolition. Any salvage value shall be
reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Two separate contract unit price items have been
established for the removal of each building. They are:

1. BUILDING REMOVAL NO.
2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO.

The Contractor shall have two options available for the removal and disposal of the non-friable
asbestos.

The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of
the option chosen by the Contractor.
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ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of non-friable asbestos from the building(s) to be demolished. All work shall be done
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the
lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable
Asbestos, Building No. ,“ and as outlined herein.

Sketches indicating the location of Asbestos Containing Material (ACM) are included in the

proposal on pages thru . Also refer to the Materials Description Table on page
for a brief description and location of the various materials. Also included is a Materials
Quantities Table on page . This table states the ACM is non-friable and gives the

approximate quantity. The quantities are given only for information and it shall be the
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of non-friable asbestos if done prior to
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the lllinois
Capital Development Board.

The Contractor shall provide a shipping manifest, similar to the one shown on page , to
the Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of
the lllinois Environmental Protection Agency. Any and all other permits required by other
federal, state, or local agencies for carrying on the work shall be the responsibility of the
Contractor. Copies of the permit(s) shall be sent to the district office and the Engineer.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition if they are done as separate
operations.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276

(217) 785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.
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B. Submittals that shall be made prior to start of work:

1.

2.

Submittals required under Asbestos Abatement Experience.

Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of
respirators, on protective dress, on use of showers, on entry and exit from work
areas, and on all aspects of work procedures and protective measures as specified
in Worker Protection Procedures.

Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

Submit to the Engineer the brand name, manufacturer, and specification of all
sealants or surfactants to be used. Testing under existing conditions will be
required at the direction of the Engineer.

Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.

Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to
control pollution. The plan shall be submitted to the Engineer prior to the start of
work.

Submit proof of written notification and compliance with the “Notifications”
paragraph.

C. Submittals that shall be made upon completion of abatement work:

1.

Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for
all asbestos waste materials removed from the work area;

Submit daily copies of work site entry logbooks with information on worker and
visitor access;

Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and
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4. Submit results of any bulk material analysis and air sampling data collected during
the course of the abatement including results of any on-site testing by any federal,
state, or local agency.

Certificate of Insurance:

A. The Contractor shall document general liability insurance for personal injury,
occupational disease and sickness or death, and property damage.

B. The Contractor shall document current Workmen's Compensation Insurance coverage.

C. The Contractor shall supply insurance certificates as specified by the Department.

Asbestos Abatement Experience:

A. Company Experience. Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that
he/she has been included on the lllinois Department of Public Health's list of approved
Contractors.

B. Personnel Experience:

1. For Superintendent, the Contractor shall supply:

a.

Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced
by the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful
completion shall be provided to the Engineer prior to the start of work.

Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects;
provide names, contact, phone number, and locations of two projects in which
the individual(s) has worked in a supervisory capacity.

2. For workers involved in the removal of asbestos, the Contractor shall provide
training as evidenced by the participation and successful completion of an
accredited training course for asbestos abatement workers as specified in 40 CFR
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan. A copy of
the certificate of successful completion shall be provided to all employees who will
be working on this project.
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ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A. Personal Monitoring. All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling
shall be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall
be calibrated and maintained in proper operating condition. Excursion limits shall be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

B. Interior Non-Friable Asbestos-Containing Materials. The Contractor shall perform
personal air monitoring during removal of all non-friable Transite and floor tile removal
operations. The Engineer will also have the option to require additional personal
samples and/or clearance samples during this type of work.

C. Exterior Non-Friable Asbestos-Containing Materials. The Contractor shall perform
personal air monitoring during removal of all non-friable cementitious panels, piping,
roofing felts, and built up roofing materials that contain asbestos.

The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at
a frequency of no less than three per day.

D. Air Monitoring Professional

1. All air sampling shall be conducted by a qualified Air Sampling Professional
supplied by the Contractor. The Air Sampling Professional shall submit
documentation of successful completion of the National Institute for Occupational
Safety and Health (NIOSH) course #582 - "Sampling and Evaluating Airborne
Asbestos Dust".

2. Air sampling shall be conducted according to NIOSH Method 7400. The results of
these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.

REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. . The
Contractor has the option of removing and disposing of the non-friable asbestos prior to
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in
place.

Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)".
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Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in
place, the following provisions shall apply:

1. Continuously wet all non-friable ACM and other building debris with water during
demolition.

2. Dispose of all demolition debris as asbestos containing material by placing it in lined,
covered transport haulers and placing it in an approved landfill.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF NON-FRIABLE ASBESTOS, BUILDING NO. , as shown.

The cost for this work shall be determined as follows:
Option #1 - Actual cost of removal and disposal of non-friable asbestos.

Option #2 - The difference in cost between removing and disposing of the building if all non-
friable asbestos is left in place and removing and disposing of the building
assuming all non-friable asbestos is removed prior to demolition.

The cost of removing and disposing of the building(s), assuming all non-friable asbestos is
removed first, shall be represented by the pay item "BUILDING REMOVAL NO. _".

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the
pay item BUILDING REMOVAL NO. be deleted.

BUILDING REMOVAL - CASE Ill (FRIABLE ASBESTOS ABATEMENT) (BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of
building(s), together with all foundations, retaining walls, and piers, down to a plane 1 ft
(300 mm) below the ultimate or existing grade in the area and also all incidental and collateral
work necessary to complete the removal of the building(s) in a manner approved by the
Engineer. Any holes, such as basements, shall be filled with a suitable granular material. The
building(s) are identified as follows:

Parcel
Bldg. No. No. Location Description
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Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

All friable asbestos shall be removed from the building(s) prior to demolition. Refer to the
Special Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and
Disposal of Friable Asbestos Building No. “ contained herein.

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all friable asbestos has been removed prior to demolition. Any salvage value shall be
reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Two separate contract unit price items have been
established for the removal of each building. They are:

1. BUILDING REMOVAL NO.
2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.

ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of friable asbestos from the building(s) to be demolished. All work shall be done
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the
lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provision for "Removal and Disposal of Friable Asbestos,
Building No. " and as outlined herein.
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Sketches indicating the location of Asbestos Containing Material (ACM) are included in the

proposal on pages thru . Also refer to the Materials Description Table on
page for a brief description and location of the various materials. Also included is a
Materials Quantities Table on page . This table states the ACM is friable and gives the

approximate quantity. The quantities are given only for information and it shall be the
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of friable asbestos shall be performed by a
Contractor or Sub-Contractor prequalified with the lllinois Capital Development Board.

The Contractor shall provide a shipping manifest, similar to the one shown on page , to
the Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of
the lllinois Environmental Protection Agency. Any and all other permits required by other
federal, state, or local agencies for carrying on the work shall be the responsibility of the
Contractor. Copies of these permits shall be sent to the district office and the Engineer.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition.

Asbestos Demolition/Renovation Coordinator
Illinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Submittals that shall be made prior to start of work:
1. Submittals required under Asbestos Abatement Experience.
2. Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of
respirators, on protective dress, on use of showers, on entry and exit from work

areas, and on all aspects of work procedures and protective measures as specified
in Worker Protection Procedures.
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Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

Submit to the Engineer the brand name, manufacturer, and specification of all
sealants or surfactants to be used. Testing under existing conditions will be required
at the direction of the Engineer.

Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.

Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to
control pollution. The plan shall be submitted to the Engineer prior to the start of
work.

Submit proof of written notification and compliance with the “Notifications” paragraph.

C. Submittals that shall be made upon completion of abatement work:

1.

Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for
all asbestos waste materials removed from the work area;

Submit daily copies of work site entry logbooks with information on worker and visitor
access;

Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and

Submit results of any bulk material analysis and air sampling data collected during
the course of the abatement including results of any on-site testing by any federal,
state, or local agency.

Certificate of Insurance:

A

The Contractor shall document general liability insurance for personal injury,
occupational disease and sickness or death, and property damage.

The Contractor shall document current Workmen's Compensation Insurance coverage.

The Contractor shall supply insurance certificates as specified by the Department.
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Asbestos Abatement Experience:

A. Company Experience: Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that
he/she has been included on the lllinois Department of Public Health's list of approved
Contractors.

B. Personnel Experience:
1. For Superintendent, the Contractor shall supply:

a. Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced by
the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful completion
shall be provided to the Engineer prior to the start of work.

b. Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects; provide
names, contact, phone number, and locations of two projects in which the
individual(s) has worked in a supervisory capacity.

2. For workers involved in the removal of asbestos, the Contractor shall provide training
as evidenced by the participation and successful completion of an accredited training
course for asbestos abatement workers as specified in 40 CFR 763, Subpart E,
Appendix C, EPA Model Contractor Accreditation Plan. A copy of the certificate of
successful completion shall be provided to all employees who will be working on this
project.

ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A. Personal Monitoring: All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling
shall be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall
be calibrated and maintained in proper operating condition. Excursion limits will be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

B. Contained Work Areas for Removal of Friable Asbestos: Area samples shall be
collected for the department within the work area daily. A minimum of one sample shall
be taken outside of the abatement area removal operations. The Engineer will also have
the option to require additional personal samples and/or clearance samples during this
type of work.

67



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

C. Air Monitoring Professional

1. All air sampling will be conducted by a qualified Air Sampling Professional supplied
by the Contractor. The Air Sampling Professional shall submit documentation of
successful completion of the National Institute for Occupational Safety and Health
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust".

2. Air sampling will be conducted according to NIOSH Method 7400. The results of
these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.

REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. : This work
consists of the removal and disposal of all friable asbestos from the building(s) prior to
demolition. The work shall be done according to the Special Provision titled “Asbestos
Abatement (General Conditions)” and as outlined herein.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF FRIABLE ASBESTOS, BUILDING NO. , a@s shown.

BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of
building(s), together with all foundations, retaining walls, and piers, down to a plane 1 ft
(300 mm) below the ultimate or existing grade in the area and also all incidental and collateral
work necessary to complete the removal of the building(s) in a manner approved by the
Engineer. Any holes, such as basements, shall be filled with a suitable granular material. The
building(s) are identified as follows:

Parcel
Bldg. No. No. Location Description

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.
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Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition. Any salvage
value shall be reflected in the contract unit price for this item.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any demolition activity.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Prior to starting work, the Contractor shall submit proof of written notification and
compliance with the “Notifications” paragraph.
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CONCRETE BOX CULVERTS WITH SKEWS < 30 DEGREES REGARDLESS OF DESIGN
FILL AND SKEWS > 30 DEGREES WITH DESIGN FILLS > 5 FEET (BDE)
Effective: April 1, 2012 Revised: April 1, 2014

Revise the second paragraph of Article 540.04 of the Standard Specifications to read:

“Unless otherwise noted on the plans, the Contractor shall have the option, when a cast-in-
place concrete box culvert is specified, of constructing the box culvert using precast box culvert
sections when the design cover is 6 in. (150 mm) minimum. The precast box culvert sections
shall be designed for the same design cover shown on the plans for cast-in-place box culvert;
shall be of equal or larger size opening, and shall satisfy the design requirements of
ASTM C 1577.

CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)
Effective: January 1, 2013

Description. This work shall consist of constructing cast-in-place concrete and precast concrete
end sections for pipe culverts. These end sections are shown on the plans as Highway
Standard 542001, 542006, 542011, or 542016. This work shall be according to Section 542 of
the Standard Specifications except as modified herein.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ... 1020
(b) Precast Concrete End Sections (Note 2)
(c) Coarse Aggregate (NOLE 3) ... 1004.05
(d) Structural Steel (NOE 4) ......eeiiiiieieeie s 1006.04
(e) Anchor Bolts and Rods (NOLE 5) ......uuuuuiicc e 1006.09
(f) ReiNfOrcemMENt BArs .......... e 1006.10(a)
(9) NONSHINK GrOUL .....oiiiiiiiiiiiee e e e e 1024.02
(h) Chemical Adhesive ReSin SYStem ...........oeiiiiiiiiiii e 1027
(i) Mastic Joint Sealer fOr PIPE .........uuuiuiuiiiii e e 1055
() HaNd HOIE PIUGS ...cooiiiiiiiiee ettt 1042.16

Note 1. Cast-in-place concrete end sections shall be Class Sl, except the 14 day mix
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m).

Note 2. Precast concrete end sections shall be according to Articles 1042.02 and
1042.03(b)(c)(d)(e) of the Standard Specifications. The concrete shall be Class PC
according to Section 1020, and shall have a minimum compressive strength of 5000 psi
(34,000 kPa) at 28 days.
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Joints between precast sections shall be produced with reinforced tongue and groove
ends according to the requirements of ASTM C 1577.

Note 3. The granular bedding placed below a precast concrete end section shall be
gradation CA 6, CA 9, CA 10, CA12, CA 17, CA 18, or CA 19.

Note 4. All components of the culvert tie detail shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.

Note 5. The anchor rods for the culvert ties shall be according to the requirements of
ASTM F 1554, Grade 105 (Grade 725).

CONSTRUCTION REQUIREMENTS

The concrete end sections may be precast or cast-in-place construction. Toe walls shall be
either precast or cast-in-place, and shall be in proper position and backfilled according to the
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of
the concrete end sections. If soil conditions permit, cast-in-place toe walls may be poured
directly against the soil. When poured directly against the soil, the clear cover of the sides and
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe
wall.

(a) Cast-In-Place Concrete End Sections. Cast-in-place concrete end sections shall be
constructed according to the requirements of Section 503 of the Standard Specifications
and as shown on the plans.

(b) Precast Concrete End Sections. When the concrete end sections will be precast, shop
drawings detailing the slab thickness and reinforcement layout shall be submitted to the
Engineer for review and approval.

The excavation and backfilling for precast concrete end sections shall be according to
the requirements of Section 502 of the Standard Specifications, except a layer of
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation
of the bottom of the end section. The granular bedding shall extend a minimum of 2 ft
(600 mm) beyond each side of the end section.

Anchor rods connecting precast sections shall be brought to a snug tight condition
followed by an additional 2/3 turn on one of the nuts. Match marks shall be provided on
the bolt and nut to verify relative rotation between the bolt and the nut.

Method of Measurement. This work will be measured for payment as each, with each end of
each culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for CONCRETE
END SECTION, STANDARD 542001; CONCRETE END SECTION, STANDARD 542006;
CONCRETE END SECTION, 542011; or CONCRETE END SECTION, 542016, of the pipe
diameter and slope specified.
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CONTRACT CLAIMS (BDE)
Effective: April 1, 2014

Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read:

“(a) Submission of Claim. All claims filed by the Contractor shall be in writing and in
sufficient detail to enable the Department to ascertain the basis and amount of the claim.
As a minimum, the following information must accompany each claim submitted.”

Revise Article 109.09(e) of the Standard Specifications to read:
“(e) Procedure. The Department provides two administrative levels for claims review.

Level | Engineer of Construction
Level Il Chief Engineer/Director of Highways or Designee

(1) Level I. All claims shall first be submitted at Level I. Two copies each of the claim
and supporting documentation shall be submitted simultaneously to the District and
the Engineer of Construction. The Engineer of Construction, in consultation with the
District, will consider all information submitted with the claim and render a decision
on the claim within 90 days after receipt by the Engineer of Construction. Claims not
conforming to this Article will be returned without consideration. The Engineer of
Construction may schedule a claim presentation meeting if in the Engineer of
Construction’s judgment such a meeting would aid in resolution of the claim,
otherwise a decision will be made based on the claim documentation submitted. If a
Level | decision is not rendered within 90 days of receipt of the claim, or if the
Contractor disputes the decision, an appeal to Level Il may be made by the
Contractor.

(2) Level 1l.  An appeal to Level Il shall be made in writing to the Engineer of
Construction within 45 days after the date of the Level | decision. Review of the
claim at Level Il shall be conducted as a full evaluation of the claim. A claim
presentation meeting may be scheduled if the Chief Engineer/Director of Highways
determines that such a meeting would aid in resolution of the claim, otherwise a
decision will be made based on the claim documentation submitted. A Level Il final
decision will be rendered within 90 days of receipt of the written request for appeal.

Full compliance by the Contractor with the provisions specified in this Article is a
contractual condition precedent to the Contractor’s right to seek relief in the Court of
Claims. The Director’s written decision shall be the final administrative action of the
Department. Unless the Contractor files a claim for adjudication by the Court of Claims
within 60 days after the date of the written decision, the failure to file shall constitute a
release and waiver of the claim.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 10.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.
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(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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FRICTION AGGREGATE (BDE)
Effective: January 1, 2011

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either

metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”
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Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).

according to Article 1004.01 and the following.

The aggregate shall be

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination:
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
HMA Stabilized Allowed Alone or in Combination:
All Other gﬁbb%ser or Gravel
oulders Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination:
w A Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
HMA C Surface and | Allowed Alone or in Combination:
ish ESAL | LorelnaSder | rusod Grave
w or-IL 9 ’5L- e Carbonate Crushed Stone?
e Crystalline Crushed Stone
Crushed Sandstone
SMA hed Slag (ACBF
Ndesign 50 Crushed Slag (AC 4/)
Surf Crushed Steel Slag
urtace Crushed Concrete™
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Use Mixture Aggregates Allowed
HMA D Surface and | Allowed Alone or in Combination:
High ESAL :_Le_zzllggofnnder Crushed Gravel
IL-9 5 Carbonate Crushed Stone (other than
: Limestone)?
SMA Crystalline Crushed Stone
Ndesian 50 Crushed Sandstone
S rfage Crushed Slag (ACBF)®
u Crushed Steel Slag””
Crushed Concrete™
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any  Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF)” or
Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination:
High ESAL :t:;zss or Crushed Gravel
' Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesian 80 Crushed Slag (ACBF)”
Su rfalc?e Crushed Steel Slag®
Crushed Concrete™
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any  Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag
(ACBF)”,  Crushed
Steel Slag®, or
Crystalline Crushed
Stone
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Use Mixture Aggregates Allowed
75% Crushed | Crushed Sandstone,
Gravel or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF), or
Crushed Steel Slag®
HMA F Surface Allowed Alone or in Combination:
High ESAL | IL-12.50r
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag”
Surface No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, Crushed | Crushed Slag
Concrete?, or | (ACBF)®, Crushed
Dolomite? Steel Slag®”, or
Crystalline Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”

GRANULAR MATERIALS (BDE)
Effective: November 1, 2012
Revise the title of Article 1003.04 of the Standard Specifications to read:

“1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular
Backfill, Sand Backfill for Underdrains, and French Drains.”

Revise Article 1003.04(c) of the Standard Specifications to read:
“(c) Gradation. The fine aggregate gradations for granular embankment, granular backfill,

bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or
FA 6 through FA 21.
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The fine aggregate gradation for porous granular embankment, porous granular backfill,
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the
percent passing the No. 200 (75 pm) sieve shall be 2+2.”

Revise Article 1004.05(c) of the Standard Specifications to read:

“(c) Gradation. The coarse aggregate gradations shall be as follows.

Application Gradation

Blotter CA 15

Granular Embankment, Granular Backfill, | CA6, CA 9, CA 10, CA 12, CA17, CA18,
Bedding, and Trench Backfill for Pipe | and CA 19
Culverts and Storm Sewers

Porous Granular Embankment, Porous | CA7, CA8, CA11, CA15 CA16 and
Granular Backfill, and French Drains CA 18”

HOT-MIX ASPHALT - MIXTURE DESIGN COMPOSITION AND VOLUMETRIC
REQUIREMENTS (BDE)
Effective: November 1, 2013

Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air
voids or within the individual control limits of the JMF, the mixture and test strip will not
be paid for and the mixture shall be removed at the Contractor’'s expense. An additional
test strip and mixture will be paid for in full, if produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF.”

Revise Article 406.14(c) of the Standard Specifications to read.

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF, the mixture shall be removed.
Removal will be paid in accordance to Article 109.04. This initial mixture and test strip
will be paid for at the contract unit prices. The additional mixture will be paid for at the
contract unit price, and any additional test strips will be paid for at one half the unit price
of each test strip.”
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“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) v
Sieve IL-25.0 mm IL-19.0 mm IL-12.5 mm IL-9.5 mm IL-4.75 mm
Size min | max min max min max min max min max
11/2in
(37.5 mm) 100
1in.
(25 mm) 90 100 100
3/4 in.
(19 mm) 90 82 100 100
1/2'in.
(12.5 mm) 45 75 50 85 90 100 100 100
3/8in.
(9.5 mm) 89 90 100 100
#4 2/ 2/
(4.75 mm) 24 | 42 24 50 28 65 32 69 90 100
#38 3/ 3/
(2.36 mm) 16 31 20 36 28 48 32 52 70 90
#16
(1.18 mm) 10 22 10 25 10 32 10 32 50 65
#50
(300 um) 4 12 4 12 4 15 4 15 15 30
#100
(150 um) 3 9 3 9 3 10 3 10 10 18
#200
(75 pm) 3 6 3 6 4 6 4 6 7 9
Ratio
Dust/Asphalt 1.0 1.0 1.0 1.0 10"
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)

sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)

sieve for surface courses with Ndesign > 90.

4/ Additional minus No. 200 (0.075 mm) material required by the mix design shall

be mineral filler, unless otherwise approved by the Engineer.”

Delete Article 1030.04(a)(4) of the Standard Specifications.

Revise Article 1030.04(b)(1) of the Standard Specifications to read.

“(1) High ESAL Mixtures.

4.0 percent at the design number of gyrations.

The target value for the air voids of the HMA shall be
The VMA and VFA of the HMA

design shall be based on the nominal maximum size of the aggregate in the mix, and
shall conform to the following requirements.
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VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign | IL-25.0 | IL-19.0 | IL-12.5 | IL-9.5 | IL-4.75" (Vf/A),
0
50 18.5 65-787%
70 12.0 13.0 140 | 15.0
90 65-75
105

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 76-83 percent”

Delete Article 1030.04(b)(4) of the Standard Specifications.

Revise the Control Limits Table in Article 1030.05(d)(4) of the Standard Specifications to read.

“‘CONTROL LIMITS
Parameter High ESAL |High ESAL | All Other IL-4.75 IL-4.75
Low ESAL |Low ESAL
Individual |Moving Avg. | Individual Individual Moving
Test of 4 Test Test Avg. of 4
% Passing:

1/2 in. (12.5 mm) +6 % +4 % +15 %

No. 4 (4.75 mm) +5% +4 % +10 %

No. 8 (2.36 mm) £5% +3%

No. 16 (1.18 mm) 4 % 3%

No. 30 (600 ym) +4 % +25%

L‘;t'aégou(s;gsm)e”t £15% | +10% | +25% | +15% | +1.0%
Asphalt Binder Content £0.3% +0.2% £0.5% £0.3% £0.2%
Voids £1.2% +1.0% £1.2% £+12% +1.0%
VMA 07%% | -05%7 07%% | -05%7

1/ Based on washed ignition oven

2/ Allowable limit below minimum design VMA requirement”
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HOT-MIX ASPHALT — MIXTURE DESIGN VERIFICATION AND PRODUCTION (BDE)
Effective: November 1, 2013

Description. This special provision provides the requirements for Hamburg Wheel and tensile
strength testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA)
mixes during mix design verification and production. This special provision also provides the
plant requirements for hydrated lime addition systems used in the production of High ESAL, IL-
4.75, and SMA mixes.

Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for
the Hamburg Wheel Test (lllinois Modified AASHTO T 324) and the Tensile Strength
Test (lllinois Modified AASHTO T 283). The Department will perform a verification test
on gyratory specimens compacted by the Contractor. If the mix fails the Department’s
verification test, the Contractor shall make necessary changes to the mix and provide
passing Hamburg Wheel and tensile strength test results from a private lab. The
Department will verify the passing results.

All new and renewal mix designs shall meet the following requirements for verification
testing.

(1) Hamburg Wheel Test Criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified
in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "/

PG Grade Number of Passes
PG 58-xx (or lower) 5,000

PG 64-xx 7,500

PG 70-xx 15,000
PG 76-xx_(or higher) 20,000

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 £ 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall
be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The maximum
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”
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Production Testing. Revise Article 1030.06(a) of the Standard Specifications to read:

“(a) High ESAL, IL-4.75 and SMA Mixtures. For each contract, a 300 ton (275 metric tons)
test strip will be required at the beginning of HMA production for each mixture with a
quantity of 3000 tons (2750 metric tons) or more according to the Manual of Test
Procedures for Materials “Hot Mix Asphalt Test Strip Procedures”.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable. These correction factors shall be determined from
previous experience. The target values, when approved by the Engineer, shall be used
to control HMA production. Plant settings and control charts shall be set according to
target values.

Before constructing the test strip, target values shall be determined by applying
gradation correction factors to the JMF when applicable. After any JMF adjustment, the
JMF shall become the Adjusted Job Mix Formula (AJMF). Upon completion of the first
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the
JMF has been adjusted. If an adjustment/plant change is made, the Engineer may
require a new test strip to be constructed. If the HMA placed during the initial test strip is
determined to be unacceptable to remain in place by the Engineer, it shall be removed
and replaced.

The limitations between the JMF and AJMF are as follows.

Parameter Adjustment
1/2 in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 um) *

No. 200 (75 um) *
Asphalt Binder +0.3%
Content

* In no case shall the target for the amount passing be greater than the JMF.
Any adjustments outside the above limitations will require a new mix design.
Mixture sampled to represent the test strip shall include additional material sufficient for

the Department to conduct Hamburg Wheel testing according to lllinois Modified
AASHTO T324 (approximately 60 Ib (27 kg) total).
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The Contractor shall immediately cease production upon notification by the Engineer of
failing Hamburg Wheel test. All prior produced material may be paved out provided all
other mixture criteria is being met. No additional mixture shall be produced until the
Engineer receives passing Hamburg Wheel tests.

The Department may conduct additional Hamburg Wheel tests on production material as
determined by the Engineer.”

Revise the title of Article 1030.06(b) of the Standard Specifications to read:
“(b) Low ESAL and All Other Mixtures.”

System for Hydrated Lime Addition. Revise the fourth sentence of the third paragraph of
Article 1030.04(c) of the Standard Specifications to read:

“The method of application shall be according to Article 1102.01(a)(10).”

Replace the first three sentences of the second paragraph of Article 1102.01(a)(10) of the
Standard Specifications to read:

“When hydrated lime is used as the anti-strip additive, a separate bin or tank and feeder
system shall be provided to store and accurately proportion the lime onto the aggregate
either as a slurry, as dry lime applied to damp aggregates, or as dry lime injected onto the
hot aggregates prior to adding the liquid asphalt cement. If the hydrated lime is added either
as a slurry or as dry lime on damp aggregates, the lime and aggregates shall be mixed by a
power driven pugmill to provide a uniform coating of the lime prior to entering the dryer. If
dry hydrated lime is added to the hot dry aggregates in a dryer-drum plant, the lime shall be
added in such a manner that the lime will not become entrained into the air stream of the
dryer-drum and that thorough dry mixing shall occur prior to the injection point of the liquid
asphalt. When a batch plant is used, the hydrated lime shall be added to the mixture in the
weigh hopper or as approved by the Engineer.”

Basis of Payment. Replace the seventh paragraph of Article 406.14 of the Standard
Specifications with the following:

“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing
and introducing anti-stripping additives in the HMA will not be paid for separately, but shall
be considered as included in the contract unit price of the HMA item involved.

If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be
paid for according to Article 109.04. The cost incurred in introducing the additive into the
HMA will not be paid for separately, but shall be considered as included in the contract unit
price of the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”
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LRFD PIPE CULVERT BURIAL TABLES (BDE)
Effective: November 1, 2013
Revised: April 1, 2014

Revise Article 542.02 of the Standard Specifications to read as follows:

“Item Article/Section
() Corrugated StEEI PIPE .....uuuuicc e 1006.01
(b) Corrugated Steel PIpe ArCh ......coooiiiiiiiie e 1006.01
(c) Bituminous Coated Corrugated Steel Pipe ......ccccooiiiiiiiiiie e, 1006.01
(d) Bituminous Coated Corrugated Steel Pipe Arch .......ccccooiiiiiiiiiiiiiieiceieeeeeeeeeee, 1006.01
(e) Zinc and Aramid Fiber Composite Coated Corrugated Steel Pipe ..........cc.u....... 1006.01
(f)  Aluminized Steel Type 2 Corrugated Pipe ........ccuuviiiiiiiiiiiiieec e 1006.01
(g) Aluminized Steel Type 2 Corrugated Pipe Arch .......ccccoooiiiiiiiiiiiiiiiieee e, 1006.01
(h) Precoated Galvanized Corrugated Steel Pipe ......ccccccoiiiiiiiiiiiiiiiiciec e, 1006.01
(i) Precoated Galvanized Corrugated Steel Pipe Arch ..........ccccoveeeiiiiiiiiiiiiiiieeeee, 1006.01
(j) Corrugated Aluminum AlIOY PP ......uuiiiiiiieiiiiie e 1006.03
(k) Corrugated Aluminum Alloy Pipe ArCh ..., 1006.03
() Extra Strength Clay Pipe ... 1040.02
(m) Concrete Sewer, Storm Drain, and Culvert Pipe ........ccccooiiiioiiiiiiieeeeeeeeeeeeenn 1042
(n) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe .........ccccccevciiiiiiiiinnnnnnn. 1042
(o) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe....................... 1042
(p) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe ...........cccccceuunnnee. 1042
(q) Polyvinyl Chloride (PVC) PIPE ...coooiieeeeeeee et 1040.03
(r) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior ..................... 1040.03
(s) Corrugated Polypropylene (CPP) pipe with smooth Interior .............cccceeveeiiiennn. 1040.07
(t) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ............ccoocciiiiien. 1040.04
(u) Polyethylene (PE) Pipe with a Smooth Interior .........cccoooiiiiiiiiii . 1040.04
(v) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............. 1056
(W) Mastic Joint Sealer fOr PIPE .....ooooiiiiiiieee e 1055
(x) External Sealing Band .............uuiccecee e 1057
(y) Fine Aggregate (NOLE 1) ......uuuuiiiiiii e e 1003.04
(z) Coarse Aggregate (NOLE 2) ......cooiiiiiiiiiiiiiee et 1004.05
(aa) Packaged Rapid Hardening Mortar or CoNncrete ..o 1018
(DD) NONSIIINK GFOUL ...t e e e e e e e e 1024.02
(cc) Reinforcement Bars and Welded Wire Fabric .........ccccoooiiiiiiiiiiiiiieieicccieeeeee e, 1006.10
(dd) Handling Hole PIUGS .......cuiiiiiiiieeiie ettt 1042.16

Note 1. The fine aggregate shall be moist.

Note 2. The coarse aggregate shall be wet.”
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Revise the table for permitted materials in Article 542.03 of the Standard Specifications as

follows:
“Class Materials

A Rigid Pipes:
Extra Strength Clay Pipe
Concrete Sewer Storm Drain and Culvert Pipe, Class 3
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe

C Rigid Pipes:
Extra Strength Clay Pipe
Concrete Sewer Storm Drain and Culvert Pipe, Class 3
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe

Flexible Pipes:

Aluminized Steel Type 2 Corrugated Pipe
Aluminized Steel Type 2 Corrugated Pipe Arch
Precoated Galvanized Corrugated Steel Pipe
Precoated Galvanized Corrugated Steel Pipe Arch
Corrugated Aluminum Alloy Pipe
Corrugated Aluminum Alloy Pipe Arch
Polyvinyl Chloride (PVC) Pipe
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior
Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polypropylene (CPP) Pipe with Smooth Interior

D Rigid Pipes:

Extra Strength Clay Pipe

Concrete Sewer Storm Drain and Culvert Pipe, Class 3

Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:

Corrugated Steel Pipe

Corrugated Steel Pipe Arch

Bituminous Coated Corrugated Steel Pipe

Bituminous Coated Corrugated Steel Pipe Arch

Zinc and Aramid Fiber Composite Coated Corrugated Steel Pipe

Aluminized Steel Type 2 Corrugated Pipe

Aluminized Steel Type 2 Corrugated Pipe Arch

Precoated Galvanized Corrugated Steel Pipe

Precoated Galvanized Corrugated Steel Pipe Arch

Corrugated Aluminum Alloy Pipe

Corrugated Aluminum Alloy Pipe Arch

Polyvinyl Chloride (PVC) Pipe

Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior

Corrugated Polyethylene (PE) Pipe with a Smooth Interior

Polyethylene (PE) Pipe with a Smooth Interior”

Corrugated Polypropylene (CPP) Pipe with Smooth Interior
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Revise Articles 542.03(b) and (c) of the Standard Specifications to read:

“(b) Extra strength clay pipe will only be permitted for pipe culverts Type 1, for 10 in., 12 in.,
42 in. and 48 in. (250 mm, 300 mm, 1050 mm and 1200 mm), Types 2, up to and
including 48 in. (1200 mm), Type 3, up to and including 18 in. (450 mm), Type 4 up to
and including 10 in. (250 mm), for all pipe classes.

(c) Concrete sewer, storm drain, and culvert pipe Class 3 will only be permitted for pipe
culverts Type 1, up to and including 10 in (250 mm), Type 2, up to and including 30 in.
(750 mm), Type 3, up to and including 15in. (375 mm); Type 4, up to and including
10 in. (250 mm), for all pipe classes.”

Replace the pipe tables in Article 542.03 of the Standard Specifications with the following:
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“Table IA: Classes of Reinforced Concrete Pipe
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Npminal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Dlainr:-eter 3' and less Gr?ater thg_n 3' | Greater thadr! 10" | Greater thadn_ 15' | Greater thadn_ 20' Greater than 25' Greater than 30"
1" min cover no ex1069'e N9 not ex105ele N9 not exzcgle N9 not e);c;e N9 not exceeding 30' | not exceeding 35'
12 \ Il 1] v v \Y \%
15 \ Il 1] v v \Y \%
18 [\ Il 1 v [\ V V
21 I} Il 11 v v \Y \%
24 I} Il 11 v v \Y \%
30 [\ Il 1 v [\ V V
36 1l Il 11 v v \Y \%
42 Il Il 1] v v \Y \%
48 Il Il 11 v [\ V V
54 Il Il 1] v v \Y \%
60 Il Il 1] v v \Y \%
66 Il Il 11 v [\ )Y V
72 Il Il 11 v \Y, \Y, \%
78 Il Il 11 v 2020 2370 2730
84 Il Il 11 Y 2020 2380 2740
90 Il 1] 11 1680 2030 2390 2750
96 Il 1] 11 1690 2040 2400 2750
102 Il 1 v 1700 2050 2410 2760
108 Il 11 1360 1710 2060 2410 2770
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls
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Table IA: Classes of Reinforced Concrete Pipe
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe
(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Nominal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Diameter
mm
1 m and less 0.3 m | Greater than 1 m not | Greater than 3 m not | Greater than 4.5 m not| Greater than 6 m not |Greater than 7.5 m nof| Greater than 9 m not
min cover exceeding 3 m exceeding 4.5 m exceeding 6 m exceeding 7.5 m exceeding 9 m exceeding 10.5 m

300 \Y, 1] I} \Y, \Y, \% \Y
375 \Y, 1] I} \Y, \Y, \% \Y
450 \Y Il I} [\ v V V
525 1l 1] 1} v v \Y, \Y
600 1 1] 1} v v \Y, \Y
750 \Y Il I} \Y v \Y )Y
900 1 1] 1} v v \Y, \Y
1050 Il 1] I} v v \% \Y
1200 Il Il I} \Y [\ Vv \Y
1350 Il 1] I} v v \% \Y
1500 Il 1] I} v v \% \Y
1650 Il 1 I} [\ [\ Vv )Y
1800 Il 1] I} \Y \Y \% \Y
1950 Il 1] I} \Y 100 110 130
2100 Il Il I} v 100 110 130
2250 Il 1l I} 80 100 110 130
2400 Il 1l I} 80 100 110 130
2550 Il 1l \Y 80 100 120 130
2700 Il 11l 70 80 100 120 130

Notes:
A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls
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TABLE IB: THICKNESS OF CORRUGATED STEEL PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2", 3"x1" AND 5"x1" CORRUGATIONS
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Nominal
Diameter
in. 3'and less Greater than 3' Greater than 10' Greater than 15' Greater than 20' Greater than 25' Greater than 30'
1" min. cover not exceeding 10' not exceeding 15' not exceeding 20' not exceeding 25' not exceeding 30' not exceeding 35'
225 e | et P23 gt | oot [220. X g | st P22 K] aa | sretr [220.%] aretr | gt [P25.%] anr | snetr [P234] gt | st
12* 0.109 0.079 0.079 0.079 0.079 0.079 0.079
15 0.109 0.079 0.079 0.079 0.079 0.109 0.109
18 0.109 0.079 0.079 0.079 0.109 0.109 0.109
21 0.109 0.079 0.079 0.079 0.109 0.109 0.109
24 0.109 0.079 0.079 0.109 0.109 0.109 0.109
30 0.109 0.079 0.109 0.109 0.109 0.109 0.109
36 0.109E 0.079 0.109 0.109 0.109 0.109 0.138E
42 0.109 | 0.109 | 0.109 | 0.079 | 0.079 | 0.079 | 0.109 |0.079| 0.109 | 0.109 | 0.079 | 0.109 | 0.109 | 0.109 | 0.109 [0.109E| 0.109 | 0.109 |0.138E| 0.109 | 0.109
48 0.109 | 0.109 | 0.109 | 0.109 | 0.079 | 0.079 | 0.109 |0.079| 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 |0.138E| 0.109 | 0.109 ]0.138E| 0.109 | 0.109
54 0.109 | 0.109 | 0.109 | 0.109 | 0.079 | 0.109 | 0.109 |0.079| 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 |0.138E| 0.109 | 0.109 |0.168E| 0.138 | 0.138
60 0.109 | 0.109 | 0.109 | 0.109 | 0.079 | 0.109 | 0.109 |0.079| 0.109 | 0.109 | 0.109 | 0.109 | 0.138 | 0.109 | 0.109 |0.138E| 0.109 | 0.138 |0.168E |0.138E | 0.138E
66 0.138 | 0.109 | 0.109 | 0.138 | 0.079 | 0.109 | 0.138 |0.109| 0.109 | 0.138 | 0.109 | 0.109 ]| 0.138 | 0.109 | 0.109 |0.138E| 0.138 | 0.138 ] 0.168E |0.138E | 0.168E
72 0.138 | 0.109 | 0.109 | 0.138 | 0.079 | 0.109 | 0.138 |0.109| 0.109 | 0.138 | 0.109 | 0.109 | 0.138 | 0.109 | 0.138 |0.168E | 0.138E |0.138E|0.168E | 0.138E | 0.168E
78 0.168 | 0.109 | 0.109 | 0.168 | 0.079 | 0.109 | 0.168 |0.109| 0.109 | 0.168 | 0.109 | 0.109 | 0.168 | 0.138 | 0.138 |0.168E | 0.138E |0.138E|0.168E | 0.168E | 0.168E
84 0.168 | 0.109 | 0.138 | 0.168 | 0.079 | 0.109 ]| 0.168 |0.109| 0.109 | 0.168 | 0.109 | 0.109 ]| 0.168 | 0.138 | 0.138 |0.168E | 0.138E | 0.168E ] 0.168E | 0.168E | 0.168E
90 0.138 | 0.138 0.079 | 0.109 0.109| 0.109 0.109 | 0.138 0.138 | 0.138 0.168E | 0.168E 0.168E | 0.168E
96 0.138 | 0.138 0.109 | 0.109 0.109| 0.109 0.138 | 0.138 0.138 | 0.168 0.168E | 0.168E 0.168E | 0.168E
102 0.138Z| 0.1382 0.109 | 0.109 0.109| 0.109 0.138 | 0.138 0.138 | 0.168 0.168E | 0.168E
108 0.138Z| 0.168Z 0.109 | 0.109 0.109| 0.109 0.138 | 0.138 0.168 | 0.168 0.168E | 0.168E
114 0.138Z| 0.168Z 0.109 | 0.109 0.109| 0.109 0.138 | 0.168 0.168 | 0.168 0.168E | 0.168E
120 0.138Z| 0.168Z 0.109 | 0.109 0.109| 0.138 0.138 | 0.168 0.168 | 0.168
126 0.168Z| 0.168Z 0.138 | 0.138 0.138| 0.138 0.138 | 0.168 0.168 | 0.168
132 0.168Z| 0.168Z 0.138 | 0.138 0.138| 0.138 0.168 | 0.168 0.168 | 0.168
138 0.168Z| 0.168Z 0.138 | 0.138 0.138| 0.138 0.168 | 0.168 0.168 | 0.168
144 0.168Z | 0.168Z 0.168 | 0.168 0.168| 0.168 0.168 | 0.168
Notes:

*

1 1/2" x 1/4" corrugations shall be use for 6", 8", and 10" diameters.

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6"

z

1’-6” Minimum fill

Longitudinal seams assumed.
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TABLE IB: THICKNESS OF CORRUGATED STEEL PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 68 mm x 13 mm, 75 mm x 25 mm AND 125 mm x 25 mm CORRUGATIONS

(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:

Nominal
Diameter 1 m and less Greater than 1 m Greater than 3 m Greater than 4.5 m Greater than 6 m Greater than 7.5 m Greater than 9 m

mm 0.3 m min. cover not exceeding 3 m not exceeding 4.5 m not exceeding 6 m not exceeding 7.5 m not exceeding 9 m not exceeding 10.5 m

68 x 13|75x 25125 x 2968 x 1375 x 25| 125x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x25[ 125 x 25|68 x 13|75 x25(125x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x 25|125 x 25
mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm

300* 2.77 2.01 2.01 2.01 2.01 2.01 2.01

375 2.77 2.01 2.01 2.01 2.01 2.77 2.77

450 2.77 2.01 2.01 2.01 2.77 2.77 2.77

525 2.77 2.01 2.01 2.01 2.77 2.77 2.77

600 2.77 2.01 2.01 2.77 2.77 2.77 2.77

750 2.77 2.01 2.77 2.77 2.77 2.77 2.77

900 2.77E 2.01 2.77 2.77 2.77 2.77 3.51E

1050 277 | 277 2.77 2.01 2.01 2.01 277 2.01 2.77 277 | 2.01 2.77 277 277 277 | 277E | 2.77 277 | 351E | 2.77 2.77
1200 277 | 277 2.77 2.77 2.01 2.01 2.77 2.01 2.77 277 | 2.77 2.77 2.77 2.77 2.77 351E | 2.77 277 | 351E | 2.77 2.77
1350 277 | 277 2.77 2.77 2.01 2.77 277 2.01 2.77 277 | 277 2.77 277 277 277 351E | 2.77 277 | 427E| 3.51 3.51
1500 277 | 277 2.77 2.77 2.01 2.77 277 2.01 2.77 277 | 277 2.77 3.51 277 277 351E | 2.77 3.51 4.27E | 3.51E | 3.51E
1650 3.51 2.77 2.77 3.51 2.01 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51E | 3.51 3.51 4.27E | 3.51E | 4.27E
1800 3.51 2.77 277 3.51 2.01 277 3.51 277 277 3.51 277 277 3.51 2.77 3.51 4.27E | 3.51E | 3.51E | 4.27E | 3.51E | 4.27E
1950 4.27 | 277 277 4.27 2.01 277 4.27 277 277 4.27 | 2.77 277 4.27 3.51 3.51 4.27E | 3.51E | 3.51E | 4.27E | 4.27E | 4.27E
2100 4.27 | 277 3.51 4.27 2.01 277 4.27 277 277 4.27 | 2.77 277 4.27 3.51 3.51 4.27E | 3.51E | 4.27E | 4.27E | 4.27E | 4.27E

2250 3.51 3.51 2.01 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27E | 4.27E 4.27E | 4.27E
2400 3.51 3.51 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27 4.27E | 4.27E 4.27E | 4.27E
2550 3.51Z | 3.51Z 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27 4.27E | 4.27E

2700 3.51Z | 4.27Z 2.77 277 2.77 2.77 3.51 3.51 4.27 4.27 4.27E | 4.27E

2850 3.51Z | 4.272 2.77 2.77 2.77 2.77 3.51 4.27 4.27 4.27 4.27E | 4.27E

3000 3.51Z | 4.272 2.77 2.77 2.77 3.51 3.51 4.27 4.27 4.27

3150 4.27Z | 4.27Z 3.51 3.51 3.51 3.51 3.51 4.27 4.27 4.27

3300 4277 | 4.272 3.51 3.51 3.51 3.51 4.27 4.27 4.27 4.27

3450 4277 | 4272 3.51 3.51 3.51 3.51 4.27 4.27 4.27 4.27

3600 4.277 | 4.27Z 4.27 4.27 4.27 4.27 4.27 4.27

Notes:

* 38 mm x 6.5 mm corrugations shall be use for 150 mm, 200 mm, and 250 mm diameters.

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm
Z 450 mm Minimum Fill

Longitudinal seams assumed.
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TABLE IC: THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Nominal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
D|airrr11.eter 3'and less Greater than 3' Greater than 10’ Greater than 15' Greater than 20’ Greater than 25' Greater than 30’
1' min. cover not exceeding 10' not exceeding 15' not exceeding 20' not exceeding 25' not exceeding 30' not exceeding 35'
2 2/3"x1/2" 3"x1" |22/3"x1/2" | 3"x1" [22/3"x1/2" | 3"x1" | 22/3"x1/2" | 3"x1" | 2 2/3"x1/2" | 3"x1" | 2 2/3"x1/2" 3"x1" 22/3"x1/2" | 3"x1"
12 0.06 0.06 0.06 0.06 0.06 0.06 0.06
15 0.06 0.06 0.06 0.06 0.06 0.06 0.06
18 0.06 0.06 0.06 0.06 0.06 0.06 0.075
21 0.075E 0.06 0.06 0.06 0.06 0.075 0.075E
24 0.075E 0.06 0.06 0.06 0.06 0.075 0.075E
30 0.105E 0.075 0.075 0.075 0.075 0.105E 0.105E
36 0.105E 0.075 0.075 0.075 0.105 0.105E 0.105E
42 0.105E 0.06 0.105 0.06 0.105 0.06 0.105 0.06 0.105 0.06 0.105E 0.105 0.105E 0.105E
48 0.105E 0.105 0.105 0.06 0.105 0.06 0.105 0.06 0.105 0.105 0.105E 0.105E 0.135E 0.135E
54 0.105E 0.105 0.105 0.06 0.105 0.06 0.105 0.105 0.105 0.105 0.105E 0.135E 0.135E 0.135E
60 0.135E 0.105 0.135 0.06 0.135 0.06 0.135 0.105 0.135 0.105 0.135E 0.135E 0.164E 0.135E
66 0.164E 0.105 0.164 0.06 0.164 0.06 0.164 0.105 0.164 0.135 0.164E 0.135E 0.135E
72 0.164E 0.135 0.164 0.06 0.164 0.105 0.164 0.105 0.164 0.135 0.135E 0.164E
78 0.135 0.075 0.105 0.135 0.135 0.135E 0.164E
84 0.135 0.105 0.105 0.135 0.135 0.164E 0.164E
90 0.135 0.105 0.105 0.135 0.135 0.164E 0.164E
96 0.135 0.105 0.105 0.135 0.164 0.164E
102 0.1352 0.135 0.135 0.135 0.164 0.164E
108 0.135Z2 0.135 0.135 0.135 0.164
114 0.164Z 0.164 0.164 0.164 0.164
120 0.164Z 0.164 0.164 0.164 0.164
Notes:

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6"

100




ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

TABLE IC: THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS
(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Nominal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
omina
Diameter 1 mand less Greater than 1 m Greater than 3 m Greater than 4.5 m Greater than 6 m Greater than 7.5 m Greater than 9 m
in. 0.3 m min. cover | not exceeding 3 m | not exceeding 4.5 m | not exceeding 6 m | not exceeding 7.5 m | not exceeding 9 m |not exceeding 10.5 m
68x13 | 75x25 | 68x13 | 75x25 | 68x 13 75x25 | 68x13 | 75x25 | 68x13 75x 25 68x13 | 75x25 | 68x13 75x 25
mm mm mm mm mm mm mm mm mm mm mm mm mm mm
300 1.52 1.562 1.52 1.52 1.52 1.52 1.52
375 1.52 1.562 1.52 1.52 1.52 1.52 1.52
450 1.52 1.52 1.52 1.52 1.52 1.52 1.91
525 1.91E 1.52 1.52 1.52 1.52 1.91 1.91E
600 1.91E 1.52 1.52 1.52 1.52 1.91 1.91E
750 2.67E 1.91 1.91 1.91 1.91 2.67E 2.67E
900 2.67E 1.91 1.91 1.91 2.67 2.67E 2.67E
1050 2.67E 1.52 2.67 1.52 2.67 1.52 2.67 1.52 2.67 1.52 2.67E 2.67 2.67E 2.67E
1200 2.67E 2.67 2.67 1.52 2.67 1.52 2.67 1.52 2.67 2.67 2.67E 2.67E 3.43E 3.43E
1350 2.67E 2.67 2.67 1.52 2.67 1.562 2.67 2.67 2.67 2.67 2.67E 3.43E 3.43E 3.43E
1500 3.43E 2.67 3.43 1.52 3.43 1.562 3.43 2.67 3.43 2.67 3.43E 3.43E 417E 3.43E
1650 417E 2.67 4.17 1.52 417 1.52 417 2.67 4.17 3.43 417E 3.43E 3.43E
1800 417E 3.43 4.17 1.52 417 2.67 417 2.67 4.17 3.43 3.43E 417E
1950 3.43 1.91 2.67 3.43 3.43 3.43E 417E
2100 3.43 2.67 2.67 3.43 3.43 417E 417E
2250 3.43 2.67 2.67 3.43 3.43 417E 417E
2400 3.43 2.67 2.67 3.43 4.17 417E
2550 3.43Z2 3.43 3.43 3.43 4.17 417E
2700 3.43Z2 3.43 3.43 3.43 4.17
2850 4172 4.17 4.17 4.17 4.17
3000 4172 4.17 4.17 4.17 417
Notes:

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm.
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)

SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Table lIA: THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE
CoSrrugated Corrugated Corrugated ITypel ! ITypel 2 'Typet 3
teel & Steel & Steel Min. Fill Height: Fill Height: Fill Height:
Equivalent ';I.um'/:u? gl_umxunr': Pipe Arch Cover
Rgund Size 22'2,?‘ r1C/2n gp"e 1r5; 5"x1" 3'and less Greater than 3' not exceeding 10 Greater than 10' not exceeding 15'
X X
n.
Span  Rise Span  Rise| Span Risel steel & Steel Aluminum Steel Aluminum Steel Aluminum
() n) | n) n)| Gn) ()| Auminum (228X T g (22808 g 228 g Tt (2288 e (228X e [ 40 [ 2285 ey
15 17 13 1-6" 0.079 0.060 0.079 0.060 0.079 0.060
18 21 15 1-6" 0.109 0.060 0.079 0.060 0.079 0.060
21 24 18 1'-6" 0.109 0.060 0.079 0.060 0.079 0.060
24 28 20 1-6" 0.109 0.075 0.079 0.075 0.079 0.075
30 35 24 1-6" 0.109 0.075 0.079 0.075 0.109 0.075
36 42 29 1-6" 0.109 0.105 0.079 0.105 0.109 0.105
42 49 33 1-6" 0.109 0.105 0.109 0.105 0.109 0.105
48 57 38 53 411 53 41 1-6" 0.109 |0.079| 0.109 | 0.135 [0.060| 0.109 |0.079| 0.109 | 0.135 |0.060| 0.109 |[0.079| 0.109 | 0.135 | 0.060
54 64 43 60 46 | 60 46 1-6" 0.109 |0.109| 0.109 | 0.135 [0.060] 0.109 |0.079| 0.109 | 0.135 |0.060| 0.109 [0.079] 0.109 | 0.135 | 0.060
60 71 47 66 51| 66 51 1-6" 0.138 |0.109| 0.109 | 0.164 [0.060| 0.138 |0.079| 0.109 | 0.164 |0.060| 0.138 [0.109| 0.109 | 0.164 | 0.060
66 77 52 73 55 | 73 55 1-6" 0.168 |0.109| 0.109 0.105| 0.168 [0.079| 0.109 0.075| 0.168 [0.109| 0.109 0.105
72 83 57 81 59 | 81 59 1'-6" 0.168 |0.109| 0.109 0.105| 0.168 [0.079| 0.109 0.105| 0.168 [0.109| 0.109 0.105
78 87 63 | 87 63 1-6" 0.109| 0.109 0.105 0.079| 0.109 0.105 0.109| 0.109 0.105
84 95 67 | 95 67 1-6" 0.109| 0.109 0.105 0.109| 0.109 0.105 0.109| 0.109 0.105
90 103 71 | 103 71 1-6" 0.109| 0.109 0.135 0.109| 0.109 0.135 0.109| 0.109 0.135
96 112 75 112 75 1-6" 0.109| 0.109 0.164 0.109| 0.109 0.164 0.109| 0.109 0.164
102 17 79 117 79 1-6" 0.109| 0.109 0.164 0.109| 0.109 0.164 0.109| 0.109 0.164
108 128 83 | 128 83 1-6" 0.138| 0.138 0.138| 0.138 0.138| 0.138
114 137 87 | 137 87 1-6" 0.138| 0.138 0.138| 0.138 0.138| 0.138
120 142 91 | 142 91 1-6" 0.168| 0.168 0.168| 0.168 0.168| 0.168
Notes:

The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 3 tons per square foot.
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 2 tons per square foot.
This minimum bearing capacity will be determined by the Engineer in the field.
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Table lIA: THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

(Metric)
Type 1 Type 2 Type 3
Corrugated Corrugated - - - -
Corrugated : :
Stegl Stegl Sltjgel Min. Fill Height: Fill Height: Fill Height:
Equivalent & Alummum & Alumlnum Pipe Arch Cover
Round Pipe Arch Pipe Arch 125 x 25 mm
Size 68x13mm | 75x25 mm 1 mand less Greater than 1 m not exceeding 3 m Greater than 3 m not exceeding 4.5 m
(mm)
Span Rise | Span Rise | Span Rise | Steel & Steel Aluminum Steel Aluminum Steel Aluminum
(mm) (mm) | (mm) (mm) | (mm) (mm) [Aluminum [68 x 13|75 x25|125x25[68 x 13|75 x25(68 x 13(75x25(125x 25|68 x 13|75 x25[68 x 13|75 x25(125x25]68 x 13|75 x 25
mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm
375 430 330 0.5m 2.01 1.52 2.01 1.52 2.01 1.52
450 530 380 0.5m 2.77 1.52 2.01 1.52 2.01 1.52
525 610 460 0.5m 2.77 1.52 2.01 1.52 2.01 1.52
600 710 510 0.5m 2.77 1.91 2.01 1.91 2.01 1.91
750 870 630 0.5m 2.77 1.91 2.01 1.91 2.77 1.91
900 1060 740 0.5m 2.77 2.67 2.01 2.67 2.77 2.67
1050 1240 840 0.5m 2.77 2.67 2.77 2.67 2.77 2.67

1200 1440 970 | 1340 1050 | 1340 1050 | 0.5m 2.77 2.01 277 3.43 1.52 277 2.01 2.77 3.43 1.52 277 | 2.01 2.77 3.43 1.52
1350 1620 1100 | 1520 1170|1520 1170| 0.5m 2.77 2.77 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52 277 | 2.01 2.77 3.43 1.52

1500 1800 1200 | 1670 1300 | 1670 1300| 0.5m 3.51 2.77 277 4.17 1.52 3.51 2.01 2.77 4.17 1.52 3.51 2.77 2.77 4.17 1.52

1650 1950 1320|1850 1400 | 1850 1400 0.5m 4.27 2.77 2.77 2.67 4.27 2.01 2.77 1.91 4.27 2.77 2.77 2.67
1800 2100 1450 | 2050 1500 | 2050 1500 0.5m 4.27 2.77 2.77 2.67 4.27 2.01 2.77 2.67 4.27 2.77 2.77 2.67
1950 2200 1620 | 2200 1620 0.5m 2.77 2.77 2.67 2.01 2.77 2.67 2.77 2.77 2.67
2100 2400 1720|2400 1720 0.5m 2.77 2.77 2.67 2.77 2.77 2.67 2.77 2.77 2.67
2250 2600 1820 | 2600 1820 0.5m 2.77 2.77 3.43 2.77 2.77 3.43 2.77 2.77 3.43
2400 2840 1920 | 2840 1920 0.5m 2.77 2.77 4.17 2.77 2.77 4.17 2.77 2.77 4.17
2550 2970 2020 | 2970 2020 0.5m 2.77 2.77 4.17 2.77 2.77 4.17 2.77 2.77 4.17
2700 3240 2120|3240 2120 0.5m 3.51 3.51 3.51 3.51 3.51 3.51
2850 3470 2220 | 3470 2220 0.5m 3.51 3.51 3.51 3.51 3.51 3.51
3000 3600 2320 | 3600 2320 0.5m 4.27 4.27 4.27 4.27 4.27 4.27
Notes:

The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 290 kN per square meter.
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 192 kN per square meter.
This minimum bearing capacity will be determined by the Engineer in the field.
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Table IIB: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

Reinforced . - Type 1 Type 2 Type 3
Equivalent Concrete Reinforced Minimum ) . ) .
Round Si - - Concrete Cover Fill Height: Fill Height: Fill Height:
ound size Elliptical pipe Arch pipe (in.) 3 dgl : Greater than 3' not | Greater than 10" not
(in.) (in.) ' and less exceeding 10' exceeding 15'
Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch
15 23 14 18 11 1-0" HE-III A-ll HE-III A-lll HE-IV A-lV
18 23 14 22 131/2 1-0" HE-III A-ll HE-III A-ll HE-IV A-IV
21 30 19 26 151/2 1-0" HE-III A-ll HE-III A-ll HE-IV A-IV
24 30 19 281/2 18 1'-0" HE-III A-lll HE-III A-lll HE-IV A-IV
27 34 22 36 1/4 221/2 1'-0" HE-III A-ll HE-III A-ll HE-IV A-IV
30 38 24 36 1/4 221/2 1'-0" HE-III A-ll HE-III A-ll HE-IV A-IV
36 45 29 43 3/4 26 5/8 1'-0" HE-II A-ll HE-III A-lll HE-IV A-IV
42 53 34 511/8 315/16 1'-0" HE-I A-ll HE-III A-lll HE-IV A-lV
48 60 38 58 1/2 36 1-0" HE-I A-ll HE-III A-lll 1460 1450
54 68 43 65 40 1'-0" HE-I A-ll HE-III A-lll 1460 1460
60 76 48 73 45 1'-0" HE-I A-ll HE-III A-lll 1460 1470
66 83 53 88 54 1'-0" HE-I A-ll HE-III A-lll 1470 1480
72 91 58 88 54 1'-0" HE-I A-ll HE-III A-lll 1470 1480
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1

COUNTY: SALINE

CONTRACT NO. 78077

Table 11B: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

(Metric)
Type 1 Type 2 Type 3
Reinforced Reinforced Minimum ] o ] o
Equivalent . poncrete Concrete Cover Fill Height: Fill Helght. Fill Helght.
Round Size Elliptical pipe (mm) Arch pipe (mm) 1'm and less Greater thgn 1 m not Greater than 3 m not

(mm) exceeding 3 m exceeding 4.5 m

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch
375 584 356 457 279 0.3m HE-II A-lll HE-IIl A-lll HE-IV A-IV
450 584 356 559 343 0.3m HE-II A-lll HE-IIl A-lll HE-IV A-IV
525 762 483 660 394 0.3m HE-II A-lll HE-IIl A-lll HE-IV A-IV
600 762 483 724 457 0.3m HE-III A-lll HE-III A-lll HE-IV A-IV
686 864 559 921 572 0.3m HE-II A-lll HE-III A-lll HE-IV A-IV
750 965 610 921 572 0.3m HE-II A-lll HE-III A-lll HE-IV A-IV
900 1143 737 1111 676 0.3m HE-II A-ll HE-III A-lll HE-IV A-IV
1050 1346 864 1299 795 0.3m HE-I A-ll HE-II A-lll HE-IV A-IV
1200 1524 965 1486 914 0.3m HE-I A-ll HE-II A-lll 70 70
1350 1727 1092 1651 1016 0.3m HE-I A-ll HE-III A-lll 70 70
1500 1930 1219 1854 1143 0.3m HE-I A-ll HE-IIl A-lll 70 70
1676 2108 1346 2235 1372 0.3m HE-I A-ll HE-IIl A-lll 70 70
1800 2311 1473 2235 1372 0.3m HE-I A-ll HE-III A-lll 70 70

Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

TABLE llIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 1 Type 2 Type 3 Type 4
Nominal Fill Height: 3'and less, Fill Height: Greater than 3', Fill Height: Greater than 10, Fill Height: Greater than 15',
Diameter with 1" min not exceeding 10' not exceeding 15' not exceeding 20'
(in.) PVC| CPVC| PE |CPE | CPP | PVC | CPVC PE CPE | CPP PVC | CPVC | PE CPE | CPP | PVC | CPVC | PE CPP
10 X X X X NA X X X X NA X X X X NA X X X NA
12 X X X X X X X X X X X X X NA X X X X NA
15 X X NA X X X X NA X X X X NA NA X X X NA X
18 X X X X X X X X X X X X X NA X X X X NA
21 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA
24 X X X X X X X X X X X X NA NA NA X X X NA
30 X X X X X X X X X X X X X NA X X X X NA
36 X X X X X X X X NA X X X X NA NA X X X NA
42 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA
48 X NA X X X X NA X NA NA X NA X NA NA X NA X NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

CPE Corrugated Polyethylene (PE) pipe with a smooth interior

CPP  Corrugated Polypropylene (CPP) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

TABLE IlIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE
(Metric)
Type 1 Type 2 Type 3 Type 4
Nominal Fill Height: 1 m and less, Fill Height: Grea.ter than 1 m, Fill Height: Gregter than 3 m, Fill Height: Greatgr than 4.5
. with 0.3 m min. cover not exceeding 3 m not exceeding 4.5 m m, not exceeding 6 m
Diameter
(mm) PVC | CPVC | PE | CPE | CPP PVC | CPVC PE CPE | CPP PVC | CPVC | PE CPE CPP PVC | CPVC | PE CPP
250 X X X X NA X X X X NA X X X X NA X X X NA
300 X X X X X X X X X X X X X NA X X X X NA
375 X X NA X X X X NA X X X X NA NA X X X NA X
450 X X X X X X X X X X X X X NA X X X X NA
525 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA
600 X X X X X X X X X X X X NA NA NA X X X NA
750 X X X X X X X X X X X X X NA X X X X NA
900 X X X X X X X X NA X X X X NA NA X X X NA
1000 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA
1200 X NA X X X X NA X NA NA X NA X NA NA X NA X NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

CPE Corrugated Polyethylene (PE) pipe with a smooth interior

CPP  Corrugated Polypropylene (CPP) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

TABLE IlIB: PLASTIC PIPE PERMITTED

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

Nominal
Diameter

(in.)

Type 5

Type 6

Type 7

Fill Height: Greater than 20', not exceeding 25'

Fill Height: Greater than 25', not exceeding 30'

Fill Height: Greater than 30', not exceeding 35'

PvC

CpPVC

PvC

CPVC

CPVC

10
12

15
18
21

24
30
36

42
48

XXX X XX X X[X X

zZZ
Z Z|x = x|x x x|x x

XXX X XX X X[X X

ZzZ
S S X X XXX XX X

ZZ
Z Zx x x> x x|x x

Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height

NA Not Available
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

TABLE 1lIB: PLASTIC PIPE PERMITTED

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

(metric)

Nominal
Diameter
(mm)

Type 5

Type 6

Type 7

Fill Height: Greater than 6 m, not exceeding 7.5 m

Fill Height: Greater than 7.5 m, not exceeding 9 m

Fill Height: Greater than 9 m, not exceeding 10.5 m

PVC

CPVC

PVC

CPVC

CPVC

250
300

375
450
525

600
750
900

1000
1200

XXX X XX X XX X

zZ
£ Z|x > x|x x x|x x

XXX X XX X XX X

Z2Z
S S} X XXX XX X

a4
S B[} X XXX XX X

Notes:

PVC Polyvinyl Chloride (PVC) pipe with a smooth interior
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available”
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Revise the first sentence of the first paragraph of Article 542.04(c) of the Standard
Specifications to read:

“Compacted aggregate, at least 4 in. (100 mm) in depth below the pipe culvert, shall be
placed the entire width of the trench and for the length of the pipe culvert, except
compacted impervious material shall be used for the outer 3 ft (1 m) at each end of the
pipe culvert.”

Revise the seventh paragraph of Article 542.04(d) of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”

Replace the third sentence of the first paragraph of Article 542.04(h) of the Standard
Specifications with the following:

“The total cover required for various construction loadings shall be the responsibility of
the Contractor.”

Delete “Table IV : Wheel Loads and Total Cover” in Article 542.04(h) of the Standard
Specifications.

Revise the first and second paragraphs of Article 542.04(i) of the Standard Specifications to
read:

“(i) Deflection Testing for Pipe Culverts. All PE, PVC and CPP pipe culverts shall be tested
for deflection not less than 30 days after the pipe is installed and the backfill compacted.
The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP pipe culverts with diameters 24 in. (600 mm) or smaller, a
mandrel drag shall be used for deflection testing. For PVC, PE, and CPP pipe culverts
with diameters over 24 in. (600 mm), deflection measurements other than by a mandrel
shall be used.”

Revise Articles 542.04(i)(1) and (2) of the Standard Specifications to read:
“(1) For all PVC pipe: as defined using ASTM D 3034 methodology.
(2) For all PE and CPP pipe: the average inside diameter based on the minimum and
maximum tolerances specified in the corresponding ASTM or AASHTO material

specifications.”

Revise the second sentence of the second paragraph of Article 542.07 of the Standard
Specifications to read:

“When a prefabricated end section is used, it shall be of the same material as the pipe

culvert, except for polyethylene (PE), polyvinylchloride (PVC), and polypropylene (PP) pipes
which shall have metal end sections.”
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.

(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”

Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”
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ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

LRFD STORM SEWER BURIAL TABLES (BDE)
Effective: November 1, 2013

Revise Article 550.02 of the Standard Specifications to read as follows:

“Item Article Section
(@) Clay SEWET PIPE ....eeeiiieiiiii et e e 1040.02
(b) Extra Strength Clay PiPe .......cccoiiiiiiei e, 1040.02
(c) Concrete Sewer, Storm Drain, and Culvert Pipe ..........cccccoiiiiiiiiiiiieeeeeeeen 1042
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe ........cccccooiiiiiiiiiiiiiiiennnes 1042
(e) Reinforced Concrete Elliptical Culvert, Storm Drain,and Sewer Pipe (Note 1) .......... 1042
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1) ............... 1042
(g) Polyvinyl Chloride (PVC) PIPe ..cocoiiiiiiieiieeee et 1040.03
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior ....................... 1040.03
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior .................cooooeeee. 1040.07
() Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............... 1056
(k) Mastic Joint Sealer fOr PP ........cooiiiiiiiiiie e 1055
() External Sealing Band ...........uuuuuueeeccce e 1057
(M)Fine Aggregate (NOTE 2) ......uueeeiiii e 1003.04
(n) Coarse Aggregate (NOE 3) .....coieiiiiiiiiiieiii e 1004.05
(o) Reinforcement Bars and Welded Wire Fabric .......ccccccoiiiiiiiiiiiiiiiiiiei e, 1006.10
(P) Handling HOIE PIUGS .......uuriuiiii s e e e e e a e e e 1042.16
(q) Polyethylene (PE) Pipe with a Smooth Interior ..........cccccoiiiiii, 1040.04
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ............cccooiiiiiiieenenn. 1040.04

Note 1. The class of elliptical and arch pipe used for various storm sewer sizes and
heights of fill shall conform to the requirements for circular pipe.

Note 2. The fine aggregate shall be moist.

Note 3. The coarse aggregate shall be wet.”
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Revise the table for permitted materials in Article 550.03 of the Standard Specifications as
follows:

“Class Materials
A [Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
B |Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:
Polyvinyl Chloride (PVC) Pipe
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior
Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior”

Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the
following:
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STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 3' and less Fill Height: Greater than 3'
Diameter With 1' minimum cover not exceeding 10'

in.

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVvC CPVC PE CPE CPP
10 NA 3 X X X X X NA NA 1 *X X X X X NA
12 vV NA X X X X X X 1l 1 *X X X X X X
15 \Y NA NA X X NA X X 1 1 *X X X NA X X
18 v NA NA X X X X X 1l 2 X X X X X X
21 1 NA NA X X NA NA NA 1 2 X X X NA NA NA
24 111 NA NA X X X X X | 2 X X X X X X
27 1 NA NA NA NA NA NA NA 1l 3 X NA NA NA NA NA
30 \Y) NA NA X X X X X 1 3 X X X X X X
33 1l NA NA NA NA NA NA NA 1 NA X NA NA NA NA NA
36 1 NA NA X X X X X 1l NA X X X X NA X
42 Il NA X X NA X X NA 1 NA X X NA X NA NA
48 Il NA X X NA X X X 1l NA X X NA X NA NA
54 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
60 1] NA NA NA NA NA NA X 1l NA NA NA NA NA NA X
66 1l NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
72 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
78 1] NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
84 1l NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
90 1] NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
96 1] NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
102 Il NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
108 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVvC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
* May also use Standard Strength Clay Pipe
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STORM SEWERS (Metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 1 m' and less Fill Height: Greater than 1 m
Diameter With 300 mm minimum cover not exceeding 3 m
in.

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP
250 NA 3 X X X X X NA NA 1 * X X X X NA
300 \% NA X X X X X X Il 1 *X X X X X X
375 W NA NA X X NA X X 1l 1 *X X X NA X X
450 \% NA NA X X X X X 1] 2 X X X X X X
525 ] NA NA X X NA NA NA Il 2 X X X NA NA NA
600 11l NA NA X X X X X I 2 X X X X X X
675 1] NA NA NA NA NA NA NA 1] 3 X NA NA NA NA NA
750 \% NA NA X X X X X Il 3 X X X X X X
825 11l NA NA NA NA NA NA NA Il NA X NA NA NA NA NA
900 1] NA NA X X X X X 1] NA X X X X NA X
1050 Il NA X X NA X X NA I NA X X NA X NA NA
1200 Il NA X X NA X X X Il NA X X NA X NA NA
1350 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
1500 Il NA NA NA NA NA NA X Il NA NA NA NA NA NA X
1650 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
1800 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
1950 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2100 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
2250 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2400 Il NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
2550 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2700 Il NA NA NA NA NA NA NA 11l NA NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVvC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
* May also use Standard Strength Clay Pipe
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STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Nominal Fill Height: Greater than 10" Fill Height: Greater than 15'
Diameter not exceeding 15' not exceeding 20'
n.
RCCP | CSP | ESCP | PVC | CPVC | PE | CPE | CPP | RCCP | CSP | ESCP | PVC | CPVC | PE | CPP
10 NA 2 X X X X X NA NA 3 X X X X NA
12 1] 2 X X X NA X \Y NA NA X X X NA
15 1] 3 X X X NA NA X v NA NA X X NA X
18 ] NA X X X X NA X v NA NA X X X NA
21 1] NA NA X X NA NA NA \Y NA NA X X NA NA
24 1] NA NA X X X NA NA \Y NA NA X X X NA
27 0] NA NA NA NA NA NA NA v NA NA NA NA NA NA
30 1] NA NA X X X NA X \Y NA NA X X X NA
33 1] NA NA NA NA NA NA NA \Y NA NA NA NA NA NA
36 ] NA NA X X X NA NA v NA NA X X X NA
42 1] NA NA X NA X NA NA \Y NA NA X NA X NA
48 1] NA NA X NA X NA NA v NA NA X NA X NA
54 0] NA NA NA NA NA NA NA v NA NA NA NA NA NA
60 1] NA NA NA NA NA NA NA \Y NA NA NA NA NA NA
66 1] NA NA NA NA NA NA NA )Y NA NA NA NA NA NA
72 0] NA NA NA NA NA NA NA v NA NA NA NA NA NA
78 1] NA NA NA NA NA NA NA \Y NA NA NA NA NA NA
84 1] NA NA NA NA NA NA NA )Y NA NA NA NA NA NA
90 0] NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA
96 1] NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA
102 \Y NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth linterior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May also use Standard Strength Clay Pipe

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in
crack.
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STORM SEWERS (metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Npmlnal Fill Height: Greater than 3 m Fill Height: Greater than 4.5 m
Dlair:eter not exceeding 4.5 m not exceeding 6 m
RCCP CSP ESCP PVC CPVC PE CPE CPP | RCCP CSP ESCP | PVC | CPVC PE CPP

250 NA 2 X X X X X NA NA 3 X X X X NA
300 1 2 X X X X NA X v NA NA X X X NA
375 11} 3 X X X NA NA X v NA NA X X NA X
450 1l NA X X X X NA X \Y NA NA X X X NA
525 11} NA NA X X NA NA NA v NA NA X X NA NA
600 11} NA NA X X X NA NA v NA NA X X X NA
675 I} NA NA NA NA NA NA NA \Y NA NA NA NA NA NA
750 I NA NA X X X NA X v NA NA X X X NA
825 1} NA NA NA NA NA NA NA v NA NA NA NA NA NA
900 1 NA NA X X X NA NA \Y NA NA X X X NA
1050 I NA NA X NA X NA NA v NA NA X NA X NA
1200 1} NA NA X NA X NA NA v NA NA X NA X NA
1350 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
1500 I} NA NA NA NA NA NA NA \Y, NA NA NA NA NA NA
1650 1} NA NA NA NA NA NA NA [\ NA NA NA NA NA NA
1800 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
1950 I} NA NA NA NA NA NA NA \Y, NA NA NA NA NA NA
2100 1} NA NA NA NA NA NA NA v NA NA NA NA NA NA
2250 I} NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2400 I} NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2550 \Y, NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVvC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May also use Standard Strength Clay Pipe

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a 25.4

micro-meter crack.

117



STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than 20' Fill Height: Greater than 25' Fill Height: Greater than
Diameter not exceeding 25' not exceeding 30' 30'
in. not exceeding 35'
RCCP PvC CPVC RCCP PVvC CPVC RCCP CpPVC

10 NA X X NA X X NA X
12 \Y X X \ X X \Y X
15 [\ X X \ X X \ X
18 \Y X X \ X X \ X
21 \Y X X \ X X \Y X
24 [\ X X \ X X \ X
27 \Y NA NA \ NA NA \Y NA
30 1\ X X \Y X X \ X
33 [\ NA NA \Y NA NA \ NA
36 \Y X X \ X X \Y X
42 \Y, X NA Vv X NA \ NA
48 [\ X NA \ X NA Vv NA
54 \Y NA NA \ NA NA \ NA
60 \Y, NA NA Vv NA NA \ NA
66 [\ NA NA \ NA NA \ NA
72 \ NA NA \ NA NA \ NA
78 2020 NA NA 2370 NA NA 2730 NA
84 2020 NA NA 2380 NA NA 2740 NA
90 2030 NA NA 2390 NA NA 2750 NA
96 2040 NA NA 2400 NA NA 2750 NA
102 2050 NA NA 2410 NA NA 2760 NA
108 2060 NA NA 2410 NA NA 2770 NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in

crack.
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STORM SEWERS (metric)

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than Fill Height: Greater than Fill Height: Greater than
Diameter 20° 25' 30
in. not exceeding 25' not exceeding 30' not exceeding 35'
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC

250 NA X X NA X X NA X
300 v X X \Y X X \ X
375 v X X \ X X \ X
450 v X X \ X X \ X
525 v X X \Y X X \ X
600 v X X \ X X \ X
675 v NA NA \ NA NA \ NA
750 v X X \Y X X \ X
825 Y NA NA \ NA NA \ NA
900 v X X \ X X \ X
1050 v X NA \Y X NA \ NA
1200 v X NA \ X NA \ NA
1350 v NA NA \ NA NA \ NA
1500 v NA NA \Y NA NA \ NA
1650 v NA NA \ NA NA \ NA
1800 \ NA NA \ NA NA \ NA
1950 100 NA NA 110 NA NA 130 NA
2100 100 NA NA 110 NA NA 130 NA
2250 100 NA NA 110 NA NA 130 NA
2400 100 NA NA 120 NA NA 130 NA
2550 100 NA NA 120 NA NA 130 NA
2700 100 NA NA 120 NA NA 130 NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a

25.4 micro-meter crack.
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Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read:

“550.08 Deflection Testing for Storm Sewers. All PVC, PE, and CPP storm sewers shall
be tested for deflection not less than 30 days after the pipe is installed and the backfill
compacted. The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel
drag shall be used for deflection testing. For PVC, PE, and CPP storm sewers with diameters
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.”

Revise the fifth paragraph of Article 550.08 to read as follows.

“The outside diameter of the mandrel shall be 95 percent of the base inside diameter. For
all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology. For
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter
based on the minimum and maximum tolerances specified in the corresponding ASTM or
AASHTO material specifications.”

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.

(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”
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Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”

PAVED SHOULDER REMOVAL (BDE)
Effective: April 1, 2014

Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read:

“(b) Measured Quantities. Pavement removal, driveway pavement removal, and paved
shoulder removal will be measured for payment in place and the area computed in
square yards (square meters).”

Revise Article 440.07(c) of the Standard Specifications to read:

“(c) Adjustment of Quantities. The quantity of pavement removal and paved shoulder
removal will be adjusted if their respective thickness varies more than 15 percent from
that shown on the plans. The quantity will be either increased or decreased according to
the following table.

% change of thickness % change of quantity
0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 to less than 50 20

If the thickness of the existing pavement varies by 50 percent or more from that shown
on the plans, the character of the work will be considered significantly changed and an
adjustment to the contract will be made according to Article 104.02.
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When an adjustment is made for variations in pavement or shoulder thickness a
resulting adjustment will also be made in the earthwork quantities when applicable.

No adjustment will be made for variations in the amount of reinforcement.”
PAVEMENT MARKING FOR BIKE SYMBOL (BDE)
Effective: January 1, 2014

Add the following to the SYMBOLS table in Article 780.14 of the Standard Specifications:

“Symbol Large Size Small Size
sq ft (sq m) Sq ft (sg m)
Bike Symbol 6.0 (0.56)

PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: January 1, 2014

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker's social security number, the worker's
classification or classifications, the worker’'s gross and net wages paid in each pay period, the
worker’s number of hours worked each day, the worker’s starting and ending times of work each
day. However, any Contractor or subcontractor who remits contributions to a fringe benefit fund
that is not jointly maintained and jointly governed by one or more employers and one or more
labor organization must additionally submit the worker’s hourly wage rate, the worker’s hourly
overtime wage rate, the worker's hourly fringe benefit rates, the name and address of each
fringe benefit fund, the plan sponsor of each fringe benefit, if applicable, and the plan
administrator of each fringe benefit, if applicable.
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The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead, the
payrolls shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

‘IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of five years from the later of the date of final payment under the contract or
completion of the contract, records of the wages paid to his/her workers. The payroll
records shall include the worker's name, the worker’s address, the worker’s telephone
number when available, the worker’s social security number, the worker’s classification
or classifications, the worker's gross and net wages paid in each pay period, the
worker's number of hours worked each day, the worker’s starting and ending times of
work each day. However, any contractor or subcontractor who remits contributions to a
fringe benefit fund that is not jointly maintained and jointly governed by one or more
employers and one or more labor organization must additionally submit the worker’s
hourly wage rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe
benefit rates, the name and address of each fringe benefit fund, the plan sponsor of
each fringe benefit, if applicable, and the plan administrator of each fringe benefit, if
applicable. Upon seven business days’ notice, these records shall be available at a
location within the State, during reasonable hours, for inspection by the Department or
the Department of Labor; and Federal, State, or local law enforcement agencies and
prosecutors.
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3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box

(“No Work”, “Suspended”, or “Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor, or an officer, employee, or officer thereof, which avers that: (i) he or she
has examined the records and such records are true and accurate; (ii) the hourly rate
paid to each worker is not less than the general prevailing rate of hourly wages required
by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll record
that he/she knows to be false is a Class A misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PORTLAND CEMENT CONCRETE EQUIPMENT (BDE)
Effective: November 1, 2013

Add the following to the first paragraph of Article 1103.03(a)(5) of the Standard Specifications to
read:

“As an alternative to a locking key, the start and finish time for mixing may be
automatically printed on the batch ticket. The start and finish time shall be reported
to the nearest second.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012
Revise: April 1, 2014

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.
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(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall
be uniform in gradation and asphalt binder content and shall meet the testing
requirements specified herein. In addition, RAS shall meet the following Type 1 or
Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile
after the pile has been sealed. Stockpiles shall be sufficiently separated to prevent
intermingling at the base. Stockpiles shall be identified by signs indicating the type as
listed below (i.e. “‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate
and may represent more than one aggregate type and/or quality but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm)
and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP shall pass the sieve size specified below for the mix into
which the FRAP will be incorporated.

Mixture FRAP will be used in: | Sieve Size that 100% of FRAP
Shall Pass
IL-25.0 2in. (50 mm)
IL-19.0 11/2in. (40 mm)
IL-12.5 1in. (25 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)
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(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures and represent: 1) the same aggregate quality,
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogenous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be
crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. This RAP may have an inconsistent gradation and/or
asphalt binder content prior to processing. All conglomerate RAP shall be processed
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller
screen. Conglomerate RAP stockpiles shall not contain steel slag.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from Class I, HMA (High or Low ESAL), or "All Other’ (as defined by
Article 1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed
or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be
permitted to improve workability. The sand shall be “B Quality” or better from an
approved Aggregate Gradation Control System source. The sand shall be accounted for
in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot

number shall be maintained by project contract number and kept for a minimum of
three years.
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1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(@)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for
the first 2000 tons (1800 metrictons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and
tested during stockpiling according to lllinois Department of Transportation Policy
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton),
five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in

accordance with the QC Plan, the Contractor shall obtain and make available all of the
test results from start of the initial stockpile.
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1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled
and averaged for asphalt binder content and gradation and, when applicable Gmn.
Individual extraction test results, when compared to the averages, will be accepted if
within the tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2 in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 ym) +5%
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +04 %" +0.5%
Grmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the
RAP/FRAP representing the failing tests is removed from the stockpile. All test data and
acceptance ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the
test results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when
compared to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%
No. 16 (1.18 mm) 5%
No. 30 (600 um) +4 %
No. 200 (75 um) +2.0%
Asphalt Binder Content +1.5%
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If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall
not be used in Department projects. All test data and acceptance ranges shall be sent
to the District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(@) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
501b (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be a Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.
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(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in
which the coarse aggregate is Class B quality or better. RAP/FRAP from
Conglomerate stockpiles shall be considered equivalent to limestone for frictional
considerations. Known frictional contributions from plus #4 (4.75 mm) homogeneous
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in
the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders
and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not
exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of
the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the

percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.
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RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures " ? RAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
105 10 10 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28). If warm
mix asphalt (WMA) technology is utilized, and production temperatures do not
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e.
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28).

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS,

the percentage of virgin asphalt binder replacement shall not exceed the amounts
listed in the FRAP/RAS table listed below for the given N design.
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FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1|\//Ii2>/<tures FRAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified *#
Binder
30 50 40 10
50 40 35 10
70 40 30 10
90 40 30 10
105 40 30 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).
If warm mix asphalt (WMA) technology is utilized, and production temperatures do
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a
PG58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP stockpiles are tested and found that no more than
20 percent of the results, as defined under “Testing” herein, are outside of the control
tolerances set for the original RAP/FRAP stockpile and HMA mix design, and meets all
of the requirements herein, the additional RAP/FRAP stockpiles may be used in the
original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes.
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1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(a)

(c)

RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable
of automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.
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g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

h. Aggregate and RAP/FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and
RAP/FRAP are printed in wet condition.)

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).
e. RAP/FRAP/RAS weight to the nearest pound (kilogram).
f.  Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course (temporary access entrances only) and aggregate wedge
shoulders Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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REINFORCEMENT BARS (BDE)
Effective: November 1, 2013

Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read:

“508.05 Placing and Securing. All reinforcement bars shall be placed and tied securely at
the locations and in the configuration shown on the plans prior to the placement of concrete.
Manual welding of reinforcement may only be permitted or precast concrete products as
indicated in the current Bureau of Materials and Physical Research Policy Memorandum
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication
of Precast Prestressed Concrete Products”. Reinforcement bars shall not be placed by sticking
or floating into place or immediately after placement of the concrete.

Bars shall be tied at all intersections, except where the center to center dimension is less
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied. Molded
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps. Plastic
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow
through and fully encase the reinforcement. Plastic clips may be recycled plastic, and shall
meet the approval of the Engineer. The number of ties as specified shall be doubled for lap
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first
completed stage during the pouring of the second stage.”

Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read:

“Supports for reinforcement in bridge decks shall be metal. For all other concrete
construction the supports shall be metal or plastic. Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic
tipped. When the reinforcement bars are epoxy coated, the metal supports shall be epoxy
coated. Plastic supports may be recycled plastic. Supports shall be provided in sufficient
number and spaced to provide the required clearances. Supports shall adequately support the
reinforcement bars, and shall permit the concrete to flow through and fully encase the
reinforcement. The legs of supports shall be spaced to allow an opening that is a minimum
1.33 times the nominal maximum aggregate size used in the concrete. Nominal maximum
aggregate size is defined as the largest sieve which retains any of the aggregate sample
particles. All supports shall meet the approval of the Engineer.”

Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard
Specifications to read:

“Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire,
or molded plastic clips where allowed.”
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Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard
Specifications:

“In addition, the total slip of the bars within the splice sleeve of the connector after loading
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in.
(254 microns).”

Revise Article 1042.03(d) of the Standard Specifications to read:

“(d) Reinforcement and Accessories: The concrete cover over all reinforcement shall be
within £1/4 in. (6 mm) of the specified cover.

Welded wire fabric shall be accurately bent and tied in place.

Miscellaneous accessories to be cast into the concrete or for forming holes and
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other
effective means. If paper tubes are used for vertical dowel holes, or other vertical holes
which require grouting, they shall be removed before transportation to the construction
site.”

REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012

Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:

“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the
Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor's
landscape restoration plan is approved by the Engineer.
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Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.

A permit shall be obtained from IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 6 in. (150 mm).”

TRACKING THE USE OF PESTICIDES (BDE)
Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 4. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)
Effective: August 1, 2012 Revised: February 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout lllinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT
project sites when feasible, and provide the graduates with meaningful on-the-job training
intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shall include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive
additional training program funds from other sources for other trainees, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under applicable federal law, the lllinois Prevailing Wage Act, and is not eligible
for other training fund reimbursements in addition to the Training Program Graduate (TPG)
Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.
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The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours,
unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 4. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program
and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and
referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is
designated as the responsible IDOT staff member to provide the assistance and referral
services related to the placement for this Special Provision. For purposes of this Contract,
contacting the Director of OBWD and interviewing each candidate he/she recommends
constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.
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Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.

TRAVERSABLE PIPE GRATE (BDE)
Effective: January 1, 2013
Revised: April 1, 2014

Description. This work shall consist of constructing a traversable pipe grate on a concrete end
section.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Traversable Pipe Grate Components (Note 1)
(b) Chemical Adhesive Resin SyStem ...........ooiiiiiiiiiii e 1027
(c) High Strength Steel Bolts, Nuts, and Washers (Note 2) ........cccoeeeiieiiiiiiieiiieeiennnn. 1006.08

Note 1. All steel pipe shall be according to ASTM A 53 (Type E or S), Grade B, or
ASTM A 500 Grade B, standard weight (SCH. 40). Structural steel shapes and plates
shall be according to AASHTO M270 Grade 50 (M 270M Grade 345) and the
requirements of Article 1006.04 of the Standard Specifications. All steel components of
the grating system shall be galvanized according to AASHTO M 111 or M 232 as
applicable.

Anchor rods shall be according to ASTM F 1554, Grade 36 (Grade 250).

Note 2. Threaded rods conforming to the requirements of ASTM F 1554, Grade 105
(Grade 725) may be used for the thru bolts.

CONSTRUCTION REQUIREMENTS

Fabrication of the traversable pipe grate shall be according to the requirements of Section 505
of the Standard Specifications and as shown on the plans.
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Anchor rods shall be set according to Article 509.06 of the Standard Specifications. Bolts and
anchor rods shall be snug tightened by a few impacts of an impact wrench or the full force of a
worker using an ordinary spud wrench. Thru bolts shall be snug tightened and shall be brought
to a snug tight condition followed by an additional 2/3 turn on one of the nuts. Match marks
shall be provided on the bolt and nut to verify relative rotation between the bolt and the nut.

Splicing of pipes shall be made by utilizing full penetration butt welds according to
Article 505.04(q) of the Standard Specifications. In lieu of welding, bolted or sleeve type splices
may be utilized, provided the splices are located over intermediate supports with no more than
one splice per pipe run with the exception that no splice may occur in pipe runs under 30 ft
(9 m) in length.

Method of Measurement. This work will be measured for payment in place in feet (meters).
The length measured shall be along the pipe grate elements from end to end for both
longitudinal and intermediate support pipes.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
TRAVERSABLE PIPE GRATE.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2013

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Materials.

Add the following to Article 1030.02 of the Standard Specifications.

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
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Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.
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Production.

Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:
“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
production of a new mixture design, at the beginning of each production season, and at

every plant utilized to produce mixtures, regardless of the mix.”

Quality Control/Quality Assurance Testing.

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests Frequency of Tests Test Method
See Manual of
Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition | 1 washed ignition | lllinois

oven test on the mix | oven test on the mix | Procedure
per half day of | per day of
production production

% passing sieves:
1/2in. (12.5 mm), Note 4. Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 um)
No. 200 (75 um)

Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
VMA Day’s production N/A lllinois-Modified

> 1200 tons: AASHTO R 35
Note 3.

1 per half day of

production

Day’s production

<1200 tons:

1 per half day of

production for first

2 days and 1 per

day thereafter (first

sample of the day)
Air Voids Day’s production

21200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Note 5. Day’s production

<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
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Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of
Test Procedures
for Materials

Day’s production

Maximum Specific | 2 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production
Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch

Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5°F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of
equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such
as plant sites or storage sites, when those locations are used solely for this contract.

The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 250 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: August 1, 2013

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPIl. — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.

149



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [] No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/ cuyd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 437 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes [ ]
Category C HMA Bases, Pavements and Shoulders Yes [ ]
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P NasNaNa NNt

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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SWPPP
llinois Department
of Transportation Storm Water Pollution Prevention Plan
Route FAP 332 Marked Rte. _U.S. 45
Section  (29,30)R-1 Project No.
County  SALINE Contract No. 78077

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)

Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |

am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Jeffrey Keirn (hfhug o Keean
Print Name L Signature
Regional Engineer L /,,? / Zord
Title 5 Date
IDOT Region 5 - District 9
Agency

I.  Site Description:
A. Provide a description of the project location (include latitude and longitude):

This improvement consists of the expansion of approximately 6.0 miles of U.S. 45 in Saline county of southern
lllinois. The project begins in Eldorado just north of the U.S. 45 and lllinois Route 142 Intersection and continues

to just north of Texas City Road. The location of the Fourth Street Intersection in Eldorado is 37°48'32"N,
88°26'04'W.

B.  Provide a description of the construction activity which is the subject of this plan:

The project involves reconstructing the existing two-lane pavement to provide four lanes, two in each direction. In
the urban section, the two-lane pavement will be reconstructed to provide four lanes travel lanes and a bi-
directional center left turn lane. Major excavating, grading and roadway building operations are applicable.
Intended sequence shall be to remove existing trees, grub, build or extend culverts, build embankment, and build
new roadway.

C.  Provide the estimated duration of this project:
2.5 years

D. The total area of the construction site is estimated to be 200 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 170 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.45

F.  List all soils found within project boundaries. Include map unit name, slope information, and erosivity:
See Appendix A- US 45 Soil Map

G. Provide an aerial extent of wetland acreage at the site:
See 404 Permit Attachment for Wetland Locations.
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Provide a description of potentially erosive areas associated with this project:
During earth moving operations until vegetationis established, all disturbed area will be treated as erosive areas.

The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.q. steepness of slopes, length of slopes, etc):

Earth moving operations throughout the project limits. Erosivity will be limited due to flat cross slopes (majority 6:1
to 3:1) and flat ditch grades (average 0.5%).

See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas

where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

Identify who owns the drainage system (municipality or agency) this project will drain into:
IDOT

The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is
located.

ILR400493 ILLINOIS DEPARTMENT OF TRANSPORTATION

The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

Eldorado Tributary, Brush Creek, North Fork Saline River

Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
Applicable Federal, Tribal, State or Local Programs

Other

OOoO0OxR0O™

oy

303(d) Listed receiving waters (fill out this section if checked above):
NIA

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

b. Provide a description of how erosion and sediment control practices will prevent a discharge of
sediment resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24)
hour rainfall event:

" Provide a description of the location(s) of direct discharge from the project site to the 303(d) water
% body:
d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:
20f7

160



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

2. TMDL (fill out this section if checked above)

a.  The name(s) of the listed water body:

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

c. If a specific numeric waste load allocation has been established that would apply to the project's
discharges, provide a description of the necessary steps to meet that allocation:

P.  The following pollutants of concern will be associated with this construction project:

= Soil Sediment & Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
| Concrete Bd  Antifreeze / Coolants
& Concrete Truck Waste B Waste water from cleaning construction equipment
4 Concrete Curing Compounds [0  Other (specify)
B Solid Waste Debris 0  Other (specify)
() Paints [J Other (specify)
Solvents [0 Other (specify)
B Fertilizers / Pesticides [J  Other (specify)
Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Stabilization Practices: Provided below is a description of interim and permanent stabilization practices,
including site- specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in II(B)(1) and 1I(B)(2), stabilization measures shall be
initiated immediately where construction activities have temporarily or permanently ceased, but in no case
more than one (1) day after the construction activity in that portion of the site has temporarily or

permanently ceases on all disturbed portions of the site where construction will not occur for a period of
fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures
shall be initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14)
days, a temporary stabilization method can be used.

Jof7

161



ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

The following stabilization practices will be used for this project:

[0 Preservation of Mature Vegetation Xl  Erosion Control Blanket / Mulching
[0 Vegetated Buffer Strips B Sodding

B Protection of Trees [0 Geotextiles

X1 Temporary Erosion Control Seeding [0  Other (specify)

B Temporary Turf (Seeding, Class 7) [0  Other (specify)

B9 Temporary Mulching [0  Other (specify)

B Permanent Seeding [0  Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:
Vegetative cover should meet specifications for percent coverage.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Erosion Control Blanket will remain in place until it decomposes.

Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

[ Perimeter Erosion Barrier B Rock Outlet Protection
Bl Temporary Ditch Check B  Riprap

Storm Drain Inlet Protection [0 Gabions

[0 Sediment Trap [0  Slope Mattress

& Temporary Pipe Slope Drain [0 Retaining Walls

[0 Temporary Sediment Basin [0  Slope Walls

[0 Temporary Stream Crossing O Concrete Revetment Mats
[ Stabilized Construction Exits [0 Level Spreaders

[0 Turf Reinforcement Mats O  Other (specify)

[ Permanent Check Dams [0  Other (specify)

0 Permanent Sediment Basin [0  Other (specify)

[0 Aggregate Ditch [0  Other (specify)

[0 Paved Ditch [0  Other (specify)

Describe how the structural practices listed above will be utilized during construction:
The Erosion Control Plan included in the plan set contains the location and types of structural practices.

Describe how the structural practices listed above will be utilized after construction activities have been
completed:

Rock outlet protection and channel riprap protection will remain in place.

Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [ Yes £ No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this
project.

Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will
occur after construction operations have been completed. The installation of these devices may be subject
to Section 404 of the Clean Water Act.
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1. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Chapter 41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and
Environment Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the
technical basis for such decisions will be explained below.

Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so
that the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of permanent storm water management controls:
Riprap will be used at high velocity locations in the ditches; primarily at the downstream end of culverts.

Approved State or Local Laws: The management practices, controls and provisions contained in this
plan will be in accordance with IDOT specifications, which are at least as protective as the requirements
contained in the lllinois Environmental Protection Agency's lllinois Urban Manual. Procedures and
requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials shall be described or incorporated by reference in the space provided below.
Requirements specified in sediment and erosion site plans, site permits, storm water management site
plans or site permits approved by local officials that are applicable to protecting surface water resources
are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by
reference and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or
storm water management plans approved by local officials:

N/A

Contractor Required Submittals: Prior to conducting any professional services at the site covered by this
plan, the Contractor and each subcontractor responsible for compliance with the permit shall submit to the
Resident Engineer a Contractor Certification Statement, BDE 2342a,

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show
major activities with implementation of pollution prevention BMPs, including the following items:

¢ Approximate duration of the project, including each stage of the project

+ Rainy season, dry season, and winter shutdown dates

« Temporary stabilization measures to be employed by contract phases

« Mobilization timeframe

¢ Mass clearing and grubbing/roadside clearing dates

= Deployment of Erosion Control Practices

s Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

e Deployment of Construction Site Management Practices (including concrete washout facilities,
chemical storage, refueling locations, etc.)

= Paving, saw-cutting, and any other pavement related operations

L]

Major planned stockpiling operations

= Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

+ Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in

regard to the following items and provide a graphical representation showing location and type of
BMPs to be used when applicable:

+ Vehicle Entrances and Exits — Identify type and location of stabilized construction entrances and
exits to be used and how they will be maintained.

¢ Material Delivery, Storage and Use — Discuss where and how materials including chemicals,
50f7
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concrete curing compounds, petroleum products, etc. will be stored for this project.

» Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what
BMPs will be used to prevent pollution of storm water from stockpiles.

* Waste Disposal - Discuss methods of waste disposal that will be used for this project.

e Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill
(chemicals, concrete curing compounds, petroleum, etc.)

e Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout
facilities to be used on this project and how they will be signed and maintained.

e Litter Management — Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

e Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what
BMPs will be used to ensure containment and spill prevention.

e Vehicle and Equipment Cleaning and Maintenance - |dentify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

¢ Dewatering Activities — Identify the controls which will be used during dewatering operations to
ensure sediments will not leave the construction site.

¢ Polymer Flocculants and Treatment Chemicals — Identify the use and dosage of treatment
chemicals and provide the Resident Engineer with Material Safety Data Sheets. Describe
procedures on how the chemicals will be used and identify who will be responsible for the use and
application of these chemicals. The selected individual must be trained on the established
procedures,

= Additional measures indicated in the plan.

Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures

identified in this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured
BMPs which are to be installed and maintained per manufacture's specifications.

All erosion control devices will be maintained in accordance with Article 280.05 of the Standard Specifications for Road
and Bridge Construction.

Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.

Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.,

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp(@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276
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V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.

llinois Department

of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section 11.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Marked Rte.
Section Project No.
County Contract No.

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penaity of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned

project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[0 Contractor

[0 Sub-Contractor

Print Name o Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP

Items which this Contractor/subcontractor will be responsible for as required in Section I11.G. of SWPPP:
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT

Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of
minorities and females employed under Project Labor Agreements. To assist in this reporting
effort, the Contractor shall provide a quarterly workforce participation report for all minority and
female employees working under the project labor agreement of this contract. The data shall be
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation
Quarterly Reporting Form available on the Department’s website
http://www.dot.il.gov/const/conforms.html.

The report shall be submitted no later than the 15" of the month following the end of each
quarter (i.e. April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of ,
2014, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in its
proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of
each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
78077 (hereinafter, the “Project”).

1.1

1.2

1.3

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”,
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing
Construction Work on the Project. The Contractor shall submit a Subcontractor’s
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance
of Construction Work on the Project. Upon request copies of the applicable collective
bargaining agreements will be provided by the appropriate signatory labor organization
consistent with this Agreement and at the pre-job conference referenced in Article lll,
Section 3.1.

Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or
subcontract, nor permit any other person, firm, company, or entity to contract or
subcontract for the performance of Construction Work for the Project to any person, firm,
company, or entity that does not agree in writing to become bound for the term of this
Project by the terms of this PLA prior to commencing such work and to the applicable
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto.
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It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles |, 11, V, VI, and VII.

Subiject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.
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To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice in the form of a lien of a Contractor's or
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold
from the Contractor's periodic pay request an amount sufficient to extinguish any
delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il - APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair’ work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.
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The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based
on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.

In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established by
the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering/architectural/surveying consultants’ materials
testing employees are subject to the terms of this PLA for Construction Work performed
for a Contractor or Subcontractor on this Project. These workers shall be fully expected
to objectively and responsibly perform their duties and obligations owed to the
Department without regard to the potential union affiliation of such employees or of other
employees on the Project.
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This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.

ARTICLE lll - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right of
the Department to discuss or explain the purpose and intent of this PLA with prospective
bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VIl of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project site
or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A
PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.

In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.
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A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures
below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of the
President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or their
designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction and
covenant not to sue the Federation, nor its officers, employees, agents or attorneys.

In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President, or
his/her designee, as the internal jurisdictional authority of that International Union,
shall constitute a final and binding decision and determination as to the jurisdiction of
work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall
be referred to the local area Building & Construction Trades Council, which shall
meet with the affected trades within two (2) business days subsequent to receiving
written notice. In the event the parties do not wish to avail themselves of the local
Building & Construction Trades Council, the parties may elect to invoke the services
of their respective International Representatives with no extension of the time
limitations. An agreement reached at this Step shall be final and binding upon all
parties.
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(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation of
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a period
in excess of the time frames contemplated under this Paragraph. Business days are
defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.

The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec.
6.2 and geographical location of the jurisdictional dispute and upon his/her availability,
and ability to conduct a Hearing within two (2) business days of said notice. The
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may
elect to only issue a written decision, said decision must be issued within two (2)
business days subsequent to the completion of the Hearing. Copies of all notices,
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing
parties and the lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International Union’s
General President whose decision shall be final and binding upon all parties. In no
event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:
(a) First, whether a previous agreement of record or applicable agreement, including a

disclaimer agreement, between National or International Unions to the dispute or
agreements between local unions involved in the dispute, governs;
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(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute, he
shall then consider the established trade practice in the industry and prevailing
practice in the locality. Where there is a previous decision of record governing the
case, the Arbitrator shall give equal weight to such decision of record, unless the
prevailing practice in the locality in the past ten years favors one craft. In that case,
the Arbitrator shall base his decision on the prevailing practice in the locality.
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing
practice in the locality through raiding, the undercutting of wages or by the use of
vertical agreements, the Arbitrator shall rely on the decision of record and
established trade practice in the industry rather than the prevailing practice in the
locality; and,

(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider
that because efficiency, cost or continuity and good management are essential to the
well being of the industry, the interests of the consumer or the past practices of the
employer shall not be ignored.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may appear
on behalf of the parties. Each party is responsible for arranging for its witnesses. In the
event an Arbitrator's subpoena is required, the party requiring said subpoena shall
prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon any
witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence which
may be presented to the Arbitrator on a joint basis.
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6.12 The Order of Presentation in all Hearings before an Arbitrator shall be

6.13

6.14

6.15

7.1

I. Identification and Stipulation of the Parties

II. Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project manager,
owner)

VI. Rebuttal by union(s) claiming the disputed work

VII. Additional submissions permitted and requested by Arbitrator

VIIl.Closing arguments by the parties

All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time to time.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability of
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the
Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties may
proceed before the Arbitrator even in the absence or one or more stipulated parties with
the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination that
the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor’s or supplier's facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office to
cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of its
affiliates. The principal officer or officers of any involved affiliate will immediately
instruct, order or use the best effort of his office to cause the employees the
union represents to cease any violations of this Article. A union complying with
this obligation shall not be liable for unauthorized acts of employees it
represents. The failure of the Contractor to exercise its rights in any instance
shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

177



7.6

7.7

7.8

8.1

ROUTE: FAP 332 (US 45)
Project ACNHPP-0332(119)
SECTION: (29,30)R-1
COUNTY: SALINE
CONTRACT NO. 78077

7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing of
evidence or issuance of an Award by the Permanent Arbitrator.

7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

7.5.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.
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This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Bruce Feldacker
Thomas F. Gibbons
Edward J. Harrick
Brent L. Motchan
Robert Perkovich
Byron Yaffee

Glenn A. Zipp

Addendum A

IDOT Slate of Permanent Arbitrators
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Execution Page

lllinois Department of Transportation

Omer Osman, Director of Highways

Matthew Hughes, Director Finance & Administration

Michael A. Forti, Chief Counsel

Ann L. Schneider, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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**RETURN WITH BID**

Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. 78077 ], this Letter of Assent hereby confirms that the undersigned Prime
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project
Labor Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

*RETURN WITH BID**
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok koK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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