

PIPE UNDERDRAIN SCHEDULE

SOUTHBOUND OUTSIDE EDGE OF PAVEMENT

LOCATION STATION TO STATION	PIPE UNDERDRAINS 4"	OUTLET STATION	PIPE UNDERDRAIN 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS	
					FOOT
STAGE 1A					
436+00	441+00	500.0	441+00	18.0	1
441+00	444+50	350.0	444+50	18.0	1
453+50	456+00	250.0	453+50	18.0	1
456+00	461+00	500.0	456+00	18.0	1
461+00	466+00	500.0	461+00	18.0	1
466+00	471+50	550.0	466+00	18.0	1
471+50	476+50	500.0	476+50	18.0	1
476+50	482+00	550.0	482+00	18.0	1
483+00	484+50	150.0	484+50	18.0	1
484+50	489+00	450.0	484+50	13.5	
489+00	494+00	500.0	489+00	18.0	1
494+00	497+00	300.0	494+00	18.0	1
497+00	502+00	500.0	502+00	18.0	1
502+00	507+00	500.0	507+00	18.0	1
507+00	512+00	500.0	512+00	18.0	1
512+00	515+60	380.0	516+50	18.0	1
517+00	522+00	500.0	522+00	18.0	1
522+00	527+00	500.0	527+00	18.0	1
527+00	534+00	700.0	534+00	18.0	1
534+00	539+00	500.0	534+00	18.0	1
539+00	543+00	400.0	539+00	18.0	1
543+00	547+00	400.0	547+00	18.0	1
547+00	552+00	500.0	552+00	18.0	1
552+00	556+00	400.0	556+00	18.0	1
556+00	558+50	250.0	558+50	18.0	1
558+50	563+00	450.0	558+50	18.0	1
563+00	568+00	500.0	568+00	18.0	1
568+00	573+00	500.0	573+00	18.0	1
573+00	576+50	350.0	576+50	18.0	1
577+60	583+00	540.0	583+00	18.0	1
583+00	588+00	500.0	588+00	18.0	1
588+00	593+00	500.0	588+00	18.0	1
593+00	596+00	500.0	593+00	18.0	1
596+00	602+00	400.0	596+00	18.0	1
602+00	605+80	380.0	602+00	18.0	1
607+00	612+00	500.0	612+00	18.0	1
612+00	617+00	500.0	617+00	18.0	1
617+00	622+00	500.0	622+00	18.0	1
622+00	627+00	500.0	627+00	18.0	1
627+00	632+00	500.0	632+00	18.0	1
632+00	636+00	400.0	632+00	18.0	1
636+00	639+00	300.0	636+00	18.0	1
639+00	644+00	500.0	644+00	18.0	1
644+00	647+50	350.0	647+50	18.0	1
647+50	648+80	130.0	647+50	18.0	1
650+00	653+00	300.0	650+00	18.0	1
653+00	656+00	300.0	653+00	18.0	1
656+00	664+00	800.0	664+00	18.0	1
664+00	669+00	500.0	664+00	18.0	1
669+00	672+00	300.0	669+00	18.0	1
672+00	677+00	500.0	677+00	18.0	1
STAGE 1A SUBTOTAL					
	22,610.0		911.5	44	
STAGE 3					
677+00	681+50	450.0	681+50	18.0	1
681+50	686+00	450.0	681+50	18.0	1
686+00	689+00	300.0	686+00	18.0	1
689+00	694+00	500.0	694+00	18.0	1
695+20	697+00	180.0	697+00	18.0	1
697+00	702+00	500.0	697+00	18.0	1
702+00	705+00	300.0	702+00	18.0	1
STAGE 3 SUBTOTAL					
	2,680.0		126.0	5	
SOUTHBOUND OUTSIDE EDGE TOTAL					
	25,290.0		1,037.5	49	

PIPE UNDERDRAIN SCHEDULE

SOUTHBOUND INSIDE EDGE OF PAVEMENT

LOCATION STATION TO STATION	PIPE UNDERDRAINS 4"	OUTLET STATION	PIPE UNDERDRAIN 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS	
					FOOT
STAGE 1A					
456+00	459+00	300.0	456+00	14.0	1
459+00	464+00	500.0	459+00	14.0	1
464+00	469+00	500.0	464+00	14.0	1
469+00	471+50	250.0	469+00	14.0	1
471+50	476+50	500.0	476+50	14.0	1
476+50	481+00	450.0	481+00	14.0	1
487+50	494+00	650.0	487+50	14.0	1
494+00	497+00	300.0	494+00	14.0	1
497+00	502+00	500.0	502+00	14.0	1
502+00	507+00	500.0	507+00	14.0	1
507+00	512+00	500.0	512+00	14.0	1
517+50	522+00	450.0	522+00	14.0	1
522+00	527+00	500.0	522+00	14.0	1
527+00	534+00	700.0	534+00	14.0	1
534+00	539+00	500.0	534+00	14.0	1
539+00	543+00	400.0	539+00	14.0	1
543+00	547+00	400.0	547+00	14.0	1
547+00	552+00	500.0	552+00	14.0	1
552+00	556+00	400.0	556+00	14.0	1
556+00	558+50	250.0	558+50	14.0	1
558+50	563+00	450.0	558+50	14.0	1
563+00	568+00	500.0	568+00	14.0	1
568+00	573+00	500.0	573+00	14.0	1
578+00	583+00	500.0	583+00	14.0	1
583+00	588+00	500.0	588+00	14.0	1
588+00	593+00	500.0	588+00	14.0	1
593+00	598+00	500.0	593+00	14.0	1
598+00	602+00	400.0	598+00	14.0	1
602+00	605+50	350.0	602+00	14.0	1
607+30	612+00	470.0	612+00	14.0	1
612+00	617+00	500.0	617+00	14.0	1
617+00	622+00	500.0	622+00	14.0	1
622+00	627+00	500.0	627+00	14.0	1
627+00	632+00	500.0	632+00	14.0	1
632+00	636+00	400.0	632+00	14.0	1
636+00	639+00	300.0	636+00	14.0	1
639+00	644+00	500.0	644+00	14.0	1
644+00	647+50	350.0	647+50	14.0	1
647+50	653+00	550.0	647+50	14.0	1
653+00	656+00	300.0	653+00	14.0	1
656+00	664+00	800.0	664+00	14.0	1
664+00	669+00	500.0	664+00	14.0	1
669+00	672+00	300.0	669+00	14.0	1
672+00	677+00	500.0	677+00	14.0	1
STAGE 1A SUBTOTAL					
	20,220.0		616.0	38	
STAGE 3					
677+00	680+50	350.0	680+50	14.0	1
680+50	686+00	550.0	680+50	14.0	1
686+00	689+00	300.0	686+00	14.0	1
689+00	693+00	400.0	693+00	14.0	1
699+00	702+00	300.0	699+00	14.0	1
702+00	705+00	300.0	702+00	14.0	1
STAGE 3 SUBTOTAL					
	2,200.0		84.0	5	
SOUTHBOUND INSIDE EDGE TOTAL					
	22,420.0		700.0	43	

PIPE UNDERDRAIN SCHEDULE

NORTHBOUND INSIDE EDGE OF PAVEMENT

LOCATION STATION TO STATION	PIPE UNDERDRAINS 4"	OUTLET STATION	PIPE UNDERDRAIN 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS	
					FOOT
STAGE 2					
456+00	459+00	300.0	456+00	14.0	1
459+00	464+00	500.0	459+00	14.0	1
464+00	469+00	500.0	464+00	14.0	1
469+00	471+50	250.0	469+00	14.0	1
471+50	476+50	500.0	476+50	14.0	1
476+50	481+00	450.0	481+00	14.0	1
485+00	489+00	400.0	485+00	14.0	1
489+00	494+00	500.0	489+00	14.0	1
494+00	497+00	300.0	494+00	14.0	1
497+00	502+00	500.0	502+00	14.0	1
502+00	507+00	500.0	507+00	14.0	1
507+00	511+50	450.0	511+50	14.0	1
517+50	522+00	450.0	522+00	14.0	1
522+00	527+00	500.0	527+00	14.0	1
527+00	534+00	700.0	534+00	14.0	1
534+00	539+00	500.0	534+00	14.0	1
539+00	543+00	400.0	539+00	14.0	1
543+00	547+00	400.0	547+00	14.0	1
547+00	552+00	500.0	552+00	14.0	1
552+00	556+00	400.0	556+00	14.0	1
556+00	558+50	250.0	558+50	14.0	1
558+50	563+00	450.0	558+50	14.0	1
563+00	568+00	500.0	568+00	14.0	1
568+00	572+50	450.0	572+50	14.0	1
578+00	583+00	500.0	583+00	14.0	1
583+00	588+00	500.0	588+00	14.0	1
588+00	593+00	500.0	588+00	14.0	1
593+00	598+00	500.0	593+00	14.0	1
598+00	602+00	400.0	598+00	14.0	1
602+00	605+50	350.0	602+00	14.0	1
607+30	612+00	470.0	612+00	14.0	1
612+00	617+00	500.0	617+00	14.0	1
617+00	622+00	500.0	622+00	14.0	1
622+00	627+00	500.0	627+00	14.0	1
627+00	632+00	500.0	632+00	14.0	1
632+00	636+00	400.0	632+00	14.0	1
636+00	639+00	300.0	636+00	14.0	1
639+00	644+00	500.0	644+00	14.0	1
644+00	647+50	350.0	647+50	14.0	1
647+50	653+00	550.0	647+50	14.0	1
653+00	656+00	300.0	653+00	14.0	1
656+00	664+00	800.0	664+00	14.0	1
664+00	669+00	500.0	664+00	14.0	1
669+00	672+00	300.0	669+00	14.0	1
672+00	677+00	500.0	677+00	14.0	1
677+00	680+50	350.0	680+50	14.0	1
680+50	686+00	550.0	680+50	14.0	1
686+00	689+00	300.0	686+00	14.0	1
689+00	691+00	200.0	691+00	14.0	1
NORTHBOUND INSIDE EDGE TOTAL					
	21,770.0		686.0	42	

PIPE UNDERDRAIN SCHEDULE

NORTHBOUND OUTSIDE EDGE OF PAVEMENT

LOCATION STATION TO STATION	PIPE UNDERDRAINS 4"	OUTLET STATION	PIPE UNDERDRAIN 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS	
					FOOT
STAGE 1B					
433+50	436+00	250.0	436+00	18.0	1
436+00	441+00	500.0	441+00	18.0	1
441+00	443+50	250.0	443+50	18.0	1
STAGE 1B SUBTOTAL					
	1,000.0		54.0	3	
STAGE 2					
453+50	456+00	250.0	453+50	18.0	1
456+00	461+00	500.0	456+00	18.0	1
461+00	466+00	500.0	461+00	18.0	1
466+00	471+50	550.0	466+00	18.0	1
471+50	476+50	500.0	476+50	18.0	1
476+50	481+90	540.0	481+90	12.5	1