

TEMPORARY EROSION CONTROL SCHEDULE

STAGES	MULCH, METHOD 4	TEMPORARY EROSION CONTROL SEEDING	PERIMETER EROSION BARRIER
	ACRE	POUND	FOOT
STAGE 1	0.13	25.95	526
STAGE 2	0.18	36.39	958
STAGE 3	0.23	45.28	424
TOTAL	0.54	107.62	1908
ROUNDED TOTAL	0.75	107.75	1908



PERMANENT EROSION CONTROL SCHEDULE

	POTASSIUM FERTILIZER NUTRIENT	NITROGEN FERTILIZER NUTRIENT	SEEDING, CLASS 2A	EROSION CONTROL BLANKET
	POUND	POUND	ACRE	50 YD
PERMANENT CONDITION	63	63	0.50	1386.22
TOTAL	63	63	0.50	1386.22
ROUNDED TOTAL	63	63	0.50	1387

FILE PATH : p:\1\198037\pmt\ec\com\lin_bca\198037\pmt\ec\com\lin_bca\Phase-1\1022_COP_006_Roadway_Sheets\1022_25-Cont.ec\1022_25-ht-EC-Schedule-B1



D16B425-ht-EC-Schedule-B1	DESIGNED - DMS	REVISED - 7/19/2013
USER NAME - chsun	DRAWN - DMS	REVISED -
PLOT SCALE - 50.0000' / 1"	CHECKED - AFC	REVISED -
PLOT DATE - 7/6/2013	DATE - 6/17/2013	REVISED -

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

EROSION CONTROL SCHEDULES

SCALE: SHEET 1 OF 2 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90/94/290	2013-007R	COOK	317	77
CONTRACT NO. 60W25				
ILLINOIS FED. AID PROJECT				