

**TEMPORARY EROSION CONTROL SCHEDULE**

	MULCH, METHOD 2	TEMPORARY EROSION CONTROL SEEDING	PERIMETER EROSION BARRIER
STAGES	ACRE	POUND	FOOT
STAGE 1	0.13	25.95	526
STAGE 2	0.18	36.39	958
STAGE 3	0.23	45.28	424
TOTAL	0.54	107.62	1908
ROUNDED TOTAL	0.75	107.75	1908

**PERMANENT EROSION CONTROL SCHEDULE**

	POTASSIUM FERTILIZER NUTRIENT	NITROGEN FERTILIZER NUTRIENT	SEEDING, CLASS 2A	EROSION CONTROL BLANKET
	POUND	POUND	ACRE	SQ YD
PERMANENT CONDITION	63	63	0.50	1386.22
TOTAL	63	63	0.50	1386.22
ROUNDED TOTAL	63	63	0.50	1387

FILE PATH = p:\388039\pmt\escomon\me\local\AECOM\01\Documents\01\Americas\Transportation\60269938\_Circle\Phase\_1\000\_CAD\006\_Roadway\Sheets\60W25\_Contract\0160W25-sht-EC-Schedule-01



DI60W25-sht-EC-Schedule-01  
 USER NAME = chitua  
 PLOT SCALE = 50.0000' / in.  
 PLOT DATE = 6/14/2013

DESIGNED - DMS  
 DRAWN - DMS  
 CHECKED - AFC  
 DATE - 6/17/2013

REVISED -  
 REVISED -  
 REVISED -  
 REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**EROSION CONTROL SCHEDULES**

SCALE: SHEET 1 OF 2 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90/94/290	2013-007R	COOK	317	77
CONTRACT NO. 60W25			ILLINOIS FED. AID PROJECT	