July 19, 2007

SUBJECT: FAP Route 638 (IL 82)

Section (129BR-1)D

Henry County

Contract No. 64D73

Item No. 108, August 3, 2007 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- Revised sheets 2 and 5 of the Plans. 2

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tet Delschlye DE.

Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson;

Estimates; Design & Environment File

TBW:RS:

ILLINOIS DEPARTMENT OF TRANSPORTATION **SCHEDULE OF PRICES** CONTRACT 64D73 **NUMBER -**

C-92-125-07 State Job # -PPS NBR -0-01048-2001 County Name -

HENRY--

Code -73 - -District -2 - -

Section Number - (129BR-1)D

Project Number	Route
	FAP 638

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0320047	REM EX PPC DECK BEAMS	SQ FT	538.000				
X0321781	MECHANICAL SPLICE	EACH	180.000				
X5030305	CONC WEARING SURF 5	SQ YD	92.000				
Z0001900	ASB BEARING PAD REMOV	EACH	1.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
50102400	CONC REM	CU YD	4.400				
50400505	P P CONC DK BM 27 DP	SQ FT	527.000				
* 50500405	F & E STRUCT STEEL	POUND	310.000				
50800205	REINF BARS, EPOXY CTD	POUND	1,790.000				
50900905	REM & RE EX RAILING	FOOT	48.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70106500	TEMP BR TRAF SIGNALS	EACH	1.000				
70106700	TEMP RUMBLE STRIP	EACH	6.000				
			* REVISED : JULY 20, 2007				