

ELECTRICAL SCHEDULE

APPROX. STA	150 W HPS LUMINAIRE	GROUNDING AND BONDING	ATTACH BONDING CONDUCTORS	70 W HPS UNDERPASS LUMINAIRE	250 W HPS UNDERPASS LUMINAIRE	NAVIGATION LUMINAIRE	REMOVE EXISTING LIGHT UNIT	CORRECTING EXP. JT. BONDING	LIGHTING CONTROLLER
61+90	1	1	1				1		
63+70								1	
63+90	1						1		
64+00		1	1						1
64+06				2			2		
65+90	1						1		
66+81		1	1					2	
67+72		1	1		1		1		
67+90	1						1		
69+90	1						1		
70+15		1	1		1		1		
71+76		1	1		1		1		
71+90	1						1		
73+90	1	1	1				1		
75+38		1	1			1	1		
75+90	1						1		
77+90	1	1	1				1		
78+05		1	1					2	
80+08	1	1	1				1		
82+26	1						1		
84+44	1	1	1				1		
84+59		1	1					2	
86+62	1	1	1				1		
88+80	1						1		
90+98	1	1	1				1		
91+13		1	1					2	
93+16	1	1	1				1		
95+34	1						1		
97+00	1	17	17				1		
TOTALS:	18			2	3	1	24	9	1

SCHEDULE OF QUANTITIES  
FAP 315 (US 136)  
SECTION (22B)I  
HANCOCK COUNTY