PRESTAGE STAGE 1 STAGE 2 STAGE 3
TOPSOIL TOPSOIL TOPSOIL
EARTHSYORSKTASGUE’\AMARY EARTH EAR&?!?EK(EAEQNCE EARTH EAR&Q!?EK(EAEQNCE TOPSOIL TOPSOIL BALANCE EARTH EAR&Q!?EK(EAEQNCE TOPSOIL TOPSOIL BALANCE EARTH EAR&?!?EK(EAEQNCE TOPSOIL TOPSOIL BALANCE
EXCAVATION SHORTAGE (- EXCAVATION SHORTAGE (- EXCAVATION | PLACEMENT WASTE (+) OR | EXCAVATION SHORTAGE (-] EXCAVATION [ PLACEMENT WASTE (+) OR | EXCAVATION SHORTAGE (- EXCAVATION | PLACEMENT WASTE (+) OR
SHORTAGE (-) SHORTAGE (-) SHORTAGE (-)
LOCATION (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD)
MAINLINE [-94 - - 14,568.73 -4,124.80 16,427.94 4,210.14 12,217.80 - - - - - 2,942.03 677.91 2.885.69 786.21 2,099.47
MAINLINE 1-94 (NORTHBOUND) - - 3,568.19 -28,361.09 10,024.21 2,354.38 7,669.83 3,462.64 1,488.97 1,414.15 221.34 1,192.81 1,315.34 1,118.03 0.00 0.00 0.00
MAINLINE [-94 (SOUTHBOUND) - - 9,585.63 1,244.92 5,047.13 1,069.55 3,977.58 6,385.18 -2,117.94 3,248.50 766.69 2,481.81 2,248.94 1,911.60 0.00 0.00 0.00
IL-173 - - 2,357.08 -49,058.34 7,687.31 1,951.65 5,735.66 4,118.55 -41,548.40 7,805.37 1,920.71 5,884.66 - - - - -
[L-173 - RAMP A - - 1,960.48 -656.83 1,712.53 487.21 1,225.32 - - - - - - - - - -
I1L-173 - RAMP B - - 1,598.99 -1,744.89 1,798.05 444.46 1,353.59 - - - - - - - - - -
SB [-94 TO SB US-41 - - - - - - - 2,112.23 425.30 847.19 251.46 595.73 - - - - -
NB US-41 TO NB I-94 - - 909.07 -6,108.09 2,078.02 631.23 1,446.79 - - - - - - - - - -
OLD US-41 TO SB 1-94 - - 3,092.94 2,103.57 1,676.60 535.91 1,140.69 - - - - - - - - - -
DETENTION BASIN - - - - - - - 5,444.12 4,377.97 3,525.46 1,175.59 2,349.87 - - - - -
MAINTENANCE OF TRAFFIC - -816.00 - - - - - - - - - - - - - - -
0 -816 37,641 -86,706 46,452 11,685 34,767 21,523 -37,374 16,841 4,336 12,505 6,506 3,708 2,886 786 2,099
20200100 20400800 21101505
TOPSOIL
EARTHWORK SUMMARY EARTH FURNISHED | EXCAVATION
EXCAVATION [ EXCAVATION AND
PLACEMENT
STAGE (CU YD) (CU YD) (CU YD)
PRESTAGE 0 816 0
STAGE 1 37,641 86,706 46,452
STAGE 2 21,523 37,374 16,841
STAGE 3 6,506 0 2,886
65,670 124,896 66,178
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