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ILLINOIS 173 ROSECRANS RD

PROP ROW

PROP ROW

E
X

 R
O

W

BE2

TOLLWAY LIGHTING AND RELOCATION PLAN

4-1/C NO. 2 WITH 

MESSENGER WIRE

(TYP.)

EXISTING CONTROLLER "B"

BG3/BH3

NOTES:

SEE NOTE 1

WETLAND

BOUNDARY WL-30

WETLAND

BOUNDARY WL-31

STA. 2030+34

81 FT RT

STA. 2030+33

87 FT LT

1.

2.

CONNECT EXISTING LIGHT POLE AERIALLY AS SHOWN ON

PLAN BEFORE INSTALLING PROPOSED POLE FOUNDATION.

AERIAL CABLING SHALL BE TEMPORARILY DISCONNECTED

AND RECONNECTED TO ACCOMODATE POLE RELOCATION.

SEE SHEET E-40 FOR PROPOSED POLE LOCATION.

THE COST OF ALL LABOR, EQUIPMENT, AND MATERIALS (INCLUDING

WOOD POLES, AERIAL CABLE, AND ANCILLARIES) REQUIRED TO

MAINTAIN OPERATION OF THE EXISTING TOLLWAY LIGHTING

SYSTEM IS INCLUDED IN THE PRICE OF THE ITEM "MAINTAIN

LIGHTING SYSTEM."

ILLINOIS 173 ROSECRANS RD

EX ROW

EX ROW

S 89%%d 22’ 58" E
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EJM ENGINEERING,  INC.
411 South Wells Street Suite 1000

Chicago, Illinois 60607
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