


SYMBOLS

-  Work Area
-  Cones, Drums, or Barricades
-  Pavement Marking Tape, Type III 4"
-  Direction Indicator barricade
-  Barricade or drum w/flashing light
-  Sign (speed indicator)
-  Impact Atten. Temp. NRD. TL2

PLAN
(Stage I)

NOTES:
 Refer to Highway Standards 701406 & 701601 in conjunction with this sheet for exact placement of traffic management devices and other clarifications as construction staging symbols and dimensioning were duplicated off of these standards.
 Temporary Pavement Marking Tape, Type III 4" shall be placed throughout the taper and alongside the work area as shown in the plans.
 A Sand Barrel Attenuator shall be placed on the deck South of the "Temporary Slab Support Beam" shown on repair detail sheet 6 of 6.
 Speed Indicator Signs shall be required and activated for each closed lane on I-74.

S:\GEN-DRAFT\STD&PLNS\Squad\BRIDGES-BRIDGE CONTRACTS-STEEL BEAM REP-68819_S\090-0091-PinecrestDr-ovr1-74.dgn

FILE NAME	USER NAME : jonasec	DESIGNED - CEJ	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	PROPOSED TRAFFIC CONTROL PINECREST DRIVE OVER F.A.I. ROUTE 74		F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
S:\GEN-DRAFT\STD&PLNS\Squad\BRIDGES-BRIDGE CONTRACTS-STEEL BEAM REP\68819_S\090-0091-PinecrestDr-ovr1-74.dgn	06/15/2012	06/15/2012	06/15/2012		74	(90-14HB-1(BR))I-1	TAZEWELL	17	8		
PLOT SCALE = 1/8" = 1'-0"	CHECKED -	REVISOR -	REVISOR -		STEEL BEAMS REP./REPL.	CONTRACT NO. 68819		FED. ROAD DIST. NO. 4 (ILLINOIS) FED. AID PROJECT			
PLOT DATE = 6/20/2012	DATE - 06/15/2012	REVISOR -	REVISOR -		SCALE:	SHEET NO. OF SHEETS	STA. TO STA.				