July 20, 2006

SUBJECT: FAS Route 819 (IL 177)

Project BHS-0819(131) Section 101BR-3 Washington County Contract No. 76964

Item No. 30, August 4, 2006 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- Revised page 1 of the Schedule of Prices.
- 2. Revised sheets 3 and 19 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tede Jaluchye DE.

Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

Db/cab

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 76964 NUMBER -

State Job # - C-98-133-05
PPS NBR - 8-00094-0000
County Name - WASHINGTON- -

Project Number BHS-0819/131/ Route FAS 819

Code - 189 - District - 8 - Section Number - 101BR-3

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0322379	CONCRETE SEALER	SQ YD	39.000				
X0324744	REM EX PRECAST UNITS	SQ FT	359.000				
* DELETED							
X0325294	PREF JOINT STRIP SEAL	FOOT	62.000				
X0325303	STR REP CON DP OVER 5	SQ FT	4.000				
X0325305	STR REP CON DP = < 5	SQ FT	41.000				
X3560130	BC BC WIDE SUPER 9	SQ YD	66.000				
X4066416	BC SC SUPER "C" N70	TON	86.000				
X4066770	LEV BIND MM SUPER N70	TON	21.000				
X7200200	WIDE LOAD SIGNING	L SUM	1.000				
Z0001900	ASB BEARING PAD REMOV	EACH	22.000				
Z0002600	BAR SPLICERS	EACH	12.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
20200500	EARTH EXC WID	CU YD	16.000				
			* REVISED : JULY 20, 2006				