July 27, 2005

SUBJECT: FAP Route 575

Project NHF-0575 (187) Section (B & 14) R-3

Will County

Contract No. 60961

Item No. 65, August 5, 2005 Letting

Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson;

Jim White; Design & Environment File

TK/cab

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 60961

State Job # - C-91-217-00 PPS NBR - 1-86100-6000

County Name - WILL- -

Code - 197 - - District - 1 - -

Section Number - (B&14)R-3

Project Number	Route
NHF-0575/187/000	FAP 575

Item Number	Pay Item Description	Unit of Measure	Quantity	X	Unit Price	=	Total Price
XX003653	SPECIAL STRUCTURE SP1	EACH	1.000				
XX003817	GRATING-C FL END S 12	EACH	4.000				
X0321232	PCBC 12X3	FOOT	704.000				
X0322033	STORM SEW WM REQ 12	FOOT	770.000				
X0322034	STORM SEW WM REQ 15	FOOT	93.000				
X0322035	STORM SEW WM REQ 18	FOOT	143.000				000000000000000000000000000000000000000
X0322125	STORM SEW WM REQ 24	FOOT	149.000				
X0322127	STORM SEW WM REQ 30	FOOT	121.000				,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
X0322525	STORM SEW WM REQ 21	FOOT	48.000				
X0322719	TEMP DRAINAGE CONNECT	EACH	12.000				
** X0323426	SED CONT DR ST INL CL	EACH	253.000				
** DELETED							
X0323988	TEMP SOIL RETEN SYSTM	SQ FT	570.000				
X0325058	SPECIAL STRUCTURE SP2	EACH	1.000				
X0325059	SPECIAL STRUCTURE SP3	EACH	1.000				
X0325060	SPECIAL STRUCTURE SP4	EACH	1.000				
		*	* REVISED : JULY 27, 2005				