


- NOTES:
1. SEE DRAWING E-01 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
 2. THE REMOVAL OF EXISTING UNDERPASS LUMINARIES MUST INCLUDE THE REMOVAL OF ALL CABLES, CONDUIT, AND HARDWARE ASSOCIATED WITH THE EXISTING UNDERPASS LIGHTING. THE COST OF THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT WILL BE INCLUDED AS PART OF THE "REMOVAL OF LIGHTING UNIT, SALVAGE" PAY ITEM.
 3. THE CONTRACTOR SHALL MAINTAIN POWER TO THE UNDERPASS LIGHTS ON THE EAST SIDE OF THE KEDZIE AVENUE BRIDGE DURING STAGE I CONSTRUCTION. ALL WORK REQUIRED TO COMPLY WITH THIS REQUIREMENT IS INCLUDED IN THE COST OF THE ITEM "MAINTENANCE OF LIGHTING SYSTEM."
 4. THE PROPOSED UNDERPASS LIGHTS ON THE WEST SIDE OF THE KEDZIE AVENUE BRIDGE SHALL BE PLACED IN SERVICE DURING STAGE II CONSTRUCTION.



E-04

FILE NAME = ...\\0162K14-lighting3.dgn	USER NAME =	DESIGNED - RDP	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	I-57 AT KEDZIE AVENUE UNDERPASS LIGHTING REMOVAL PLAN	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	PLOT SCALE = 1:20	DRAWN - RS	REVISED -			57	1313.1B-1	COOK	162	112
	PLOT DATE = 4/29/2011	CHECKED - RY	REVISED -			CONTRACT NO. 60K14				
	DATE - 04/29/2011	REVISED -	FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT							
					SCALE: AS NOTED	SHEET NO.	OF	SHEETS	STA. 1221+20	TO STA. 1224+80