RETURN WITH BID

State of

County of

AFFIDAVIT

, of ,
(name of affiant) (bidder)

being first duly sworn upon oath, states as follows:

1. Thatlam the of
(Officer or position) (Bidder)

and have personal knowledge of the facts herein stated.

2. That, if selected under this bid proposal, will
(Bidder)

maintain a business office in the State of Illinois which will be located in

County, Illinois.

3. That this business office will serve as the primary place of employment for any persons
employed in the construction contemplated by this bid proposal.

4. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of

the lllinois Procurement Code.

(Signature)

(Printed name of Affiant)

This instrument was signed and attested before me on the day of ,20

by

(Notary Public Name)

(Notary Public Signature)

(NOTARY SEAL)



BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html| before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make suer all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a — g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

L] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: The lllinois Office Affidavit (Not applicable to federally funded projects)
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).
The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

4 Name
2 Address

City
Letting August 22, 2014
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 70838

MCLEAN County

Section (57-7)RS-1 & 1RS-3
Route FAP 704

District 5 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:
[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included.

Prepared by
[] An Annual Bid Bond is included or is on file with IDOT. S
Checked by

(Printed by authority of the State of lllinois)
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RETURN WITH BID

llinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer |dentification Number (Mandatory) a

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 70838

MCLEAN County

Section (57-7)RS-1 & 1RS-3
Route FAP 704

District 5 Construction Funds

This project consists of 2.450 miles of resurfacing (3R), bridge deck repairs, and safety improvements
west of Fox Creek Road to 0.2 miles east of Bunn Street in Bloomington.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000.....cccccuveeennnee. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueenneee $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000........c..c..... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another bid proposal,
state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make payments
under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing Officer (SPO) is for
approval of the procurement process and execution of the contract by the Department. Neither the CPO nor the SPO shall be
responsible for administration of the contract or determinations respecting performance or payment there under except as
otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box Yes []
Checkbox No [

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
7/25/2014

NUMBER -
State Job #- C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

XZ193400| SURVEY MARKER T2 SPL EACH 5.000

X0323586| PIPE DRAIN REMOVAL FOOT 40.000

X4402400| CURB REMOVAL SPL FOOT 4,150.000

X4403300 CONC MEDIAN REMOV SQFT 17,225.000

X4406060| PART DEP REM T1 6 SQ YD 60.000

X4406070| PART DEP REM T1 7 SQ YD 50.000

X4406080| PART DEP REM T1 8 SQ YD 40.000

X4406090| PART DEP REM T1 9 SQ YD 20.000

X4406100| PART DEP REM T1 10 SQ YD 160.000

X4406110| PART DEP REM T1 11 SQ YD 80.000

X4406260| PART DEP REM T2 6 SQ YD 620.000

X4406270| PART DEP REM T2 7 SQ YD 540.000

X4406280| PART DEP REM T2 8 SQ YD 400.000

X4406290| PART DEP REM T2 9 SQ YD 170.000

X4406300| PART DEP REM T2 10 SQ YD 1,940.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
7/25/2014

e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

X4406310| PART DEP REM T2 11 SQ YD 1,010.000

X4406500| PART DEP REM T3 10 SQ YD 100.000

X4406510| PART DEP REM T3 11 SQ YD 100.000

X4421000| PARTIAL DEPTH PATCH TON 2,720.000

X6061702| CONC MED TSM DOW SQFT 17,225.000

X6100120| TE INLT BX 610001 SPL EACH 1.000

X6310179| TRAF BAR TERM T5 SPL EACH 2.000

X6310214| TRAF BAR TERM T6 SPL EACH 4.000

X7010216| TRAF CONT & PROT SPL L SUM 1.000

X7015005| CHANGEABLE MESSAGE SN CAL DA 70.000

X7830070| GRV RCSD PVT MRKG 5 FOOT 45,860.000

X7830074| GRV RCSD PVT MRKG 7 FOOT 740.000

X7830076| GRV RCSD PVT MRKG 9 FOOT 3,235.000

X7830078| GRV RCSD PVT MRKG 13 FOOT 760.000

X7830090| GRV RCSD PVT MRKG 25 FOOT 100.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 7125/2014
e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

Z0001800| APPROACH SL REP (PD) SQ YD 18.000

70012754 STRREPCONDP =< 5 SQFT 379.400

Z0012800| CONC PAVT SCAR SQ YD 4,590.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0021907| SILICONE JT SEAL 1.75 FOOT 58.000

70021912 SILICONE JT SEAL 2.5 FOOT 139.000

70021914 SILICONE JT SEAL 2.75 FOOT 58.000

70038116/ PCC SUR REM 3/4 SQ YD 4,970.000

70041895 POLYMER CONCRETE CUFT 31.300

20048665 RR PROT LIABILITY INS L SUM 1.000

20100110| TREE REMOV 6-15 UNIT 35.000

20100210| TREE REMOV OVER 15 UNIT 25.000

20200100 EARTH EXCAVATION CU YD 1,540.000

25000210 SEEDING CL 2A ACRE 2.000

25000350| SEEDING CL 7 ACRE 6.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 4

SCHEDULE OF PRICES 7125/2014
e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25000400 NITROGEN FERT NUTR POUND 170.000

25000500 PHOSPHORUS FERT NUTR POUND 170.000

25000600{ POTASSIUM FERT NUTR POUND 170.000

25100125 MULCH METHOD 3 ACRE 6.000

25100635| HD EROS CONTR BLANKET SQ YD 8,620.000

28000250 TEMP EROS CONTR SEED POUND 1,080.000

28000305| TEMP DITCH CHECKS FOOT 840.000

28000400| PERIMETER EROS BAR FOOT 13,190.000

28000500| INLET & PIPE PROTECT EACH 15.000

28100107| STONE RIPRAP CL A4 SQ YD 420.000

28200200| FILTER FABRIC SQ YD 420.000

40600275| BIT MATLS PR CT POUND 52,000.000

40600909| P LB MM IL-9.5FG N90 TON 4,480.000

40600982 HMA SURF REM BUTT JT SQ YD 2,060.000

40600985| PCC SURF REM BUTT JT SQ YD 790.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 5
7/25/2014

NUMBER -
State Job #- C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

40600990/ TEMPORARY RAMP SQ YD 1,970.000

40603570/ P HMA SC "E" N90 TON 7,100.000

42400100/ PC CONC SIDEWALK 4 SQFT 785.000

42400800 DETECTABLE WARNINGS SQFT 245.000

44000155| HMA SURF REM 1 1/2 SQ YD 45,835.000

44000156 HMA SURF REM 1 3/4 SQ YD 575.000

44000162 HMA SURFREM 31/4 SQ YD 8,265.000

44000500 COMB CURB GUTTER REM FOOT 30.000

44000600 SIDEWALK REM SQFT 785.000

44004000( PAVED DITCH REMOVAL FOOT 31.000

44004250| PAVED SHLD REMOVAL SQ YD 1,310.000

44201753| CL D PATCHT2 9 SQ YD 995.000

44213198| TIE BARS 1/2 EACH 120.000

48101200 AGGREGATE SHLDS B TON 150.000

48101500 AGGREGATE SHLDS B 6 SQ YD 4,160.000
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Page 6

SCHEDULE OF PRICES 7125/2014
e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

48203029 HMA SHOULDERS 8 SQ YD 5,220.000

48203100 HMA SHOULDERS TON 1,430.000

50102400 CONC REM CU YD 15.400

50300255| CONC SUP-STR CU YD 12.800

50300300 PROTECTIVE COAT SQ YD 39.000

50800205 REINF BARS, EPOXY CTD POUND 1,620.000

50800515 BAR SPLICERS EACH 44.000

542A1081| PCULCLA2 36 FOOT 16.000

54213681| PRC FLAR END SEC 36 EACH 2.000

54215547 MET END SEC 12 EACH 1.000

54248510 CONCRETE COLLAR CU YD 2.800

54390230| INSERT CUL LIN 36 FOOT 84.000

60100945| PIPE DRAINS 12 FOOT 20.000

60261000( INLETS ADJ NEW T8G EACH 1.000

60300105| FR & GRATES ADJUST EACH 32.000
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SCHEDULE OF PRICES 7125/2014
e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

60500060 REMOQV INLETS EACH 3.000

60600095 CLASS SI CONC OUTLET CU YD 9.200

60600605 CONC CURB TB FOOT 5,270.000

60605000 COMB CC&G TB6.24 FOOT 30.000

60900515/ CONC THRUST BLOCKS EACH 1.000

63000001| SPBGR TY A 6FT POSTS FOOT 362.500

63000003| SPBGR TY A 9FT POSTS FOOT 812.500

63000009| SPBGR TY B 9FT POSTS FOOT 4,287.500

63000025| SPBGR ATTACH TO STR FOOT 25.000

63100045 TRAF BAR TERM T2 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 5.000

63100169 TR BAR TRM T1 SPL FLR EACH 1.000

63200310 GUARDRAIL REMOV FOOT 5,780.000

66201120 CONC SHLD CURB FOOT 10.000

67000500( ENGR FIELD OFFICE B CAL MO 14.000
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SCHEDULE OF PRICES 7125/2014
e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5- -
Section Number -  (57-7)RS-1 & 1RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

67100100{ MOBILIZATION L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 12.000

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70300100{ SHORT TERM PAVT MKING FOOT 10,460.000

70300210 TEMP PVT MK LTR & SYM SQFT 514.800

70300220| TEMP PVT MK LINE 4 FOOT 50,580.000

70300240{ TEMP PVT MK LINE 6 FOOT 740.000

70300250{ TEMP PVT MK LINE 8 FOOT 3,235.000

70300260 TEMP PVT MK LINE 12 FOOT 760.000

70300280 TEMP PVT MK LINE 24 FOOT 100.000

70301000 WORK ZONE PAVT MK REM SQFT 22,230.000

78003100| PREF PL PM TB LTR-SYM SQFT 514.800

78004210| PREF PL PM TB INL L4 FOOT 4,720.000

78009004| MOD URETH PM LINE 4 FOOT 45,860.000

78009006 MOD URETH PM LINE 6 FOOT 740.000
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SCHEDULE OF PRICES 7/25/2014
e
State Job # - C-95-021-11
Project Number Route
County Name - MCLEAN- - FAP 704
Code - 113 - -
District - 5--
Section Number -  (57-7)RS-1 & 1RS-3
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
78009008| MOD URETH PM LINE 8 FOOT 3,235.000
78009012| MOD URETH PM LINE 12 FOOT 760.000
78009024| MOD URETH PM LINE 24 FOOT 100.000
78100100 RAISED REFL PAVT MKR EACH 730.000
78200410, GUARDRAIL MKR TYPE A EACH 40.000
78200530 BAR WALL MKR TYPE C EACH 2.000
78201000 TERMINAL MARKER - DA EACH 6.000
78300100 PAVT MARKING REMOVAL SQFT 960.000
78300200| RAISED REF PVT MK REM EACH 510.000
88600100 DET LOOP T1 FOOT 440.000




CONTRACT NUMBER 70838

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES. CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor's submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid for a State contract or as
recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money or other valuable thing for
not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or other valuable thing is
guilty of a Class 4 felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
Section 50-45. Confidentiality.
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.

-6-
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ I acknowledge, understand and accept these terms and conditions for the above assurances.

lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.

-7-
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act provides no State agency shall contract with an individual for goods or services if that individual
is in default, as defined in Section 2 of this Act, on an educational loan. Any contract used by any State agency shall include a statement
certifying that the individual is not in default on an educational loan as provided in this Section.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

Section 33E-11 of the Criminal Code of 2012 provides:

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.

H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druq Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this
contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the reqgistration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is not in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’'s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[J Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[J I acknowledge, understand and accept these terms and conditions for the above certifications.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
-12-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and potential
conflict of interest information as specified in this Disclosure Form. This information shall become part of the publicly
available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.
A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the

requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages

and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State

Toll Highway Authority?

Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State

agency for which you are employed and your annual salary.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?

Yes No

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse

or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4.

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes_ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointedto or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,

are you entitled to receive (i) more than 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (ii) an amount in excess of 100% of the

annual salary of the Governor? Yes _ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes__ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No___
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes__ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.
Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal
felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for accuracy
throughout the procurement process and term of the contract. If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT
Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othengglr?tlgCts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for bids in excess of
$25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes__ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not
total 100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to
bidders on all construction contracts advertised by the lllinois Department of Transportation:

(a)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce
intended to be hired and/or allocated to such contract work by the bidder including a projection of minority and
female employee utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons
and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and Section
7.2 of the lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended
on September 17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of
minority persons and/or women in any job classification, it shall be advised in writing of the manner in which it is
underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion
stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract
awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written
correspondence related thereto. The Department of Human Rights may review and revise any action taken by the
Department of Transportation with respect to these requirements.
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llinois Department
of Transportation
Contract No. 70838
MCLEAN County
Section (57-7)RS-1 & 1RS-3
Route FAP 704
District 5 Construction Funds
PART 1. IDENTIFICATION
Dept. Human Rights # Duration of Project:
Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

[ CURRENT EMPLOYEES
TOTAL Workforce Projection for Contract TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- [ ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK | HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 70838
MCLEAN County
Section (57-7)RS-1 & 1RS-3
Route FAP 704
District 5 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 70838
MCLEAN County
Section (57-7)RS-1 & 1RS-3
Route FAP 704
District 5 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW)  Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)
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llinois Department Division of Highways
of Transportation Proposal Bid Bond

Iltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2" Tier Signature for DBE Firm __ 1™ Tier __ 2™ Tier
Title Title
Date Date
Contact Person Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E
WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 08/02/13)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 70838

MCLEAN County

Section (57-7)RS-1 & 1RS-3
Route FAP 704

District 5 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
Section 50-10. Felons.

Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __.

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes_ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of 100% of the
annual salary of the Governor? Yes _ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of two times the annual salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is

identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (icx-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 o’clock
a.m.August 22, 2014 All bids will be gathered, sorted, publicly opened and read in the auditorium at the
Department of Transportation’s Harry R. Hanley Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 70838

MCLEAN County

Section (57-7)RS-1 & 1RS-3
Route FAP 704

District 5 Construction Funds

This project consists of 2.450 miles of resurfacing (3R), bridge deck repairs, and safety improvements
west of Fox Creek Road to 0.2 miles east of Bunn Street in Bloomington.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Erica J. Borggren,
Acting Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2012”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of FAP Route 704, Section (57-7) RS-1 & 1RS-3 in McLean County, Contract
No. 70838 and, in case of conflict with any part, or parts, of said Specifications, the said Special
Provisions shall take precedence and shall govern.

INTENT OF PROJECT

The intent of this project is to patch and resurface FAP 704 in McLean County from just
southwest of the Fox Creek Rd. — Hamilton Rd. intersection to just southwest of the Morris Ave.
intersection and from just northeast of the Morris Ave. intersection to just southwest of
Commerce Parkway.

This work shall be completed utilizing lane closures in accordance with the applicable Highway
Standards. The Contractor shall note that both FAP Route 704 (I-55 Busn) and FAP 730 (US
51 Busn) shall necessitate lane closures during this project. The Contractor shall utilize
methods necessary to protect and preserve the surrounding environment and properties during
construction of this project.

DESCRIPTION OF PROJECT
The work on this project shall consist of the following:

Bridge Repair

Partial Depth Patching on FAP 704

Class D Pavement Patching on ramps at US 51 Busn.
PCC Median Removal and Replacement

HMA Paving

HMA Shoulders

Aggregate Shoulders

Earthwork

Guardrail Removal and Replacement

10 Rip Rap Placement for Erosion Control

11. Seeding and Heavy Duty Erosion Control Blanket

12. Pavement Marking and Raised Reflective Pavement Markers

CoNOGORWND =
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TRAFFIC CONTROL PLAN
Eff. 09-11-1990 Rev. 01-01-2014

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the
following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards: 701101 701106 701411 701422 701426
701601 701901

Special Provisions:  Traffic Control and Protection (Special)
Changeable Message Sign
Cooperation Between Contractors
Guardrail Removal and Installation
Temporary Traffic Control Device Deployment and Removal
Traffic Control Removal
Uneven Lanes

Plan Details: Traffic Control for Ramps

Limits of Construction: The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. The contractor shall provide, erect and maintain all the necessary signs, barricades,
cones, drums, flags and lights for the warning and protection of traffic, as required by
Sections 107 and 701 through 703 of the Standard Specifications.

2. Work shall not be performed that will reduce the existing vertical clearance on FAP 730.

3. “TRUCKS ENTERING AND LEAVING ROAD” signs shall be displayed as directed by
the Engineer during periods when material or equipment is being hauled to or from the
project site.

4. In addition to the flaggers required by the various standards, additional flaggers shall be
provided, if required by the Engineer, and they will be paid in accordance with Article
109.04 of the Standard Specifications.

5. The Contractor shall have responsibility for all Traffic Control Devices throughout the
entire project. Any additional work or material shall be considered included in the
contract unit price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

6. At any particular location, the Contractor shall work on only one side of the pavement at
a time and shall keep all equipment, materials and vehicles off the pavement, the
shoulder, and right-of-way on the side of the pavement open to traffic.
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7. Any inconveniences or delays caused to the Contractor in complying with this Special
Provision will be considered as included in the contract unit price for TRAFFIC
CONTROL AND PROTECTION, (SPECIAL) and no additional compensation will be
allowed.

Traffic: It is the intention of the Department that FAP 704, FAP 730, and all interchange ramps
be kept open to traffic at all times during the construction of this section. One lane traffic per
direction will be permitted in the immediate work areas on the mainline pavements during
construction. At all other times, two lane traffic per direction shall be maintained on the mainline
pavements throughout the project.

The Contractor shall be allowed until November 30, 2014, to close lanes on FAP 704
(Busn. 55) to complete the bridge repair work included in the plans at SN 057-0063 and
SN 057-0064 respectively. FAP 730 (Busn. 51) lane closures during bridge repair work
shall be limited to the time structural repairs are being made to the abutments and piers
of SN 057-0063. All necessary cold weather protection to meet the requirements of the
November 30, 2014, interim completion date shall be the responsibility of the Contractor,
per the requirements of the Standard Specifications, with no additional compensation
allowed. All items of the bridge repair work, except final pavement markings, shall be
completed including required concrete curing time and FAP 704 and FAP 730 opened to
normal four lane traffic flow. Failure to complete the bridge repair work by November 30,
2014, and have FAP 704 and FAP 730 opened to normal four lane traffic flow will result
in liguidated damages being assessed the Contractor for the value of the bridge repair
work in accordance with Article 108.09 of the Standard Specifications. The bridge repair
work shall be completed prior to beginning the roadway work.

The remaining roadway work shall be completed during night-time only, which shall take
place between the hours of 8:00 P.M. through 6:00 A.M. Should the Contractor fail to
comply with the time restrictions (for example: close any lanes one-half hour before 8:00
P.M., or have any lanes closed one-half hour after 6:00 A.M.), the Contractor shall be
liable to the Department for the amount of $1,000, not as a penalty but as liquidated and
ascertained damages for each and every 15 minute interval or a portion thereof that a
lane is blocked outside the allowable time limits. Such damages may be deducted by
the Department from any monies due the Contractor. These damages shall apply during
the contract time and during any extensions of the contract time.

In fixing the damages as set out herein, the desire is to establish a certain mode of
calculation for the work because the Department’s actual loss, in the event of delay,
cannot be predetermined, would be difficult of ascertainment, and a matter of argument
and unprofitable litigation. This mode is an equitable rule for measurement of the
Department’s actual loss and fairly takes into account the loss of use of the roadway if
the work is delayed in completion. The Department shall not be required to provide any
actual loss to recover these liquidated damages provided herein. Furthermore, no
provision of this clause shall be construed as a penalty, as such is not the intention of
the parties.

The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations:
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701101

Traffic Control and Protection, Standard 701101 shall be used for work on FAP 704 and/or FAP
730 that is 2’ to 15’ away from the edge of pavement. This work may include but not
necessarily be limited to earthwork, seeding, and bridge repair work.

Traffic Control and Protection, Standard 701101 will not be measured for payment in
accordance with Article 701.19 (a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701106

Traffic Control and Protection, Standard 701106 shall be used for work on FAP 704 and/or FAP
730 that is more than 15 away from the edge of pavement. This work may include but not
necessarily be limited to earthwork, seeding, and bridge repair work.

Traffic Control and Protection, Standard 701106 will not be measured for payment in
accordance with Article 701.19 (a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701411

Traffic Control and Protection, Standard 701411 shall be used on FAP 704 and the interchange
ramps for work zones requiring a lane closure on FAP 704 in close proximity to entrance or exit
ramps. These operations shall include but not necessarily be limited to HMA Surface Removal,
HMA Resurfacing, HMA Shoulders, Aggregate Shoulders, Pavement Patching, and Guardrail
Removal and Replacement. The interchange ramps shall be kept open to traffic at all times and
no additional compensation will be allowed for complying with this requirement.

Traffic Control and Protection, Standard 701411 will not be measured for payment separately in
accordance with the following special provision. TRAFFIC CONTROL AND PROTECTION,
(SPECIAL).
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701422

Traffic Control and Protection, Standard 701422 shall be used on FAP 704 and/or FAP 730 for
daylight or nighttime operations requiring a lane closure. The “Work Zone Speed Limit 45 Photo
Enforced $XXX Fine Minimum” [W21-1115 (0)-3618, R2-1-3648, R10-1108p-3618, R2-1106p-
3618] sign array shown in this traffic control standard shall not be used. These operations may
include but not necessarily be limited to Bridge Repair, HMA Surface Removal, HMA
Resurfacing, Pavement Patching, HMA Shoulders, Aggregate Shoulders, PCC Sidewalk
Removal and Replacement, and Guardrail Removal and Replacement. This work shall include
all pavement marking removal and temporary striping as shown in the Highway Standard and as
required by the Engineer. For the Bridge Repair work on FAP 704, the temporary striping as
shown on the ftraffic control standard shall be required for both eastbound and westbound
approaches to the lane closures on FAP 704. This traffic control standard shall also be required
on FAP 730 for the structural concrete repair work on the abutments and piers of SN 057-0063.
The temporary striping as shown on the traffic control standard shall not be required on FAP
730 provided the lane closure traffic control signage and barricades can be pulled off the
roadway after the daytime work is completed each day. Vertical barricades shall be required in
the work area for the bridge repair work. For the Roadway work, this standard shall only be
required on the eastbound lane closure. The temporary striping as shown on the traffic control
standard shall not be required for the Roadway work.

This work will not be measured for payment separately in accordance with the following Special
Provision: TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701426

Traffic Control and Protection, Standard 701426 shall be used on FAP 704 for intermittent or
moving operations requiring lane closures on FAP 704. These operations may include but not
necessarily be limited to Pavement Marking and Marker Removal and Placement.

This work will not be measured for payment separately in accordance with Article 701.19 (a) of
the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701601

Traffic Control and Protection, Standard 701601 shall be used for Roadway work on westbound
FAP 704 or the interchange ramps requiring a nighttime lane closure on westbound FAP 704.
This work may include but not necessarily be limited to HMA Surface Removal, HMA
Resurfacing, Pavement Patching, HMA Shoulders, Aggregate Shoulders, PCC Sidewalk
Removal and Replacement, and Guardrail Removal and Replacement.

Traffic Control and Protection, Standard 701601 will not be measured for payment separately in
accordance with the following special provision: TRAFFIC CONTROL AND PROTECTION,
(SPECIAL).
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TRAFFIC CONTROL FOR RAMPS

The Detail as shown in the plans shall be used on the FAP 704 interchange ramps for any
construction work on the ramps. These operations may include but not necessarily be limited to
Pavement Patching, PCC or HMA Surface Removal, HMA Resurfacing, HMA Shoulders,
Aggregate Shoulders, Concrete Curb or Combination Concrete Curb & Gutter Removal and
Placement, and Seeding.

This work will not be measured for payment separately in accordance with the following Special
Provision: TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

CHANGEABLE MESSAGE SIGN
Eff. 03-23-2004 Rev. 01-01-2014

This work shall consist of furnishing, placing, and maintaining changeable message sign(s) at
the location(s) shown on the plans or as directed by the Engineer.

The sign(s) shall be trailer mounted. The message panel shall be at least 7 ft (2.1 m) above the
pavement, present a level appearance, and be capable of displaying up to eight characters in
each of three lines at a time. Character height shall be 18 inches (450 mm).

The message panel shall be of either a bulb matrix or disc matrix design controlled by an
onboard computer capable of storing a minimum of 99 programmed messages for instant recall.
The computer shall be capable of being programmed to accept messages created by the
operator via an alpha-numeric keyboard and able to flash any six messages in sequence. The
message panel shall also be capable of being controlled by a computer from a remote location
via a cellular linkage. The Contractor shall supply the modem, the cellular phone, and the
necessary software to run the sign from a remote computer at a location designated by the
Engineer. The Contractor shall promptly program and/or reprogram the computer to provide the
messages as directed by the Engineer.

The message panel shall be visible from 4 mile (400 m) under both day and night conditions.
The letters shall be legible from 750 ft (250 m).

The sign shall include automatic dimming for nighttime operation and a power supply capable of
providing 24 hours of uninterrupted service.

The Contractor shall provide all preventive maintenance efforts s (he) deems necessary to
achieve uninterrupted service. If service is interrupted for any cause and not restored within 24
hours, the Engineer will cause such work to be performed as may be necessary to provide this
service. The cost of such work shall be borne by the Contractor or deducted from current or
future compensation due the Contractor.

When the sign(s) are displaying messages, they shall be considered a traffic control device. At
all times when no message is displayed, they shall be considered equipment.
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Basis of Payment: When portable changeable message signs are shown on the Standard, this
work will not be paid for separately, but shall be considered as included in the cost of the
Standard.

For all other portable changeable message signs, this work will be paid for at the contract unit
price per CALENDAR DAY for CHANGEABLE MESSAGE SIGN. Any portion of one calendar
day during which the sign is operated as directed by the Engineer shall be paid as one full
calendar day.

COOPERATION BETWEEN CONTRACTORS

There is a possibility that other Contractor operations may be ongoing within the proposed
project limits at the same time as the work included in this contract is being performed. The
Contractor for this section shall cooperate with any other Contractors performing work within or
adjacent to this project in accordance with Article 105.08 of the Standard Specifications. Any
inconveniences or delays caused in complying with this requirement shall be considered
incidental to the contract and no additional compensation will be allowed.

GUARDRAIL REMOVAL AND INSTALLATION
Eff. 09-11-1990 Rev. 01-01-2014

This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the
Standard Specifications and as modified herein:

New or additional guard rail shall be completed within three days after the posts have been
installed.

Any inconvenience or delays caused the Contractor in complying with this Special Provision will
be at no additional cost to the Department.

TEMPORARY TRAFFIC CONTROL DEVICE DEPLOYMENT AND REMOVAL
Eff. 01-01-2014

If the contractor’s operations require them to have lane closures in either the driving or passing
lanes, the Contractor shall deploy and pick up their traffic control devices (drums, barricades,
etc.) from the closed lane side. Dragging devices across the open lanes of traffic will not be
allowed. Failure to comply with this Special Provision will result in a traffic control deficiency
deduction being assessed as specified in Article 105.03(b) of the Standard Specifications.
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TRAFFIC CONTROL REMOVAL
Effective: 10/13/2011

Per the requirements of Article 701 of the Standard Specifications:

All lanes shall be open to traffic and all lane closure traffic control shall be removed during non-
work hours, unless required by the Contractor's operation or authorized by the Engineer.
Failure to open all lanes to traffic during non-work hours will result in a traffic control deficiency,
per Article 105.03 of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

This item of work shall include furnishing, installing, maintaining, replacing, relocating and
removing all traffic control devices used for the purpose of regulating, warning or directing traffic
during the construction or maintenance of improvements on FAP 704, FAP 730, and all
interchange ramps.

TRAFFIC CONTROL AND PROTECTION, (SPECIAL) shall be provided as called for in the
plans, these special provisions, applicable Highway Standards, applicable sections of the
Standard Specifications, or as directed by the Engineer.

All traffic control devices used on this project shall conform to the plans, Special Provisions,
Traffic Control Standards, “lllinois Supplement to the National Manual on Uniform Traffic Control
Devices”, and “Manual on Uniform Traffic Control Devices.” No modification of these
requirements will be allowed without prior written approval of the Engineer.

Traffic Control Devices include signs and their supports, signals, barricades with sand bags,
channelizing devices, warning lights, arrow boards, flaggers, or any other device used for the
purpose of regulating, detouring, warning or guiding traffic through or around the construction
zone.

Special attention shall be given to advance warning signals during construction operations in
order to keep lane assignment consistent with barricade placement at all times. The Contractor
shall immediately remove, cover or turn from the view of the motorists all traffic control devices
which are inconsistent with detour or lane assignment patterns and conflicting conditions during
the transition from one construction stage to another. When the Contractor elects to cover
conflicting or inappropriate signing, materials used shall cover the entire sign. The method used
for covering the signing shall meet the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices which were furnished, installed and maintained under this contract, and such devices
shall remain the property of the Contractor. All traffic control devices shall remain in place until
specific authorization for relocation or removal is received from the Engineer.
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Temporary Concrete Barriers, Temporary Pavement Markings (not included in the standards,
details, or specifications), Impact Attenuators, and Changeable Message Signs (not included in
the standards, details, or specifications) will be measured for payment and paid for separately
as outlined in the Standard Specifications for Road and Bridge Construction or in these Special
Provisions.

All traffic control and protection items not paid for separately shall be considered as included in
the cost of TRAFFIC CONTROL AND PROTECTION, (SPECIAL). This work will be measured
for payment on a lump sum basis and paid for at the contract lump sum price for TRAFFIC
CONTROL AND PROTECTION, (SPECIAL) with no additional compensation allowed.

UNEVEN LANES
Eff.: 12/11/2009 Rev.: 01/01/2014

Where construction operations result in a temporary drop-off between two traffic lanes open to
traffic, “UNEVEN LANES” (W8-11(0)48) signs shall be used. The Contractor shall place the
signs at the beginning of the drop-off area, major intersections, and at as such other locations
within the drop-off area as the Engineer may direct. The signs shall be placed just prior to the
work that will result in the drop-off and shall remain in place until the drop-off is eliminated. This
work shall be considered as included in the contract unit prices for the construction items
involved and no additional compensation will be allowed.

ADJUSTING OF FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES
Eff. 03-09-2001 Rev. 03-28-2007

At the contractor’s option the adjustment of the casting may be performed after the surface
course has been placed.

If this option is chosen, the existing pavement adjacent to and for a distance not exceeding 12
inches (300 mm) outside the base of the casting to be adjusted shall be broken sufficiently to
permit its removal.

After the casting has been adjusted, the pavement and hot-mix asphalt mixture removed shall
be replaced with Class Sl concrete not less than 9 inches (225 mm) thick. The concrete surface
to a depth of 1 inch (25 mm) shall be darkened with a mortar additive to match the adjacent hot-
mix asphalt mixture.

Payment will be in accordance with Articles 602.16 or 603.09.



FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

APPROACH SLAB REPAIR
Effective: March 13, 1997 Revised: September 25, 2009

Description:

This work shall consist of hot-mix asphalt surface removal, when required, the removal and
disposal of all loose and deteriorated concrete and the replacement with new concrete to the
original top of approach slab. The work shall be done according to the applicable requirements
of Sections 501, 503 and 1020 of the Standard Specifications and this Special Provision.
Approach slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and
unsound approach slab concrete, disposing of the concrete removed and
replacing with new concrete. The removal may be performed by chipping with
power driven hand tools or by hydro-equipment. The depth shall be measured
from the original concrete surface, at least 3/4 inch (20 mm) but not more than 5
1/2 inches (140 mm) unless otherwise specified on the plans.

(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of the
slab, disposing of the concrete removed, and replacing with new concrete to the
original approach slab surface. The removal may be performed with power
driven hand tools or by hydro-equipment.

Materials:
All materials shall be according to Article 1020.02.

Portland cement concrete for partial and full-depth repairs shall be according to Section
1020. Class PP-1, PP-2, PP-3, or PP-4 concrete shall be used at the Contractor’s option.

Grout. The grout for bonding new concrete to old concrete shall be proportioned by mass
(weight) and mixed at the job site, or it may be ready-mixed if agitated while at the job site. The
bonding grout shall consist of one part portland cement and one part sand, mixed with sufficient
water to form a slurry. The bonding grout shall have a consistency allowing it to be scrubbed
onto the prepared surface with a stiff brush or broom leaving a thin, uniform coating that will not
run or puddle in low spots. Grout that cannot be easily and evenly applied or has lost its
consistency may be rejected by the Engineer. Grout that is more than two hours old shall not
be used.

Equipment:

The equipment used shall be subject to the approval of the Engineer and shall meet the
following requirements:

(@) Surface Preparation Equipment. Surface preparation and concrete removal

equipment shall comply with the applicable portions of Section 1100 of the
Standard Specifications and the following:

10
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Sawing Equipment. Sawing equipment shall be a concrete saw capable
of sawing concrete to the specified depth.

Blast Cleaning Equipment. The blast cleaning may be performed by wet
sandblasting, high-pressure waterblasting, abrasive blasting, or other
methods approved by the Engineer. Blast cleaning equipment shall be
capable of removing rust and old concrete from exposed reinforcement
bars. Oil traps will be required.

Power-Driven Hand Tools. Power-driven hand tools will be permitted
including jackhammers lighter than the nominal 45 pound (20 kg.) class.
Chipping hammers heavier than a nominal 15 pound (6.8 kg.) class shall
not be used for removing concrete from below any reinforcing bar for
partial depth repairs or final removal at the boundary of full-depth repairs.
Jackhammers or chipping hammers shall not be operated at an angle in
excess of 45 degrees measured from the surface of the slab.

Hydro-Scarification Systems. The hydro-scarification equipment shall
consist of filtering and pumping units operating with a remote-controlled
robotic device. The equipment may use river, stream or lake water.
Operation of the equipment shall be performed and supervised by
qualified personnel certified by the equipment manufacturer. Evidence of
certification shall be presented to the Engineer. The equipment shall be
capable of removing concrete to the specified depth and removing rust
and concrete particles from exposed reinforcing bars. Hydro-scarification
equipment shall be calibrated before being used and shall operate at a
minimum of 18,000 psi (124 MPa).

Concrete Equipment: Equipment for proportioning and mixing the concrete shall
comply with the applicable requirements of Section 1103 of the Standard
Specifications.

Placing and Finishing Equipment: Placing and finishing equipment shall be
according to Article 1103.17 of the Standard Specifications. Adequate hand tools
will be permitted for placing and consolidating concrete in the patch areas and for
finishing small patches.

Construction Requirements:

Sidewalks, curbs, drains, reinforcement and/or existing transverse and longitudinal joints which
are to remain in place shall be protected from damage during removal and cleaning
operations. All damage caused by the Contractor shall be corrected, at the Contractor's
expense, to the satisfaction of the Engineer.

The Contractor shall control the runoff water generated by the various construction activities in
such a manner as to minimize, to the maximum extent practicable, the discharge of construction
debris into adjacent waters, and shall properly dispose of the solids generated according to
Article 202.03. Runoff water will not be allowed to constitute a hazard on adjacent or underlying
roadways, waterways, drainage areas or railroads nor be allowed to erode existing slopes.

11
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Hot-Mix Asphalt Surface Removal: The hot-mix asphalt surface course shall be
removed and disposed of according to applicable portions of Articles 440.04 and
440.06 of the Standard Specifications. If the overlay contains asbestos fibers,
removal shall be according to the Special Provision for "Asbestos Waterproofing
Membrane or Asbestos Bituminous Concrete Surface Removal". Removal of the
hot-mix asphalt surface by the use of radiant or direct heat will not be permitted.

Surface Preparation: All loose, disintegrated and unsound concrete shall be
removed from portions of the approach slab shown on the plans or as designated
by the Engineer. The Engineer will determine the limits of removal as the work
progresses.

The Contractor shall take care not to damage reinforcement bars or expansion
joints which are to remain in place. Any damage to reinforcement bars or
expansion joints shall be corrected at the Contractor's expense. All loose
reinforcement bars, as determined by the Engineer, shall be retied at the
Contractor's expense.

(1) Partial-Depth. Areas to be repaired will be determined and marked by the
Engineer. A concrete saw shall be used to provide vertical edges
approximately 3/4 inch (20 mm) deep around the perimeter of the area to
be patched when an overlay is not specified. Where high steel is present,
the depth may be reduced as directed by the Engineer. A saw cut will not
be required on those boundaries along the face of the curb, parapet or
joint or when sharp vertical edges are provided by hydro-scarification.

The loose and unsound concrete shall be removed by chipping, with
power driven hand tools or by hydro-equipment. All exposed reinforcing
bars and newly exposed concrete shall be thoroughly blast cleaned.
Where, in the judgment of the Engineer, the bond between existing
concrete and reinforcement steel within the patch area has been
destroyed, the concrete adjacent to the bar shall be removed to a depth
that will permit new concrete to bond to the entire periphery of the
exposed bar. A minimum of 1 inch (25 mm) clearance will be required.
The Engineer may require enlarging a designated removal area should
inspection indicate deterioration beyond the limits previously designated.
In this event, a new saw cut shall be made around the extended area
before additional removal is begun. The removal area shall not be
enlarged solely to correct debonded reinforcement or deficient lap
lengths.

12
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Full-Depth. Concrete shall be removed as determined by the Engineer
within all areas designated for full-depth repair and in all designated areas
of partial depth repair in which unsound concrete is found to extend below
a depth of 5 1/2 inches (140 mm) unless otherwise specified on the plans.
Full depth removal shall be performed according to Article 501.05 of the
Standard Specifications. A concrete saw shall be used to provide vertical
edges approximately 3/4 inch (20 mm) deep around the perimeter of the
area to be patched when an overlay is not specified. A saw cut will not be
required on those boundaries along the face of the curb, parapet or joint
or when sharp vertical edges are provided by hydro-scarification. The
saw cut may be omitted if the deck is to receive an overlay.

All voids under full depth repair areas shall be filled with a suitable
material that meets the approval of the Engineer.

Reinforcement Treatment. Care shall be exercised during concrete
removal to protect the reinforcement bars from damage. Any damage to
the reinforcement bars to remain in place shall be repaired or replaced to
the satisfaction of the Engineer at the Contractor's expense. All existing
reinforcement bars shall remain in place except as herein provided for
corroded bars. Tying of loose bars will be required. Any existing
reinforcement bars which have a loss of more than 25% of their cross
section through corrosion shall be replaced in kind with new steel as
directed by the Engineer. No welding of bars will be permitted and new
bars shall be lapped a minimum of 32 bar diameters to existing bars. An
approved “squeeze type” mechanical bar splicer capable of developing in
tension at least 125 percent of the yield strength of the existing bar shall
be used when it is not feasible to provide the minimum bar lap.

Cleaning. Immediately after completion of the concrete removal and
reinforcement repairs, the repair areas shall be cleaned of dust and
debris. Once the initial cleaning is completed, the repair areas shall be
thoroughly blast cleaned to a roughened appearance free from all foreign
matter. Particular attention shall be given to removal of concrete fines.
Any method of cleaning which does not consistently produce satisfactory
results shall be discontinued and replaced by an acceptable method. All
debris, including water, resulting from the blast cleaning shall be confined
and shall be immediately and thoroughly removed from all areas of
accumulation. If concrete placement does not follow immediately after
the final cleaning, the area shall be carefully protected with well-anchored
polyethylene sheeting.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint,
oil, or other foreign substances which may reduce bond with the concrete.
A tight non-scaling coating of rust is not considered objectionable. Loose,
scaling rust shall be removed by rubbing with burlap, wire brushing, blast
cleaning or other methods approved by the Engineer.

Placement & Finishing of Concrete Repair:

13
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(1) Grout Placement. After the repair areas have been cleaned and
immediately prior to concrete placement, the grout shall be applied to a
dampened surface. A thin layer of grout shall be thoroughly scrubbed
into the deck surface. All vertical as well as horizontal surfaces shall
receive a thorough, even coating. The rate of grout placement shall be
limited so the brushed grout does not dry out before it is covered with
concrete. Grout that has become dry and chalky shall be blast cleaned
and replaced at the Contractor's expense. No concrete shall be placed
over dry grout.

(2) Concrete Placement.
The concrete shall be placed and compacted according to Article 503.07
of the Standard Specifications and as herein specified. Article 1020.14
shall apply, except for the requirement to use an approved retarding
admixture when the plastic concrete reaches 30°C (85°F).

When an overlay system is not specified, the patches shall be finished
according to Article 503.16 of the Standard Specifications, followed by a
light brooming.

Curing: Concrete patches shall be cured by the Wetted Burlap Method according
to Article 1020.13 (a)(3), and the curing period shall be 72 hours. In addition to
Article 1020.13, when the air temperature is less than 55° F (13° C), the
Contractor shall cover the patch with minimum R12 insulation. Insulation is
optional when the air temperature is 55° F - 90° F (13° C - 32° C). Insulation
shall not be placed when the air temperature is greater than 90° F (32° C). A 72-
hour minimum drying period shall be required before placing waterproofing or
hot-mix asphalt surfacing.

Opening to Traffic: No traffic or construction equipment will be permitted on the
repairs until after the specified cure period and the concrete has obtained a
minimum compressive strength of 4000 psi (27.6 MPa) or flexural strength of 675
psi (4.65 MPa) unless permitted by the Engineer.

Construction equipment will be permitted on a patch during the cure period if the

concrete has obtained the minimum required strength. In this instance, the
strength specimens shall be cured with the patch.
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Method of Measurement.

When specified, hot-mix asphalt surface removal and full or partial depth repairs will be
measured for payment and computed in square yards (square meters).

Basis of Payment.

The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK). Areas removed and
replaced up to and including a depth of 5 1/2 inches (140 mm) or as specified will be paid for at
the contract unit price per square yard (square meter) for APPROACH SLAB REPAIR
(PARTIAL DEPTH). Areas requiring removal greater than a depth of 5 1/2 inches (140 mm)
shall be removed and replaced full depth and will be paid for at the contract unit price per
square yard (square meter) for APPROACH SLAB REPAIR (FULL DEPTH).

When corroded reinforcement bars are encountered in the performance of this work and
replacement is required, the Contractor will be paid according to Article 109.04 of the Standard
Specifications.

No payment will be allowed for removal and replacement of reinforcement bars damaged by the
Contractor in the performance of his/her work or for any increases in dimensions needed to
provide splices for these replacement bars.

Removal and disposal of asbestos waterproofing and/or asbestos hot-mix asphalt will be paid
for as specified in the Special Provision for “Asbestos Waterproofing Membrane or Asbestos
Bituminous Concrete Surface Removal’.

CONCRETE MEDIAN REMOVAL

This work shall be in accordance with Section 440 of the Standard Specifications. At locations
shown in the plans, the existing concrete median shall be removed in its entirety down to the
underlying PCC pavement. Steel reinforcement, pavement fabric, wire mesh, dowel bars, etc.
which are found to be unsound or interfere with proposed median construction shall also be
removed down to the removal line and shall be cut off at the removal line with a cutting torch or
by other approved methods. This work shall be considered to be included in the contract unit
price per square foot for CONCRETE MEDIAN REMOVAL and no additional compensation will
be allowed.
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CONCRETE MEDIAN, TYPE SM (DOWELLED)

This work shall consist of constructing a CONCRETE MEDIAN, TYPE SM (DOWELLED) in
accordance with Section 606 of the Standard Specifications and details provided in the plans.
The proposed median shall be constructed in the same horizontal alignment as the existing
concrete median. Due to variances in total HMA overlay thicknesses in Eastbound vs.
Westbound portions of U.S. 55 Busn., concrete median profile sheets have been provided.
Curb heights will vary on the Eastbound vs. Westbound side of the median to accommodate
those differing HMA thicknesses. Dowel Bars required for the median will be considered to be
included in the contract unit price per square foot for CONCRETE MEDIAN, TYPE SM
(DOWELLED).

This work will be measured in place and paid for at the contract unit price per square foot for
CONCRETE MEDIAN, TYPE SM (DOWELLED). The horizontal dimension of the median shall
be as measured at the base.

CONCRETE PAVEMENT SCARIFICATION

This work shall consist of texturizing the surface of the concrete pavement at the locations
shown in the plans leaving a textured surface.

Equipment shall be according to the following Articles/Sections of the Standard Specifications:

Item Article/Section
(a) Self-Propelled Milling Machine ..........cccccoooviiieiii 1101.16
(b) Mechanical SWeEpPEr .......coooiiiii 1101.03

(c) Air Equipment (Note 1)

Note 1. The air equipment shall be capable of supplying compressed air at a minimum
pressure of 100 psi (690 kPa) and shall have sufficient flow rate to remove all disturbed
pavement debris. The equipment shall also be according to ASTM D 4285.

Disposal of waste materials shall be according to Article 202.03 of the Standard Specifications.

Concrete pavement scarification shall be accomplished by the use of a milling machine. Debris
from the milling or wheel saw operation shall be removed from the scarification area by air
equipment or mechanical sweeper and shall remove all disturbed pavement debris and any
loose and/or unsound concrete.

This work shall be completed in accordance with the applicable portions of Section 440 of the
Standard Specifications, and as shown on the plans.

If advance traffic signal detector loops are encountered on the NE and/or SW Ramps, these

areas including the lead-in saw cut areas shall be omitted from the concrete pavement
scarification.
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This work will be measured for payment in place and the area computed in square yards and
paid for at the contract unit price per square yard, for CONCRETE PAVEMENT
SCARIFICATION, which price shall include all labor, material, and equipment necessary to
complete the work as specified, including disposal, and no additional compensation will be
allowed.

CURB REMOVAL (SPECIAL)

This work shall be in accordance with Section 220 and Section 440 of the Standard
Specifications. Removal shall include underlying paved shoulder to a depth necessary to
construct the proposed Concrete Curb, Type B, as well as the paved area behind the removed
curb. This work shall be considered to be included in the contract unit price per foot for CURB
REMOVAL (SPECIAL) and no additional compensation will be allowed.

Bituminous curb at existing Type E Inlets shall be removed to the surface of the existing
concrete, the concrete surface cleaned, and #4 tie bars shall be drilled and placed as shown in
the plan details. Care shall be taken to avoid existing pipe drains which are to remain in place.
This work shall be considered to be included in the contract unit price per foot for CURB
REMOVAL (SPECIAL) and no additional compensation will be allowed.

DETECTOR LOOPS

Detector loops shall be installed in accordance with Section 886 of the Standard Specifications
for Traffic Control ltems, Standard 886001, and the detail shown in the plans.

The proposed detector loops shall be installed prior to the final roadway surface.

The corners of the detector loops shall be diagonally cut.

Loops wired in series with single pair lead-in - Detector loops, as they are grouped together on
individual detector amplifiers, shall be wired in series at the handhole or gulfbox junction to the

existing two (2) conductor lead-in per the detail in the plans and brought back to the cabinet on
the single pair cable.

Loops wired in series with multi-pair lead-in - Detector loops shall be wired to an individual pair
of the lead-in cable unless otherwise noted in the plans. The loops shall be wired in series, as
they are grouped together on individual detector amplifiers, at the controller cabinet detector
panel via the multipair lead-in cable.
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Testing shall be in accordance with Article 802.08 (a) of the Standard Specifications. Testing of
the inductance shall be done on individual loops at the handhole or gulfbox junction. Testing of
the inductance shall also be done on the array of loops and the respective lead-in at the
controller cabinet as they are grouped together on individual detector amplifiers. If using
existing lead-in, testing shall be done prior to adding the splice kit to ensure that the lead-in
cable and splice is satisfactory for accurate operation. The contractor shall utilize the existing
cable as long as a single pair passes the test. If all pairs test bad the contractor shall notify the
engineer and leave the loop open in the handhole. Testing shall include measurements of
resistance, resistance to ground, inductance, and Q values. Documentation of all test results
shall be left in the controller cabinet.

This work will be considered as included in the contract unit price per FOOT for DETECTOR
LOOP, TYPE 1 and no additional compensation will be allowed.

GUARDRAIL INSTALLATION TIME
Eff. 01-29-1999 Rev. 01-01-2014

Add the following to the end of the third paragraph of Article 701.17(f):

“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal
of the existing guardrail, the contractor will be required to protect the hazard with attenuator
drums or other redirective devices acceptable to the Engineer.

When Standard 701401 is specified in the contract for other construction operations and lane
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or
when the incomplete reinstallation is located behind temporary concrete barriers required for
traffic control in accordance with the contract, attenuator drums or other redirective devices will
not be required in addition to the lane closure for protection of the hazards created by
incomplete guardrail installations.”

HMA OR PCC SURFACE REMOVAL DEPTH TRANSITIONS

HMA or PCC Surface Removal depth transitions shall be paid for as the removal item of the
greater depth. HMA and PCC Surface Removal transitions shall be as shown on the plan
details.

The Contractor shall note that there may be areas which contain both HMA Surface Removal
and PCC Surface Removal. Measurement and payment shall be on the basis of the
predominant material being removed as determined by the Engineer.

HMA SURFACE REMOVAL FOR SUBSEQUENT RESURFACING:
Eff. 9/16/2009

Add the following after the first sentence in Article 440.04 of the Standard Specifications:
When the depth extends to the surface of existing concrete pavement, patches, etc., the

milling shall leave a rough texture to their surfaces.
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Add the following to Article 440.04 of the Standard Specifications:

All milled surfaces shall be cleaned by the use of air jets, water jets, mechanical
sweeper, hand brooms, or other approved methods, or as required by the Engineer, until
the surface is free of all dust, debris, millings and all loose or foreign matter.

HOT-MIX ASPHALT MIXTURE IL-9.5FG
Effective: July 1, 2005 Revised: April 14, 2014

Description. This work shall consist of constructing fine graded hot-mix asphalt (HMA) surface
course-or leveling binder with an IL-9.5FG mixture. Work shall be according to Sections 406,
407 and 1030 of the Standard Specifications, except as modified herein.

Equipment. Add the following to Article 406.03
(i) Non-Vertical Impact Roller....... ... 1101.01

Materials. Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,
or FA 22. For mixture IL-9.5FG, the fine aggregate fraction shall consist of at least 67
percent manufactured sand meeting FA 20, FA 21 or FA 22 gradation. The
manufactured sand shall be stone sand, slag sand, steel slag sand, or combinations
thereof.”

Mixture Design. Add the following to the table in Article 1030.04(a)(1):

“High ESAL, MIXTURE COMPOSITION
(% PASSING)

Sieve IL-9.5FG
Size min max
11/2in (37.5 mm)

1in. (25 mm)

3/4 in. (19 mm)

1/2in. (12.5 mm) 100
3/8in. (9.5 mm) 90 100
#4 (4.75 mm) 65 80
#8 (2.36 mm) 50 65
#16 (1.18 mm) 25 40
#30 (600 pum) 15 30
#50 (300 pum) 8 15
#100 (150 um) 6 10
#200 (75 um) 4 6.5
Ratio 10
Dust/Asphalt Binder )
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Revise the table in Article 1030.04(b)(1) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder (VFA),
Ngesign IL-25.0 | IL-19.0 | IL-12.5 [ IL-9.5, | %
IL
9.5FG
50 65-78
70 12.0 13.0 14.0 15.0
90 ' ' ' ' 65-75"
105

1/ The VFA range for IL-9.5FG shall be 65 - 78 percent.”

Quality Control/Quality Assurance (QC/QA). Revise the second table in Article 1030.05(d)(4) to

read:

DENSITY CONTROL LIMITS
Mixture Composition Parameter Individual Test
IL-4.75 Ndesign = 50 93.0-97.4% "
Lifts < 1.25in. (32 mm) | Ngesign 50 - 105 90.0 —-95.0% "
IL-9.5FG  [Lifts > 1.25in. (32 mm) | Ngesian 50 - 105 | 92.0 — 96.0%
IL-9.5, IL-12.5 Ngesign = 90 92.0-96.0 %
IL-9.5, IL-9.5L, IL-12.5 Ngesian < 90 925-97.4%
IL-19.0, IL-25.0 Ngesign = 90 93.0 - 96.0 %
IL-19.0, IL-19.0L, IL-25.0 Ngesian < 90 93.0-97.4 %
All Other Nesign = 30 93.0°7-974%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear

gauge

2/ 92.0 % when placed as first lift on an unimproved subgrade.

CONSTRUCTION REQUIREMENTS

Leveling Binder. Revise the table and second paragraph of Article 406.05(c) of the Standard

Specifications to read:

“Leveling Binder

Nominal, Compacted, Leveling
Binder Thickness, in. (mm)

Mixture Composition

<11/4(32)

IL4.75, IL-9.5, IL-9.5 FG, or IL-9.5L

> 1 1/4 to 2 (32 to 50)

IL-9.5, IL-9.5FG, IL-9.5L, or IL-12.5
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The density requirements of Article 406.07 (c) shall apply for leveling binder, machine
method, when the nominal, compacted thickness is: 3/4 in. (19 mm) or greater for IL-
9.5FG and IL 4.75 mixtures, 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures,
and 1 1/2 in. (38 mm) or greater for IL-12.5 mixtures.”

Compaction. Revise Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMAY

Breakdown |Intermediate Final Roller Density Requirement
Roller (one Roller (one or more of

of the the following)
following)

Level Binder: p¥ -- Vs, P ¥ Tg, Tr, | To the satisfaction of
(When the density 3w the Engineer.
requirements of
Article 406.05(c) do
not apply.)

Level Binder: o _
(When placed at< 1% | Vy,Tg, 3W p Vs, Tg, Te | AS Specified in Articles:
(32 mm) and density 1030.05(d)(3), (d)(4),
requirements of Article and (d)(7).
406.05 (c) apply.)

. 1/ 1/ :
I(_3(_32V(rarl1r?wl)nder T1n Vp, P ¥, T, pY Vs, Te, T¢ As specified in Articles:
Binder and Surface " 3W 1030.05(d)(3), (d)(4),
and (d)(7).
_ o As specified in Articles:
Bridge Decks Ts -- Te 582.05 and 582.06.

1/ If the average delivery at the job site is 85 ton/hr (75 metric ton/hr) or less, any roller
combination may be used provided it includes a steel wheeled roller and the required

density and smoothness is obtained.

2/ One Tg may be used for both breakdown and final rolling on bridge decks 300 ft (90 m) or
less in length, except when the air temperature is less than 60 °F (15 °C).

3/ A vibratory roller (Vp) may be used in lieu of the pneumatic-tired roller on mixtures
containing polymer modified asphalt binder.

4/ For mixture IL-4.75 a minimum of two Tg and one T roller shall be provided. Both the Tg and
Tk rollers shall be a minimum of 280 Ib/in. (49 N/mm). P and V rollers will not be permitted.

Add the following to EQUIPMENT DEFINITION

Vn - Non-Vertical Impact roller operated in a mode that will provide non-vertical impacts
and operate at a speed to produce not less than 10 impacts/ft (30 impacts/m).
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Rollers. Add the following to Article 1101.01 of the Standard Specifications:

h) The non-vertical impact roller shall be self-propelled and provide a smooth operation
when starting, stopping or reversing directions. Non-vertical impact drum(s) amplitude
and frequency shall be approximately the same in each direction and meet the
following minimum requirements: drum diameter 48 in. (1200 mm), length of drum 66 in.
(1650 mm), unit static force on drum(s) 125 Ib/in. (22 N/m), adjustable eccentrics,
and reversible eccentrics on non-driven drum(s). The total applied force and the
direction it is applied for various combinations of VPM and eccentric positions shall
be shown on decals on the roller or on a chart maintained with the roller. The roller
shall be equipped with water tanks and sprinkling devices, or other approved = methods,
which shall be used to wet the drums to prevent material pickup.

Basis of Payment. Add the following two paragraphs after the third paragraph of Article 406.14
of the Standard Specifications:

"Mixture IL-9.5FG will be paid for at the contract unit price per ton (metric ton) for LEVELING
BINDER (HAND METHOD), IL-9.5FG, of the Ndesign specified; LEVELING BINDER
(MACHINE METHOD), IL-9.5FG, of the Ndesign specified; or HOT-MIX ASPHALT SURFACE
COURSE, IL-9.5FG, of the Ndesign specified.

Mixture IL-9.5FG in which polymer modified asphalt binders are required will be paid for at the
contract unit price per ton (metric ton) for POLYMERIZED LEVELING BINDER (HAND
METHOD), IL-9.5FG, of the Ndesign specified; POLYMERIZED LEVELING BINDER
(MACHINE METHOD), IL-9.5FG, of the Ndesign specified; or POLYMERIZED HOT-MIX
ASPHALT SURFACE COURSE, IL-9.5FG, of the Ndesign specified.”

HOT-MIX ASPHALT MIXTURE IL-19.0FG
Effective: December 1, 2009 Revised: October 12, 2011

Description. This work shall consist of constructing fine graded hot-mix asphalt (HMA) binder
course with an IL-19.0FG mixture. Work shall be according to Sections 406, 407 and 1030 of
the Standard Specifications, except as modified herein.

Materials. Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20,
FA 21,or FA 22. For mixture IL-19.0FG, the fine aggregate fraction shall consist of at
least 67 percent manufactured sand meeting FA 20, FA 21 or FA 22 gradation. The
manufactured sand shall be stone sand, slag sand, steel slag sand, or combinations
thereof.”

The coarse aggregate shall be the same as those specified on the table in Article
1004.03 for IL-19.0 mixtures.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.
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Mixture Design. Add the following to the table in Article 1030.04(a)(1):

“High ESAL, MIXTURE COMPOSITION
(% PASSING)

Sieve IL-19.0FG
Size min max
11/2in (37.5 mm)

1in. (25 mm) 100
3/4 in. (19 mm) 90 100
1/2in. (12.5 mm) 69 89
3/8 in. (9.5 mm)

#4 (4.75 mm) 45 60
#8 (2.36 mm) 30 45
#16 (1.18 mm) 20 35
#30 (600 um)

#50 (300 pum) 8 15
#100 (150 um) 6 9
#200 (75 um) 3.5 5.5
Ratio 10
Dust/Asphalt Binder '

Revise the table in Article 1030.04(b)(1) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled with
(VMA), Asphalt Binder
% minimum (VFA), %
Ndesign |y 250 | =190 | q00FG | IL-125 | 1L-95
50 65-78
70 12.0 13.0 13.5 14.0 15
90 ' ' ’ ’ 65-75
105

Quality Control/Quality Assurance (QC/QA). Revise the second table in Article
1030.05(d)(4) to read:

DENSITY CONTROL LIMITS

Mixture Composition Parameter Individual Test
IL-4.75 Nesign = 50 93.0-97.4% "
IL-9.5, IL-12.5 Ngesign = 90 92.0 —-96.0 %
IL-9.5, IL-9.5L, IL-12.5 Ngesign < 90 92.5-974%
IL-19.0, IL-19.0FG, IL-25.0 Ngesign = 90 93.0 —-96.0 %
IL-19.0, IL-19.0FG, IL-19.0L, IL-25.0 Ngesign < 90 93.0-974 %
All Other Ngesign = 30 93.0 °-974 %

1/ Density shall be determined by cores or by correlated, approved thin lift gauge.
2/ 92.0 % when placed as first lift on an unimproved subgrade.
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Basis of Payment. Add the following two paragraphs after the third paragraph of Article 406.14
of the Standard Specifications:

Mixture IL-19.0FG will be paid for at the contract unit price per ton (metric ton) for HOT-MIX
ASPHALT BINDER COURSE, IL-19.0FG, of the Ndesign specified.

Mixture IL-19.0FG in which polymer modified asphalt binders are required will be paid for at the
contract unit price per ton (metric ton) for POLYMERIZED HOT-MIX ASPHALT BINDER
COURSE, IL-19.0FG, of the Ndesign specified.”

HOT MIX ASPHALT - PRIME COAT (BMPR)
Effective: June 1, 2014
Revise Note 1 of Article 406.02 of the Standard Specifications to read:

“Note 1. The bituminous material used for prime coat shall be one of the types listed in
the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the
emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24 hours
of application and show no separation of water and emulsion.

Application Bituminous Material Types

Prime Coat on Brick, Concrete, or HMA | SS-1, SS-1h, SS-1hP, SS-1vh, RS-1,

Bases RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1,
CRS-2, HFE-90, RC-70

Prime Coat on Aggregate Bases MC-30, PEP”

Add the following to Article 406.03 of the Standard Specifications.

“(1) VACUUM SWEEPET ... 1101.19
(1) SPray PAVEL ... s 1102.06”

Revise Article 406.05(b) of the Standard Specifications to read:

“(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05 and
applied according to Article 403.10. The use of RC-70 shall be limited to air
temperatures less than 60 °F (15 °C).

(1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and
any substance that will prevent the prime coat from adhering to the base. Cleaning
shall be accomplished by sweeping to remove all large particles and air blasting to
remove dust. As an alternative to air blasting, a vacuum sweeper may be used to
accomplish the dust removal. The base shall be free of standing water at the time of
application. The prime coat shall be applied uniformly and at a rate that will provide
a residual asphalt rate on the prepared surface as specified in the following table.
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Type of Surface to be Primed Residual Asphalt Rate
Ib/sq ft (kg/sq m)

Milled HMA, Aged Non-Milled HMA, Milled Concrete, 0.05 (0.244)

Non-Milled Concrete & Tined Concrete

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122)

The bituminous material for the prime coat shall be placed one lane at a time.
Unless a spray paver meeting the requirements specified herein is used, the primed
lane shall remain closed until the prime coat is fully cured and does not pick up under
traffic. When placing prime coat through an intersection where it is not possible to
keep the lane closed, the prime coat may be covered immediately following its
application with fine aggregate mechanically spread at a uniform rate of 2 to
4 Ib/sq yd (1 to 2 kg/sq m).

(2) Aggregate Bases. The prime coat shall be applied uniformly and at a rate that will
provide a residual asphalt rate on the prepared surface of 0.25Ib/sqft + 0.01
(1.21 kg/sg m £0.05).

The prime coat shall be permitted to cure until the penetration has been approved by
the Engineer, but at no time shall the curing period be less than 24 hours for MC-30
or four hours for PEP. Pools of prime occurring in the depressions shall be broomed
or squeegeed over the surrounding surface the same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second
half/width shall not be applied until the prime coat on the first half/width has cured so
that it will not pick up under traffic.

The residual asphalt binder rate will be verified a minimum of once per type of surface to
be primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA wiill
be placed. The test will be according to the “Determination of Residual Asphalt in Prime
and Tack Coat Materials” test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time, and all areas where the pickup occurred shall be repaired.

If after five days loss of prime coat is evident prior to covering with HMA, additional
prime coat shall be placed as determined by the Engineer at no additional cost to the
Department.”

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard
Specifications to read:

“Water added to emulsified asphalt as allowed in Article 406.02 will not be included in the
quantities measured for payment.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:

“Aggregate for covering prime coat will not be measured for payment.”
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Revise the first paragraph of Article 406.14 of the Standard Specifications to read:

“406.14 Basis of Payment. Prime Coat will be paid for at the contract unit price per pound
(kilogram) of residual asphalt for BITUMINOUS MATERIALS (PRIME COAT), or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).”

Revise Article 407.02 of the Standard Specifications to read:

“407.02 Materials. Materials shall be according to Article 406.02, except as follows.

Item Article/Section
(a) Packaged Rapid Hardening Mortar or CONcrete .........ccccocceiiiiiiiiiiiiiiieciceccceeeeeeeeee e, 1018~

Revise Article 407.06(b) of the Standard Specifications to read:

“(b) A bituminous prime coat shall be applied between each lift of HMA according to
Article 406.05(b).”

Delete the second paragraph of Article 407.12 of the Standard Specifications.
Revise the first paragraph of Article 408.04 of the Standard Specifications to read:

“408.04 Method of Measurement. Bituminous priming material will be measured for
payment according to Article 406.13.”

Revise the first paragraph of Article 408.05 of the Standard Specifications to read:

“408.05 Basis of Payment. This work will be paid for at the contract unit price per pound
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price per
ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.”

Revise Article 1032.02 of the Standard Specifications to read:

“1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphalt,
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be
measured by weight.

A weight ticket for each truck load shall be furnished to the inspector. The truck shall be
weighed at a location approved by the Engineer. The ticket shall show the weight of the empty
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and
the net weight of the bituminous material.

When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of
the actual certified product shall be shown on the producer’s bill of lading or attached certificate
of analysis. If the producer adds extra water to an emulsion at the request of the purchases, the
amount of water shall also be shown on the bill of lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount
specified by the Engineer.”
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Add the following to the table in Article 1032.04 of the Standard Specifications.

“SS-1vh 160-180 70-80

RS-1, CRS-1 75-130 25-55”

Add the following to Article 1032.06 of the Standard Specifications.

“(g9) Non Tracking Emulsified Asphalt SS-1vh:

Requirements for SS-1vh
Test SPEC AASHTO Test Method
Saybolt Viscosity @ 25C, SFS 20-200 T72
Storage Stability, 24hr., % 1 max. T59
Residue by Evaporation, % 50 min. T59
Sieve Test, % 0.3 max. T 59
Tests on Residue from Evaporation
Penetration @25°C, 100g., 5 sec., dmm 20 max. T49
Softening Point, °C 65 min. T53
Solubility, % 97.5 min. T44
Orig. DSR @ 82°C, kPa 1.00 min. T 315"

Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read:

“Grade Use

SS-1, SS-1h, RS-1, RS-2, Prime or fog seal
CSS-1, CRS-1, CRS-2, CSS-
1h, HFE-90, SS-1hP, CSS-
1hP, SS-1vh

PEP Bituminous surface treatment
prime

RS-2, HFE-90, HFE-150, HFE-| Bituminous surface treatment
300, CRSP, HFP, CRS-2,
HFRS-2

CSS-1h Latex Modified Microsurfacing”

Add the following to Article 1101 of the Standard Specifications.

“1101.19 Vacuum Sweeper. The vacuum sweeper shall have a minimum sweeping path of
52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute).”

27



FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

Add the following to Article 1102 of the Standard Specifications:

“1102.06 Spray Paver. The spreading and finishing machine shall be capable of spraying a
rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in
one pass. The HMA shall be spread over the tack coat in less than five seconds after the
application of the tack coat during normal paving speeds. No wheel or other part of the paving
machine shall come into contact with the tack coat before the HMA is applied. In addition to
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or
synchronizer, and calibration. The spray bar shall be equipped with properly sized and spaced
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the
mat being placed.”

HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR)
Effective: January 1, 2012 Revised: December 1, 2013

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA). This work shall be according to the Standard Specifications
except as modified herein. This special provision shall apply to HMA mixtures as listed in the
following table.

Mixture/Use: Polymerized Leveling Binder (Machine Method),
IL-9.5FG, N90

Location: Mainline & Ramps

Mixture/Use: Polymerized Hot-Mix Asphalt Surface Course,
Mix “E”, N90

Location: Mainline & Ramps

Mixture/Use:

Location:

Exceptions may be approved for small tonnage less than 800 (725 metric) tons and
miscellaneous mixture applications as defined by the Engineer.
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Delete Articles: 406.06(b)(1), 2" Paragraph (Temperature requirements)
406.06 (e), 3" Paragraph (Pavers speed requirements)
406.07 (Compaction)
1030.05(a)(4, 5, 9,) (QC/QA Documents)
1030.05(d)(2)a. (Plant Tests)
1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)
1030.05(d)(2)f. (HMA Sampling)
1030.05(d)(3) (Required Field Tests)
1030.05(d)(4) Control Limits)

Definitions:

(a)

(b)

(c)

1030.05(d)(5)
1030.05(d)(7)
1030.05(e)

Control Charts)

Corrective Action for Field Tests (Density))
Quality Assurance by the Engineer)
1030.05(f) Acceptance by the Engineer)

1030.06(a), 3rd paragraph  (Before start-up...)

1030.06(a), 7" paragraph  (After an acceptable...)

1030.06(a), 8" paragraph  (If a mixture...)

1030.06(a), 9" paragraph (A nuclear/core...)

o~~~ o~~~

Quality Control (QC): All production and construction activities by the Contractor
required to achieve the required level of quality.

Quality Assurance (QA): All monitoring and testing activities by the Engineer
required to assess product quality, level of payment, and acceptability of the
product.

Pay Parameters: Pay Parameters shall be field Voids in the Mineral Aggregate
(VMA), voids, and density. Field VMA will be calculated using the combined
aggregates bulk specific gravity (Gg,) from the mix design.

Mixture Lot. A lot shall begin once an acceptable test strip has been completed
and the AUJMF has been determined. If the test strip is waived, a sublot shall
begin with the start of production. A mixture lot shall consist of four sublots
unless it is the last or only lot, in which case it may consist of as few as one
sublot

Mixture Sublot. A mixture sublot for field VMA, voids, and Dust/AC will be a
maximum of 1000 tons (910 metric tons).

o |If the remaining quantity is greater than 200 but less than 1000 tons, a
sublot will consist of that amount.

o If the remaining quantity is less than or equal to 200 tons, the quantity
shall be combined with the previous sublot.

Density Interval. Density Intervals shall be every 0.2 mile (320 m) for lift

thickness equal to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift
thickness greater than 3 in. (75 mm).
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(9) Density Sublot. A sublot for density shall be the average of five consecutive
Density Intervals. If a Density Interval is less than 200 ft (60 m), it will be
combined with the previous Density Intervals.

e |If one or two Density Intervals remain outside a sublot, they shall be
included in the previous sublot.

o |If three or more Density Intervals remain, they shall be considered a
sublot.

(h) Density Test: A density test consists of a core taken at a random longitudinal
and random transverse offset within each Density Interval. The HMA maximum
theoretical gravity (Gnm) will be based on the running average of four Department
test results. Initial G, will be based on the average of the first four test results.
If less than four G, results are available, use an average of all available
Department G, test results.

The random transverse offset excludes a distance from each outer edge equal to
the lift thickness or a minimum of 4 in. (100 mm). If a core is located within one
foot of an unconfined edge, 2.0 percent density will be added to the density of
that core.

Quality Control (QC) by the Contractor:

The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture
gradation. The minimum test frequency shall be according to the following table.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation

Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Voids

Gmb
Gmm

The Contractor’'s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’s HMA Level | training.

Quality Assurance (QA) by the Engineer:

Voids, field VMA and Dust/AC ratio: The Engineer will determine the random tonnage and the
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt
Random Jobsite Sampling” procedure.
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Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP
Random Density Procedure”. The locations will be identified after final rolling and cores shall be
obtained under the supervision of the Engineer. All core holes shall be filled immediately upon
completion of coring. All water shall be removed from the core holes prior to filling. All core
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a
separate container prior to placement in the hole. Any depressions in the surface of the filled
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill
material to the depth of the lift thickness and replacement.

The Engineer will witness and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.

The Engineer will test one or all of the randomly selected split samples from each lot for voids,
field VMA and dust/AC ratio. The Engineer will test a minimum of one sample per project. The
Engineer will test all of the pavement cores for density. All QA testing will be performed in a
qualified laboratory by personnel who have successfully completed the Department's HMA
Level | training. QA test results will be available to the Contractor within 10 working days from
receipt of secured cores and split mixture samples.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, as a
minimum, the originals of all Department test results and raw data, random numbers used and
resulting calculations for sampling locations, and quality level analysis calculations.

If the QA results do not meet the 100% sublot pay factor limits or do not compare to QC results
within the precision limits listed below, the Engineer will test all split mix samples for the lot.

Test Parameter Limits of Precision
Gmo 0.030
Gmm 0.026
Field VMA 1.0 %

Acceptance by the Engineer: All of the Department’s tests shall be within the acceptable limits
listed below:

Parameter Acceptable Limits
Field VMA -1.0 — +3.0%"
Voids 2.0-6.0%
IL-9.5, IL-12.5, IL-19.0, IL-25.0, o
Density: | IL-4.75, IL-9.5FG¥ 90.0-98.0%
SMA 92.0 — 98.0%
Dust / AC Ratio 04-1.67

1/ Based on minimum required VMA from mix design

2/ Does not apply to SMA.

31



FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

3/ Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be 89.0%
- 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment: Payment will be based on the calculation of the Composite Pay Factor using
QA results for each mix according to the “QCP Payment Calculation” document.

Dust / AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested sublot is outside of this range,
the Department will test the remaining sublots for Dust / AC pay adjustment.

Dust / AC Pay Adjustment Table"

Range Deduct / sublot

06<X=<1.2 $0

0.5sX<06 o0or 1.2<X=<14 $1000

04<X<050r 14<X<16 $3000

X<04 or X >16 Shall be removed and replaced

1/ Does not apply to SMA.

HOT-MIX ASPHALT — REQUIRED FIELD TESTS
Effective 01/01/11

Revise the first paragraph of Article 1030.05(d)(3) to read as follows:

Required Field Tests. The Contractor shall control the compaction process by testing the mix
density at random locations determined by the Engineer in accordance with the QC/QA
document, “Determination of Random Density Test Site Locations”, and recording the results on
forms approved by the Engineer. The density locations will be disclosed and marked by the
Engineer after all compaction efforts have been completed. Locations shall be laid out using a
tape measure or an approved measuring wheel. The Contractor shall follow the density testing
procedures detailed in the QC/QA document, “lllinois-Modified ASTM D 2950, Standard Test
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear Method.

HOT-MIX ASPHALT SURFACE REMOVAL
Eff. 10-1-09

This work shall be according to the applicable portions of Section 440 of the Standard
Specifications, with the following additional requirements.

The Contractor shall have two options for the machine(s) used for Hot-Mix Asphalt Surface
Removal on the through traffic lanes on this job.

1. The machine shall be capable of removing a layer of bituminous material at least the width
of the lane of travel and 1-1/2 inches (40 mm) in depth in a single pass.
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OR

2. Two machines shall be used. Each shall be capable of removing a layer of bituminous
material at least one half the width of the lane of travel and 1-1/2 inches (40 mm) in depth in
a single pass. If this option for two machines is used, they shall be operated in tandem with
no more than 1/8-mile (200 m) separation. If areas of excessive cutting depth appear
behind the second machine, then immediate adjustments to the operation of the first
machine shall be made to correct the overcutting, and to provide the results shown above.

Any machine used for Hot-Mix Asphalt Surface Removal shall be equipped and operated with
electronic grade control referenced to a traveling grade reference device not less than 30 ft. (9
m) in length, and according to Article 1101.16 of the Standard Specifications.

At locations where the milling operation does not fully mill and plane the pavement surface the
requirements for checking tolerance with a 16 ft. (5 m) straightedge will not apply. These areas
will include locations where the original pavement surface is untouched by the milling teeth.
They shall also include areas where the milling teeth lightly touch the pavement, but the area
between the cuts is not trimmed by the moldboard.

This work will be measured for payment according to the applicable portions of Article 440.07 of
the Standard Specifications. No deduction will be made for areas traversed by the milling
machine where the teeth do not touch the pavement surface as long as the work is performed
as directed by the Engineer.

This work will be paid for according to the applicable portions of Article 440.08 of the Standard
Specifications.

INDIVIDUAL DENSITY SITES

Effective: September 1, 2007 Revised: July 15, 2013
Description: This work shall consist of evaluating the daily average offset density value as part

of the quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be
according to Section 1030 of the Standard Specifications except as follows:
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Revise the Density Control Limits table in 1030.05(d)(4) of the Standard Specifications to read:

INDIVIDUAL OFFSET DENSITY CONTROL LIMITS
Mat Confined & Unconfined
Edge
Mixture Parameter Daily Average Density Daily Average Density
Composition Value Value
IL-4.75 Ndes=50 93.0 - 97.4%" 90.0%
IL-9.5, IL-12.5 Nges = 90 92.0-96.0% 90.0%
IL-9.5, IL-9.5L, Nges < 90 925-974 % 90.0%
IL-12.5
IL-19.0, IL- Nges = 90 93.0-96.0 % 90.0%
19.0FG, IL-25.0
IL-19.0, IL- Nges < 90 93.0-97.4 % 90.0%
19.0FG, IL-19.0L,
IL-25.0
IL-9.5FG <1 %4in | Nges 50-105 90.0 - 95.0 %" 90.0%
(32 mm)
IL-9.5FG >1 % in | Nges 50-105 92.0-96.0% 90.0%
(32 mm)
SMA Nges 50 & 80 93.5% - 97.4% 91.0%
All Other Nges = 30 93.0"%-97.4% 90.0%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear gauge.
2/ 92.0% when placed as first lift on an unimproved subgrade.

Insert the following after the sixth paragraph Article 1030.05(d)(7) of the Standard
Specifications:

When the daily average density value for a given offset exceeds the control limits, the
Engineer shall be notified immediately.

If a daily average density value failure occurs at a given offset due to low density for a
given mixture, additional compactive effort or paver adjustment shall be required and
approved by the Engineer prior to additional paving. If a daily average density value
failure occurs at a given offset due to high density for a given mixture, production shall
cease until the problem has been investigated and corrected. Reducing compactive
effort for failing high densities will not be allowed.

If two daily average density value failures occur at a given offset for a given mixture, the
Engineer shall cease production.
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LONGITUDINAL JOINT DENSITY (D5-FG)
Eff.: January 1, 2010 Rev.: July 15, 2013

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. ( 100 mm), from each pavement edge. (i.e. for a
4 in. (100 mm) lift the near edge of the density gauge or core barrel shall be within
4 in. (100 mm) from the edge of pavement.) Longitudinal joint density testing shall
be performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Composition Parameter Individual Test | Unconfined Edge
(includes Joint Density
confined edges) Minimum

IL-4.75 Ndesign=50 93.0-97.4% " 90.0%
IL-9.5, I1L-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L,IL-12.5 Ndesign < 90 92.5-97.4% 90.0%
IL-19.0,IL-19.0FG, IL-25.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0FG,IL-19.0L,IL-25.0 Ndesign < 90 93.0 —97.4% 90.0%
IL-9.5FG <1 Y4 in (32 mm) Ndesign = 50 - 105 90.0 — 95.0% 90.0%
IL-9.5FG > 1 Y4 in (32 mm) Ndesign = 50 - 105 92.0 — 96.0% 90.0%
SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0° - 97.4% 90.0%

1/ Density shall be determined by cores or by correlated, approved thin lift gauge.

2/ 92.0% when placed as first lift on an unimproved subgrade.
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NON-VERTICAL IMPACT ROLLER FOR HOT-MIX ASPHALT
Eff. October 13, 2011

For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per
hour), a Non-Vertical Impact roller may be used as the finish roller. The roller shall meet the
requirements outlined below.

The roller shall be capable of operating in a mode that will provide non-vertical impacts and
operate at a speed to produce not less than 10 impacts/ft (30 impacts/m). The roller shall be
self-propelled and provide a smooth operation when starting, stopping or reversing directions.
The non-vertical impact drum(s) amplitude and frequency shall be approximately the same in
each direction and meet the following minimum requirements: drum diameter 48 in. (1200 mm),
length of drum 66 in. (1650 mm), unit static force on drum(s) 125 Ib/in. (22 N/m), adjustable
eccentrics, and reversible eccentrics on non-driven drum(s). The total applied force and the
direction it is applied for various combinations of VPM and eccentric positions shall be shown on
decals on the vibrating roller or on a chart maintained with the roller. The roller shall be
equipped with water tanks and sprinkling devices, or other approved methods, which shall be
used to wet the drums to prevent material pickup.

This work will not be measured for payment or paid for separately, but shall be considered as
included in the price per ton (metric ton) or square yard (square meter) of the various items of
HOT-MIX ASPHALT, of the mixture and Ndesign (if applicable) specified.

PARTIAL DEPTH PAVEMENT PATCHING

Description. This work shall consist of partial depth removal of the existing portland cement
concrete and/or hot-mix asphalt pavement structure and replacement with hot-mix asphalt

(HMA).

The partial depth removal on a lane width or less shall be classified by type/size as follows.

Type | Less than 8 sq yd (9 sq m)

Type ll 8 sq yd (9 sq m) or more, but less than 50 sq yd (42 sq m)
Type lll | 50 sq yd (42 sq m) or more, but less than 100 sq yd (84 sq m)
Type IV | 100 sq yd (84 sq m) or more

Materials. Materials shall be according to the following Articles/Sections of the Standard
Specifications.

Item Article/Section
(a) Bituminous Material for Prime Coat ...t 406.02
(b) HOt-Mix ASPhalt (NOLE 1) ....eeeee e 1030

Note 1. If the patch is going to be resurfaced, the HMA for partial depth patches shall be
a surface mixture of the same type as the proposed resurfacing or as approved by the
Engineer. If the patch is not going to be resurfaced, the mix shall be as shown on the
plans.
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Equipment. Equipment shall be according to the following Articles/Sections of the Standard
Specifications.

Item Article/Section
(a) Self-Propelled Milling MacChing ............uuuuuiiiicccceccrcece e 1101.16
(o) IO e e = (= 30T 1. 442.03(f)
(C) WREEI SAW ...ttt e e e e e e e e ee s 442.03(g)
(o )T (e 1= = RSP 442.03
(€) MEChANICAl SWEEPET ......ueieeii e e e e e e e 1101.03
(

f) Air Equipment (Note 1)
Note 1. The air equipment shall be capable of supplying compressed air at a minimum

pressure of 100 psi (690 kPa) and shall have sufficient flow rate to remove all disturbed
pavement debris. The equipment shall also be according to ASTM D 4285.

CONSTRUCTION REQUIREMENTS

General. The minimum patch dimension shall be 24 x 24 in. (600 x 600 mm).

Partial Depth Removal. Partial depth removal of the pavement shall be accomplished by the
use of a milling machine and/or the wheel saw. The patch area shall be cleaned by air
equipment or mechanical sweeper and all disturbed pavement debris and any loose or unsound
concrete shall be removed. Materials resulting from the removal shall be disposed of according
to Article 202.03 of the Standard Specifications.

Exposed reinforcement shall be removed back to the point where the steel is in contact with
sound concrete. Where high steel is encountered, the depth of the patch may be reduced as
directed by the Engineer.

Replacement with HMA. When the Engineer determines the exposed pavement will be suitable
for a partial depth patch, a bituminous prime coat shall be applied according to Article 406.05(b)
of the Standard Specifications.

The prepared patch shall be filled with HMA with a maximum lift thickness of 3 in. (75 mm).
Where more than one lift is needed, the top lift shall be a minimum of 2 in. (50 mm) thick. At the
option of the Contractor, the 2 in. (50 mm) top layer may be constructed using HMA surface
course. The HMA shall be compacted to the satisfaction of the Engineer.

Patch Maintenance. Patches opened to traffic which are high or become rough by rutting,
shoving, or heaving shall be corrected by trimming off high areas and/or filling depressions.
Filled areas shall be rolled again.

Areas Unsuitable for a Partial Depth Patch. When the Engineer determines the exposed
pavement will not be suitable for a partial depth patch, or removal is one half or more of the
pavement thickness, the remaining portion of the pavement shall be removed and a full depth
patch shall be constructed according to Section 442 of the Standard Specifications for the Class
of full depth patches included in the contract. The exposed area may be filled with HMA and the
full depth patch constructed at a later date. HMA shall be placed as specified for the partial
depth repair.
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Method of Measurement. Partial depth removal of the portland cement concrete and/or hot-mix
asphalt pavement will be measured for payment in place and the area computed in square
yards (square meters).

HMA for partial depth patching of the portland cement concrete and/or hot-mix asphalt
pavement and for the backfilling of partial depth removal when it is determined the area is not
suitable for a partial depth patch will be measured for payment in tons (metric tons) according to
Article 406.13 of the Standard Specifications.

Basis of Payment. Partial depth removal of the portland cement concrete and/or hot-mix
asphalt pavement will be paid for at the contract unit price per square yard (square meter) for
PARTIAL DEPTH REMOVAL, of the type and thickness specified.

HMA for partial depth patching and for backfilling areas unsuitable for a partial depth patch will
be paid for at the contract unit price per ton (metric ton) for PARTIAL DEPTH PATCHING.

When the Engineer determines to convert any partial depth patch to a full depth patch after the
partial depth removal of the portland cement concrete and/or hot-mix asphalt pavement has
begun, the partial depth removal will still be paid for at the contract unit price for PARTIAL
DEPTH REMOVAL. The remaining removal for the full depth patch will be considered as
included in the appropriate full depth patching pay item.

PAVEMENT PATCHING — CLASS D AND PARTIAL DEPTH
Effective: May 1, 2012 Rev.: 01-01-2014
Revise Article 442.08(a) of the Standard Specifications to read:

The HMA shall be placed only when the temperature in the shade is at least 40°F (5° C), the
forecast is for rising temperature, and the subgrade is not frozen. The HMA shall be placed in
lifts based on the HMA mixture specified in the plans and as outlined as follows.

COMPACTED LIFT THICKNESS
Mixture Composition : Minimgm . Maxim'um
Thickness, in. (mm) | Thickness, in. (mm)
IL-9.5, 9.5FG & 9.5L 1% (32) 3 (75)
IL12.5 1 72(38) 3 V4 (83)
IL 19.0 & 19.0L 2 Ya (57) 4 (114)"
IL 19.0FG 2 Y4 (57) 47 (114)
IL-25.0 3 (75) 6 (150)

1/ If a vibratory roller is used the maximum compacted thickness may be increased,
excluding the top lift, to 6 in. (150 mm), provided the required density is obtained.

Each lift shall be compacted with a mechanical tamper, a vibrating tamper, or a self-propelled
roller. Trucks may be used to supplement the tampers or rollers.
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To facilitate possible extra compaction and consolidation by traffic, the surface of the completed
patch may be finished up to 7z in. (13 mm) above the existing pavement.

PIPE DRAIN REMOVAL

This work shall include the complete removal and satisfactory disposal of existing pipe drains
and pipe drain end sections or headwalls for pipe drains as specified in Article 202.03 of the
Standard Specifications. This work shall be as shown on the plan sheets and as directed by the
Engineer. The voids left by the removal of the pipe drains and pipe drain end sections or
headwalls for pipe drains to be filled and compacted with satisfactory embankment material.

Basis of Payment: Removal of existing pipe drains and pipe drain end sections or headwalls for
pipe drains will be measured for payment in place, in feet along the invert of the pipe drain
including the end section or headwall for pipe drain. PIPE DRAIN REMOVAL will be paid for at
the contract unit price per foot of pipe drain removed. This price to include complete removal
and satisfactory disposal of the existing pipe drains and pipe drain end sections or headwalls for
pipe drains as well as backfilling and compacting the area with suitable embankment material
with no additional compensation allowed.

PORTLAND CEMENT CONCRETE SURFACE REMOVAL 3/4"

This work shall be in accordance with Section 440 of the Standard Specifications except the
material to be removed shall be Portland Cement Concrete in lieu of Hot Mix Asphalt.

Basis of Payment: PORTLAND CEMENT CONCRETE SURFACE REMOVAL 3/4" will be
measured for payment by the square yard and paid for at the contract unit price per square
yard. This will be the only payment due the Contractor for this work and no additional
compensation will be allowed.

PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT
Eff. 10-01-1998 Rev. 09-01-2006

For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per
hour), a pneumatic-tired roller will be required as the intermediate roller. This roller shall meet
the requirements of Table 1 of Article 406.07 of the Standard Specifications. This provision shall
hold over any other requirements included elsewhere in the contract.

This work will not be measured for payment or paid for separately, but shall be considered as

included in the price per ton (metric ton) or square yard (square meter) of the various items of
HOT-MIX ASPHALT, of the mixture and Ndesign (if applicable) specified.
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RAISED REFLECTIVE PAVEMENT MARKER REMOVAL
Eff. 10-22-1997 Rev. 01-01-2014

Replace Article 783.03(b) with the following:

“Where removal of raised reflective markers is indicated in the plans, this shall consist of
complete removal of the castings, and reflectors from the pavement structure. Where cold
milling is not proposed, or where the proposed depth of cold milling is less than 1%z inches (38
mm), the holes resulting from the removal of raised reflective markers shall immediately be
cleaned out with compressed air, filled with a bituminous mixture meeting the requirements of
Article 1030.07 and/or Materials “M” Specification 120 (Bituminous Premix for Maintenance Use
— Proprietary Mixes), and compacted to the satisfaction of the Engineer. This work shall be
completed prior to cold milling, or prior to hot-mix asphalt placement if cold milling is not
specified.”

Add the following at the end of Article 783.06:

“The payment for RAISED REFLECTIVE PAVEMENT MARKER REMOVAL shall include
complete removal and disposal of the castings and reflectors, and furnishing, placing, and
compacting the bituminous material in the holes as specified above.”

STRINGLINE
Eff. 11-27-1991 Rev. 08-01-2012

Some or all of the cold-milling, leveling binder, or hot-mix asphalt binder course on this section
is intended as the first step toward establishing the proposed profile grade. The cold milling and
leveling binder or hot-mix asphalt binder course will be controlled by stringline(s) erected,
maintained, and removed and disposed of by the Contractor.

The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline
as the grade control will not be paid for separately but shall be considered as included in the
COLD-MILLING, LEVELING BINDER (MACHINE METHOD) or HOT-MIX ASPHALT BINDER
COURSE pay item involved.

TRAFFIC BARRIER TERMINAL, TYPE 5 (SPECIAL)
This work shall be in accordance with Section 630 of the Standard Specifications and Highway
Standard 631026 included in the plans with the following exception: TRAFFIC BARRIER

TERMINAL, TYPE 5 (SPECIAL) shall require 9 Foot Steel Posts in lieu of the standard 6 Foot
Steel Posts.
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TRAFFIC BARRIER TERMINAL, TYPE 6 (SPECIAL)

This work shall be in accordance with Section 630 of the Standard Specifications and Highway
Standard 630131 included in the plans with the following exception. TRAFFIC BARRIER
TERMINAL, TYPE 6 (SPECIAL) shall require 9 Foot Steel Posts in lieu of the Steel Posts
shown in Standard 630131.

TYPE E INLET BOX, STANDARD 610001 (SPECIAL)

This work shall consist of constructing inlet boxes in the shoulders at the locations shown in the
plans and shall be done in accordance with Section 610 of the Standard Specifications and as
detailed in the plans.

This work will be measured for payment for inlet boxes constructed on an each basis and paid
for at the contract unit price each for TYPE E INLET BOX, STANDARD 610001 (SPECIAL),
which price shall include all labor, material, and equipment necessary to complete the work as
specified and no additional compensation will be allowed.

RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried in accordance with Article 107.11 of the Standard Specifications, except the limits shall
be a minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and
property damage liability with an aggregate limit of $10,000,000 over the life of the policy. A
separate policy is required for each railroad indicated below unless otherwise noted.

NUMBER AND SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Norfolk Southern Railway Company -0- 5/Day @ 20 Mph
Three Commercial Place

Norfolk, VA 23510-2191

Dot/AAR No-475033A Mile Post-373.90

Division-WESTERN Sub Division-DECATUR

FOR FREIGHT/PASSENGER INFORMATION CONTACT:
Mr. Richard Smoot, Asst. Superintendent Phone: 217-425-2060

FOR INSURANCE INFORMATION CONTACT:
Mr. Scott Dickerson, Risk Manager Phone: (757) 629-2364
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APPROVAL OF INSURANCE: The ORIGINAL and one CERTIFIED copy of each required
policy shall be submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springdfield, Illinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy. Some railroads require contractors to obtain a Right Of Entry Permit before
entering upon railroad right of way. It is the responsibility of the Contractor to obtain a Railroad
Right of Entry permit from the railroad if required by the railroad(s).

Basis of Payment: Providing Railroad Protective Liability, Property Damage Insurance and
Right of Entry Permits will be paid for at the contract unit price per Lump Sum for RAILROAD
PROTECTIVE LIABILITY INSURANCE.

SPECIAL PROVISION FOR FRICTION AGGREGATE (BMPR)
Effective: January 1, 2010 Revised 09-01-12

Revise Article 1004.01 (a) (4) of the Standard Specifications to read:

“(4)  Crushed Stone. Crushed stone shall be the angular fragments resulting from

crushing undisturbed, consolidated deposits of rock by mechanical means.
Crushed stone shall be divided into the following, when specified.
(i) Carbonate Crushed Stone. Carbonate Crushed Stone shall be either Dolomite
or Limestone. Dolomite shall contain 11.0 percent or more magnesium oxide
(MgO). Limestone shall contain less than 11.0 percent magnesium oxide (MgO).
(i) Crystalline Crushed Stone. Crystalline Crushed Stone shall be either
Metamorphic or Igneous Stone to include but is not limited to, Quartzite, Granite,
Rhyolite and Diabase.”

Revise Article 1004.03 (a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA. The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.
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Use Mixture Aggregates Percent (%) Allowed by Volume
Class A Seal or Cover Allowed Alone or in Combination:
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
HMA Stabilized Allowed Alone or in Combination:
All Other Subbase or | Gravel
Shoulders Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete
HMA Binder Allowed Alone or in Combination:
High IL-25.0, IL-19.0, Crushed Gravel
ESAL or IL-19.0L Carbonate Crushed Stone?
Low ESAL Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
HMA C Surface and | Allowed Alone or in Combination:
High Leveling Binder Crushed Gravel
ESAL IL-12.5,IL-9.5, Carbonate Crushed Stone?
Low ESAL | or IL-9.5L Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)
Ndesign 50 | Crushed Steel Slag”
Surface Crushed Concrete®
HMA D Surface and | Allowed Alone or in Combination:
High Leveling Binder Crushed Gravel
ESAL IL-12.5 or Carbonate Crushed Stone (other than Limestone)?
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)®
Ndesign 50 Crushed Steel Slag”
Surface Crushed Concrete®

Other Combinations Allowed:

Up to... With...

25% Dolomite

Limestone

50% Any Mixture D aggregate other than
Limestone | Dolomite
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Use Mixture | Aggregates Percent (%) Allowed by Volume
75% Crushed Slag (ACBF)” or Crushed
Limestone | Sandstone
HMA E Surface Allowed Alone or in Combination:
High IL-12.5 or Crushed Gravel
ESAL IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag”
Surface Crushed Concrete”
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Any Mixture E aggregate
Dolomite”
75% Crushed Sandstone, Crushed Slag
Dolomite? | (ACBF)®, Crushed Steel Slag®, or
Crystalline Crushed Stone
75% Crushed Sandstone, Crystalline
Crushed Crushed Stone, Crushed Slag
Gravel or | (ACBF)%, or Crushed Steel Slag”
Crushed
Concrete®
HMA F Surface Allowed Alone or in Combination:
High IL-12.5 or
ESAL IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)*
Ndesign 80 Crushed Steel Slag®
Surface No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed Sandstone, Crushed Slag
Crushed (ACBF)”, Crushed Steel Slag®, or
Gravel, Crystalline Crushed Stone

Crushed

Concrete?,

or

Dolomite?
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2/ Carbonate Crushed Stone shall not be used in SMA Ndesign 80. In SMA
Ndesign 50, Carbonate Crushed Stone shall not be blended with any of the other
aggregates allowed alone in Ndesign 50 SMA Binder or Ndesign 50 SMA

Surface
3/ Crushed Concrete will not be permitted in SMA mixes
4/ Crushed Steel Slag shall not be used as leveling binder
5/ When either slag is used, the blend percentages listed shall be by volume”

STATUS OF UTILITIES

STATUS OF UTILITIES TO BE ADJUSTED For Contract 70838

The following utilities are involved in this project. The utility companies have provided the

estimated dates.

Name & Address Type & Location
of Utility
Mr. Marty Behrens Electric within project limits

* Ameren lllinois

501 E. Lafayette Street

Mail Code P-15
Bloomington, IL 61701-6857
(309) 823-9271

Mob: (309) 826-0851

Mr. Ron Hopkins Electric within project limits
*  Corn  Belt Energy

Corporation

1 Energy Way

Bloomington, IL 61705

(309) 662-5330 ext 282

Mob: (309) 664-9282

Mr. Adam Gangloff *** Notify Frontier Communication ***

* Frontier Communications For tree removal at Goose Creek and riprap
of lllinois excavation.

104 W Mulberry Street

Normal, IL 61761 Communications within project limits
309/454-1472

Mob:

Mr. P. Russel C. Waller Sanitary and water within project limits

* City of Bloomington

P.O. Box 3157

115 East Washington Street
Bloomington, IL 61702-3157
(309) 434-2225

Mob: (309) 275-8165

Mr. Roy DeCroix Communications within project limits
* Comcast Corp.
3517 N. Dries Lane
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Peoria, Il 61604
(309) 686-2677
Mob: (309) 208-6705

Ms. Constance Lane
* Nicor Gas

1844 Ferry Road
Naperville, IL 60563
(630) 388-3830

Mob: (630) 399-0600

Mr. Kirk Mulvany

* lllinois department of
Central Management
Services

A Century Network

120 West Jefferson
Springfield, lllinois 62702

(217) 558-1121

Mr. Tom Buher

* MClmetro Access
Transmission Services LLC
Mid America Region

7719 west 60th Place

P.O. Box 387

Summit, IL 60501

(708) 458-6410

Mob: (708) 261-1394
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Gas distribution within project limits

Communications within project limits

*kk

***Notify MC| metro Access

Call MCI one week in advance of the tree
removal at Goose Creek and riprap
excavation. MCI representative must be on
site to monitor tree removal and Contractor’s
protection around MCI’s conduit.

No permit required for any maintenance of
MCI conduit work.

Not required

Not required

During
Construction

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction

shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the contractor's operations after these dates, the contractor
should notify the Engineer in writing. A request for an extension of time will be considered to the
extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123 or 811

Status page 2

*=J.U.L.I.LE. Member
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VEHICLE/EQUIPMENT PARKING AND MATERIAL STORAGE

Parking of personal vehicles within the right-of-way will be strictly prohibited. Off-site parking
and transportation arrangements shall be the responsibility of the Contractor.

Parking of construction equipment, clean out areas, and storage of materials within the right-of-
way will be prohibited on F.A.P. 704 and/or F.A.P. 730. No additional compensation will be
allowed for these requirements.

INTERIM COMPLETION DATE AND WORKING DAYS

The Contractor shall complete all of the bridge repair work, with the exception of permanent
pavement markings, on SN 057-0063 & SN 057-0064 by November 30, 2014. All necessary
cold weather protection to meet the requirements of the November 30, 2014, interim completion
date shall be the responsibility of the Contractor, per the requirements of the Standard
Specifications, with no additional compensation allowed. The bridge repair work shall be
completed before any roadway work is begun. Failure to complete the bridge repair work by
November 30, 2014, will result in liquidated damages being assessed the Contractor for the
value of the bridge repair work in accordance with Article 108.09 of the Standard Specifications.

The Contractor shall complete the remaining roadway work within 85 working days. Working
day charges for the roadway work shall commence on May 1, 2015, in accordance with Article
108.04 of the standard specifications. The roadway work shall not begin until all bridge repair
work, with the exception of permanent pavement markings, is completed. Failure to complete
the roadway work within the allotted time will result in liquidated damages being assessed the
Contractor for the value of the roadway work in accordance with Article 108.09 of the Standard
Specifications.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work because the Department's actual loss, in the event of delay, cannot be
predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable
litigation. This mode is an equitable rule for measurement of the Department’s actual loss and
fairly takes into account the loss of use of the roadway if the work is delayed in completion. The
Department shall not be required to provide any actual loss to recover these liquidated damages
provided herein. Furthermore, no provision of this clause shall be construed as a penalty, as
such is not the intention of the parties.

SILICONE BRIDGE JOINT SEALER
Effective: August 1, 1995
Revised: October 15, 2011

Description. This work shall consist of furnishing all labor, equipment and materials necessary
to install the silicone joint sealer as shown on the plans and as specified herein.
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When specified, a polymer concrete nosing compatible with the silicone sealant as required by
the sealant manufacturer shall be installed. The minimum dimensions for a polymer concrete
nosing cross section are 1 1/2 in. (40 mm) deep by 3 1/2 in. (90 mm) wide. The polymer
concrete shall be furnished and installed according to the Special Provision for "Polymer
Concrete".

Materials:

(a) Silicone Joint Sealer. The silicone joint sealer shall cure in less than one week, and shall
accommodate typical bridge movements and traffic within 8 hours. The sealant shall be
self-leveling, cold applied, and two component. The sealant, upon curing, shall
demonstrate resilience, flexibility and resistance to moisture and puncture. The sealant
shall also demonstrate excellent adhesion to portland cement concrete, polymer concrete
and steel over a range of temperatures from -30 to 130°F (-34 to 54°C) while maintaining
a watertight seal. The sealant shall not contain any solvents or diluents that cause
shrinkage or expansion during curing. In addition, acid cure sealants will not be permitted.
The date of manufacture shall be provided with each lot. Materials twelve months old or
older from the date of manufacture will not be accepted. The manufacturer shall certify
that the sealant meets or exceeds the following test requirements before installation
begins. The Department reserves the right to test representative samples from material
proposed for use.

Physical Properties:

Each component as supplied:

Specific Gravity (ASTM D 1475) 1.2-1.4

Extrusion Rate (ASTM C 1183) 200 - 600 grams per minute

Durometer Hardness, “00” (ASTM C 661) 40-80

(32°F and 77 + 3°F (0° and 25°C + 1°C))

Accelerated Weathering (ASTM C 793) No chalking, cracking or
bond loss after 5,000 hours.

After Mixing:

Tack Free Time (ASTM C 679) 60 minutes max.

Upon Complete Cure: (ASTM D 5329)
Joint Elongation (Tensile Adhesion) 600% min

Joint Modulus 3-15 psi (21-103 kPa)
@ 100% elongation

'Modified; Sample cured 7 days at 77  2°F (25+1°C) 50 + 5% relative humidity

(b) Backer Rod. The backer rod shall conform to ASTM D 5249, Type 3.
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CONSTRUCTION REQUIREMENTS

General. The Contractor shall furnish the Engineer with the manufacturer's product
information and installation procedures at least two weeks prior to installation.

When placing the silicone against concrete, the concrete surface shall be dry. For newly
placed concrete, the concrete shall be fully cured and allowed to dry out a minimum of
seven additional days prior to placement of the silicone. Cold, wet, inclement weather will
require an extended drying time.

(a) Surface Preparation:

(1)

Sandblasting. Both faces of the joint shall be sandblasted. A separate pass for each
face for the full length of the joint and to the design depth of the center of the backer
rod will be required. The nozzle shall be held at an angle of 30-90 degrees to the
joint face, at a distance of 1 — 2 in. (25-50 mm).

For portland cement concrete and polymer concrete surfaces, sandblasting will be
considered acceptable when both joint faces have a roughened surface with clean,
exposed aggregate. The surface shall be free of foreign matter or plastic residue.

For steel surfaces, sandblasting will be considered acceptable when the steel
surfaces have been cleaned to an SSPC-SP10 degree of cleanliness.

After sandblasting is completed, the joint shall be cleaned of debris using
compressed air with a minimum pressure of 90 psi (620 kPa). The air compressor
shall be equipped with traps to prevent the inclusion of water and/or oil in the air line.

Priming. Priming shall be according to the manufacturer’s instructions. This
operation will immediately follow sandblasting and cleaning, and will only be
permitted to proceed when the air and substrate temperatures are at least 41°F
(5°C) and rising. Sandblasting, priming and sealing shall be performed on the same
day. Surfaces to be primed shall be primed using a brush applied primer. For steel
surfaces, when specified per the manufacturer’s instructions, the primer shall be
allowed to cure before proceeding. The minimum cure time shall be extended
according to the manufacturer’'s recommendations when the substrate temperature is
below 60°F (15°C).

The primer shall be supplied in original containers and shall have a “use-by” date
clearly marked on them. Only primer, freshly poured from the original container into
clean pails will be permitted. The primer shall be used immediately. All primer left in
the pail after priming shall be disposed of and shall not be reused.

(b) Joint Installation:

(1)

Backer Rod Placement. The backer rod shall be installed to a uniform depth as
specified on the plans and as recommended by the manufacturer. All splices in the
backer rod shall be taped to prevent material loss during sealing. The backer rod
shall be installed to within 1/8 in. (3 mm) tolerance prior to sealing.
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(2) Sealant Placement. The sealant shall be 1/2 in. (13 mm) thick within + 1/8 in. (3 mm)
tolerance as measured in the center of the joint at the thinnest point. The sealant
thickness shall be measured during installation every +2 ft. (+600 mm). Adjustments
to correct sealant thickness to within tolerance shall be made immediately before the
sealant begins to set up. Sealant placement will only be permitted when the air and
substrate temperatures are above 41°F (5°C) and 5°F (2.8°C) above the dew point.
The joint shall be kept clean and dry during sealing. If the joint becomes wet and/or
dirty during sealing, the operation shall stop until the joint has been restored to a
clean and dry state.

Sealing shall be performed using a pneumatic gun approved by the sealant
manufacturer. Prior to sealing, the gun shall be inspected to insure that it is in proper
working order and that it is being operated at the recommended air pressure.

The gun shall demonstrate proper mixing action before sealant is placed in the joint.
All unmixed sealant found in the joint shall be removed and replaced.

After the Engineer has determined that the pneumatic gun is functioning properly, the
joint shall be sealed to the thickness and depth as shown on the plans. The sealant
shall achieve initial set before opening the joint to traffic.

End of seal treatment at vertical faces of curbs, sidewalks or parapets shall be as
recommended by the manufacturer and as shown on the plans.

Sealant placed incorrectly shall be removed and replaced by the Contractor.

(3) Field Testing. A minimum of one joint per bridge per joint configuration will be tested
by the Engineer by performing a “Pull Test”’. The sealant shall cure for a minimum of
24 hours before testing. The locations for the tests will be determined by the
Engineer. The tests will be performed per the manufacturer’s instructions. As part of
the test, the depth and thickness of the sealant will be verified. All joint system
installations failing to meet the specifications shall be removed and replaced, by the
Contractor, to the satisfaction of the Engineer. In addition, the Pull Test is a
destructive test; the Contractor shall repair the joint after completion of the test per
the manufacturer’s instructions.

Method of Measurement. The installed joint sealer will be measured in feet (meters) along the
centerline of the joint.

Basis of Payment. The silicone joint sealer measured as specified will be paid for at the
contract unit price per foot (meter) for SILICONE JOINT SEALER, of the size specified. When a
polymer concrete nosing is specified it shall not be included in this item but will be paid for
according to the Special Provision for "Polymer Concrete".
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STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006
| Revised: April 18, 2014
Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ....ueiiiiiiiiiiiei e 1020
(b) R1 or R2 Concrete (Note 2)
(c) Normal Weight Concrete (Notes 3 and 4)
| (d) Shotcrete (High Performance) (Note 5 and 6)
(€) ReINfOrCEMENT BArS .......uuuiiccce e 1006.10
I L] o Tl =TT | TP 1006.09
() WALET ...ttt e e e e e e e e e e e e e e e e e aaa 1002
(h) Curing CompouNd (TYPE 1) ..eeeieiiiieiiie e 1022.01
(1) COtON MALS ... e e e e 1022.02
(1) ProteCtive COat .......ueeeec e 1023.01
| (K) EPOXY (NOE 7) oo e e e 1025
() Mechanical Bar SPICEIS ........uuuuuuuuiiiiiiiiiiiiiiiiiiii e aananaas 508.06(c)

Note 1. The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump, but a cement factor reduction according to Article
1020.05(b)(8) is prohibited. A self-consolidating concrete mixture is also
acceptable per Article 1020.04, except the mix design requirements of this note
regarding the cement factor, coarse aggregate, strength, and cement factor
reduction shall apply.

Note 2. The R1 or R2 concrete shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs. The R1 or R2
concrete shall comply with the air content and strength requirements for Class Sl
concrete as indicated in Note 1. Mixing shall be per the manufacturers
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. A high range water-reducing
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder
may be required to allow time to perform the required field tests. The admixtures
shall be per the manufacturer's recommendation, and the Department’s approved
list of Concrete Admixtures shall not apply.

51



Note 3.

Note 4

FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

The “high slump” packaged concrete mixture shall be from the Department’s
approved list of Packaged, Dry, Formed, Concrete Repair Mixtures. The materials
and preparation of aggregate shall be according to ASTM C 387. The cement
factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu
m) maximum. Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The “high slump” packaged concrete
mixture shall have a water soluble chloride ion content of less than 0.40 Ib/cu yd
(0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the
“high slump” packaged concrete mixture shall have an age of 28 to 42 days at the
time of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department. The coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm).
The packaged concrete mixture shall comply with the air content and strength
requirements for Class Sl concrete as indicated in Note 1. Mixing shall be per the
manufacturer’s recommendations, except the water/cement ratio shall not exceed
the value specified for Class S| concrete as indicated in Note 1. A high range
water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.
The admixture shall be per the manufacturers recommendation, and the
Department’s approved list of Concrete Admixtures shall not apply. A maximum
slump of 10 in. (250 mm) may be permitted if no segregation is observed by the
Engineer in a laboratory or field evaluation.

The “self-consolidating concrete” packaged concrete mixture shall be from the
Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.
The materials and preparation of aggregate shall be according to ASTM C 387.
The cement factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu
yd (418 kg/cu m) maximum. Cement replacement with fly ash or ground
granulated blast-furnace slag shall be according to Section 1020. The “self-
consolidating concrete” packaged concrete mixture shall have a water soluble
chloride ion content of less than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be
performed according to ASTM C 1218, and the “self-consolidating concrete”
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.
The ASTM C 1218 test shall be performed by an independent lab a minimum of
once every two years, and the test results shall be provided to the Department.
The concrete mixture should be uniformly graded, and the coarse aggregate shall
be a maximum size of 1/2 in. (12.5 mm). The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used. The packaged
concrete mixture shall comply with the air content and strength requirements for
Class Sl concrete as indicated in Note 1. Mixing shall be per the manufacturer’'s
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. The admixtures used to
produce self-consolidating concrete shall be per the manufacturers
recommendation, and the Department’s approved list of Concrete Admixtures shall
not apply. The packaged concrete mixture shall meet the following self-
consolidating requirements:

e The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm)
maximum and tested according to lllinois Test Procedure SCC-2.

e The visual stability index shall be a maximum of 1 and tested according to
lllinois Test Procedure SCC-2.
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e The J-Ring value shall be a maximum of 2in. (50 mm) and tested
according to lllinois Test Procedure SCC-3. The L-Box blocking ratio shall
be a minimum of 80 percent and tested according to lllinois Test Procedure
SCC-4. The Manufacturer has the option to select either the J-Ring or L-
Box test.

e The hardened visual stability index shall be a maximum of 1 and tested
according to lllinois Test Procedure SCC-6.

Note 5. Packaged shotcrete that includes aggregate shall be from the Department's

approved list of Packaged High Performance Shotcrete, and independent
laboratory test results showing the product meets Department specifications will be
required. The product shall be a packaged, pre-blended, and dry combination of
materials, for the wet-mix shotcrete method according to ASTM C 1480. A non-
chloride accelerator may be used according to the shotcrete manufacturer's
recommendations. The shotcrete shall be Type FA or CA, Grade FR, and Class I.
The fibers shall be Type lll synthetic according to ASTM C 1116.

The packaged shotcrete shall have a water soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM
C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at the time
of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department.

Each individual aggregate used in the packaged shotcrete shall have either a
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293
expansion of 0.040 percent. However, the ASTM C 1260 value may be increased
to 0.27 percent for each individual aggregate if the cement total equivalent alkali
content (Na,O + 0.658K,0) does not exceed 0.60 percent. As an alternative to
these requirements, ASTM C 1567 testing which shows the packaged shotcrete
has a maximum expansion of 0.16 percent may be submitted. The ASTM C 1260,
C 1293, or C 1567 test shall be performed a minimum of once every two years.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not
apply. Instead the shotcrete shall obtain a minimum compressive strength of 4000
psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu
m) to 8.50 cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kg/cu. m)
to 7.50 cwt/cu yd (445 kg/cu m) for Type CA. The portland cement shall not be
below 4.70 cwt/cu yd (279 kg/cu m) for Type FA or CA.

The finely divided mineral(s) shall constitute a maximum of 35 percent of the total
cement plus finely divided mineral(s).

Class F fly ash is optional and the maximum shall be 20 percent by weight (mass)
of cement.
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Class C fly ash is optional and the maximum shall be 25 percent by weight (mass)
of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 30
percent by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica
shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except
for microsilica or high-reactivity metakaolin.

The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.
The air content as shot shall be 4.0 — 8.0 percent.

Note 6 Packaged shotcrete that does not include pre-blended aggregate shall be from the
Department’'s approved list of Packaged High Performance Shotcrete, and
independent laboratory test results showing the product meets Department
specifications will be required. The shotcrete shall be according to Note 5, except
the added aggregate shall also be according to Articles 1003.02 and 1004.02. The
aggregate gradation shall be according to the manufacturer. The shotcrete shall
be batched and mixed with added aggregate according to the manufacturer.

Note 7. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.

Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and

auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.
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Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point
after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. If formed concrete repair is used for locations that have reinforcement with less
than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or
ground granulated blast-furnace slag at the maximum cement replacement allowed.

(d) Rule 4. Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth,
except in horizontal applications, where the shotcrete may be placed from above in one
lift.

(e) Rule 5. Shotcrete shall not be used for repairs greater than 4 in. (100 mm) in depth
unless the shotcrete mixture contains 3/8 in, (9.5 mm) aggregate.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or
replaced at the expense of the Contractor. If the concrete is broken or removed beyond the
limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be repaired
shall have all loose, unsound concrete removed completely by the use of chipping hammers,
hydrodemolition equipment, or other methods approved by the Engineer. The concrete removal
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting
corrosion. Reinforcement bars with 50 percent or more exposed shall be undercut to a depth of
3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever is larger.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be + 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.
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If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.
Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the perimeter sawcut is roughened by blast cleaning. Just prior to concrete or shotcrete
placement, saturate the repair area with water to a saturated surface-dry condition. Any
standing water shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize movement during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.
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The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be
a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be
installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall
be according to Article 503.06. Formwork shall provide a smooth and uniform concrete
finish, and shall approximately match the existing concrete structure. Formwork shall be
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent
leakage. Air vents may be provided to reduce voids and improve surface appearance.
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to
release air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class Sl Concrete, or a packaged R1
or R2 Concrete with coarse aggregate added, or a packaged Normal Weight Concrete at
the Contractor’s option. The concrete shall be placed and consolidated according to
Article 503.07. The concrete shall not be placed when frost is present on the surface of
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).
All repaired members shall be restored as close as practicable to their original
dimensions.

Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. The sample shall be obtained from the discharge end of the
nozzle by shooting a pile large enough to scoop a representative amount for filling the air
meter measuring bowl. Shotcrete shall not be shot directly into the measuring bowl for
testing.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test
panel shall be shot by the Contractor for testing by the Engineer. A steel form test panel
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5
in. (38 mm) thickness for the sides. The test panel shall be cured according to Article
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.
After delivery to the laboratory for testing, curing and testing shall be according to ASTM
C 1140.
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The method of alignment control (i.e. ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to ACI 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and
a configuration that do not prevent proper application of shotcrete. Metal depth gauges
shall be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be
restored as close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of
Article 1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the
air temperature is greater than 90°F (32°C). The applied shotcrete shall have a
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The
shotcrete shall not be applied during periods of rain unless protective covers or
enclosures are installed. The shotcrete shall not be applied when frost is present on the
surface of the repair area, or the surface temperature of the repair area is less than 40°F
(4°C). If necessary, lighting shall be provided to provide a clear view of the shooting
area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.
In addition, the shotcrete shall be applied in a manner that results in maximum
densification of the shotcrete. Shotcrete which is identified as being unacceptable while
still plastic shall be removed and re-applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving
surface, and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more
than 45 degrees from the surface. Care shall be taken to keep the front face of the
reinforcement bar clean during shooting operations. Shotcrete shall be built up from
behind the reinforcement bar. Accumulations of rebound and overspray shall be
continuously removed prior to application of new shotcrete. Rebound material shall not
be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be according to Rules 4 and 5 under the Construction
Requirements, General. When two or more layers are required, the minimum number
shall be used and shall be done in a manner without sagging or separation. A flash coat
(i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete) may be used as the final lift for
overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall
be prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements
unless the surface is moist. The second layer of shotcrete shall then be applied within
30 minutes.
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Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or
other suitable devices. The shotcrete shall be allowed to stiffen sufficiently before
cutting. Cutting shall not cause cracks or delaminations in the shotcrete. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float shall be used to approximately
match the existing concrete texture. A manufacturer approved finishing aid may be
used. Water shall not be used as a finishing aid. All repaired members shall be restored
as close as practicable to their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and
finishing operations. Curing shall be accomplished using wetted cotton mats, membrane
curing, or a combination of both.. Cotton mats shall be applied according to Article
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes
after finishing, and wet curing shall begin immediately. Manufacturer approved curing
compound shall be applied according to Article 1020.13(a)(4), except the curing
compound shall be applied as soon as the shotcrete has hardened sufficiently to prevent
marring the surface, and each of the two separate applications shall be applied in
opposite directions to ensure coverage. Note 5 of the Index Table in Article 1020.13
shall apply to the membrane curing method.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.

The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of
the original dimensions. A repaired area not in dimensional conformance or with delaminations
shall be removed and replaced.
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A repaired area with cracks or voids shall be considered as nonconforming. Exceeding one or
more of the following crack and void criteria shall be cause for removal and replacement of a
repaired area.

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and
greater than 12 in. (300 mm) in length.

2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that
total greater than 24 in. (600 mm) in length.

3. The presence of map cracking in one or more regions totaling 15 percent or more of the
gross surface area of the repair.

4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each.

A repaired area with cracks or voids that do not exceed any of the above criteria may remain in
place, as determined by the Engineer.

If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in
width shall be repaired with epoxy injection according to Section 590. For cracks less than or
equal to 0.007 in. (0.2 mm) in width, the epoxy may be applied to the surface of the crack.
Voids shall be repaired according to Article 503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACIl) nozzlemen certification for vertical wet and overhead wet applications, except one
individual may be in training. This individual shall be adequately supervised by a certified ACI
nozzlemen as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing

and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.
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CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE)
Effective: April 1, 2014 Revised: August 1, 2014

Add the following to Article 606.02 of the Standard Specifications:
“(i) Polyurethane Joint Sealant .............ooooiiiiiiii e 1050.04”
Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read:

“Transverse contraction and longitudinal construction joints shall be sealed according to
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with
polysulfide or polyurethane joint sealant.”

Add the following to Section 1050 of the Standard Specifications:

“1050.04 Polyurethane Joint Sealant. The joint sealant shall be a polyurethane sealant,
Type S, Grade NS, Class 25 or better, Use T (T4 or T,), according to ASTM C 920.”

CONTRACT CLAIMS (BDE)
Effective: April 1, 2014

Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read:

“(a) Submission of Claim. All claims filed by the Contractor shall be in writing and in
sufficient detail to enable the Department to ascertain the basis and amount of the claim.
As a minimum, the following information must accompany each claim submitted.”

Revise Article 109.09(e) of the Standard Specifications to read:
“(e) Procedure. The Department provides two administrative levels for claims review.

Level | Engineer of Construction
Level Il Chief Engineer/Director of Highways or Designee

(1) Level I. All claims shall first be submitted at Level I. Two copies each of the claim
and supporting documentation shall be submitted simultaneously to the District and
the Engineer of Construction. The Engineer of Construction, in consultation with the
District, will consider all information submitted with the claim and render a decision
on the claim within 90 days after receipt by the Engineer of Construction. Claims not
conforming to this Article will be returned without consideration. The Engineer of
Construction may schedule a claim presentation meeting if in the Engineer of
Construction’s judgment such a meeting would aid in resolution of the claim,
otherwise a decision will be made based on the claim documentation submitted. If a
Level | decision is not rendered within 90 days of receipt of the claim, or if the
Contractor disputes the decision, an appeal to Level Il may be made by the
Contractor.

61



FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

(2) Level 1l.  An appeal to Level Il shall be made in writing to the Engineer of
Construction within 45 days after the date of the Level | decision. Review of the
claim at Level Il shall be conducted as a full evaluation of the claim. A claim
presentation meeting may be scheduled if the Chief Engineer/Director of Highways
determines that such a meeting would aid in resolution of the claim, otherwise a
decision will be made based on the claim documentation submitted. A Level Il final
decision will be rendered within 90 days of receipt of the written request for appeal.

Full compliance by the Contractor with the provisions specified in this Article is a
contractual condition precedent to the Contractor’s right to seek relief in the Court of
Claims. The Director’s written decision shall be the final administrative action of the
Department. Unless the Contractor files a claim for adjudication by the Court of Claims
within 60 days after the date of the written decision, the failure to file shall constitute a
release and waiver of the claim.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 5.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

65



(c)

FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.
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(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.

GRANULAR MATERIALS (BDE)
Effective: November 1, 2012
Revise the title of Article 1003.04 of the Standard Specifications to read:

“1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular
Backfill, Sand Backfill for Underdrains, and French Drains.”

Revise Article 1003.04(c) of the Standard Specifications to read:
“(c) Gradation. The fine aggregate gradations for granular embankment, granular backfill,
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or
FA 6 through FA 21.
The fine aggregate gradation for porous granular embankment, porous granular backfill,
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the
percent passing the No. 200 (75 ym) sieve shall be 2+2.”
Revise Article 1004.05(c) of the Standard Specifications to read:

“(c) Gradation. The coarse aggregate gradations shall be as follows.

Application Gradation

Blotter CA 15

Granular Embankment, Granular Backfill, | CA6, CA 9, CA 10, CA 12, CA17, CA18,
Bedding, and Trench Backfill for Pipe | and CA 19
Culverts and Storm Sewers

Porous Granular Embankment, Porous | CA7, CA8, CA11, CA15 CA16 and
Granular Backfill, and French Drains CA 18”
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HOT-MIX ASPHALT - MIXTURE DESIGN COMPOSITION AND VOLUMETRIC
REQUIREMENTS (BDE)
Effective: November 1, 2013

Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air
voids or within the individual control limits of the JMF, the mixture and test strip will not
be paid for and the mixture shall be removed at the Contractor’'s expense. An additional
test strip and mixture will be paid for in full, if produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF.”

Revise Article 406.14(c) of the Standard Specifications to read.

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF, the mixture shall be removed.
Removal will be paid in accordance to Article 109.04. This initial mixture and test strip
will be paid for at the contract unit prices. The additional mixture will be paid for at the
contract unit price, and any additional test strips will be paid for at one half the unit price
of each test strip.”

Revise Article 1030.04(a)(1) of the Standard Specifications to read.

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) v

Sieve 1L-25.0 mm IL-19.0 mm IL-12.5 mm 1L-9.5 mm IL-4.75 mm
Size min | max min max min max min max min max
11/2in
(37.5 mm) 100
1in.
(25 mm) 90 100 100
3/4 in.
(19 mm) 90 82 100 100
1/2in.
(12.5 mm) 45 75 50 85 90 100 100 100
3/8in.
(9.5 mm) 89 90 100 100
“ 7§4mm) 24 | 422 | 24 | 507 | 28 | 65 | 32 | 60 | 90 | 100
(2_3§8mm) 16| 31 | 20 | 36 | 28 [48¥ | 32 [52¥ | 70 | 90
#16
(1.18 mm) 10 22 10 25 10 32 10 32 50 65
#50
(300 pm) 4 12 4 12 4 15 4 15 15 30
#100
(150 um) 3 9 3 9 3 10 3 10 10 18
#200
(75 pm) 3 6 3 6 4 6 4 6 7 9
Ratio
Dust/Asphalt 1.0 1.0 1.0 1.0 10"
Binder
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1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign > 90.

4/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.”

Delete Article 1030.04(a)(4) of the Standard Specifications.
Revise Article 1030.04(b)(1) of the Standard Specifications to read.
“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be
4.0 percent at the design number of gyrations. The VMA and VFA of the HMA

design shall be based on the nominal maximum size of the aggregate in the mix, and
shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS

High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign | IL-25.0 | IL-19.0 | IL-12.5 | IL-9.5 | IL-4.75" (VE/A),
(o]
50 185 | 65-782
70 120 | 130 | 140 | 15.0
20 65-75
105

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 76-83 percent”

Delete Article 1030.04(b)(4) of the Standard Specifications.

73



FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

Revise the Control Limits Table in Article 1030.05(d)(4) of the Standard Specifications to read.

“‘CONTROL LIMITS
Parameter High ESAL |High ESAL | All Other IL-4.75 IL-4.75
Low ESAL |Low ESAL
Individual |Moving Avg. | Individual Individual Moving
Test of 4 Test Test Avg. of 4
% Passing:

1/2'in. (12.5 mm) 6 % +4 % +15%

No. 4 (4.75 mm) +5% +4 % +10 %

No. 8 (2.36 mm) +5% +3%

No. 16 (1.18 mm) 4 % 3%

No. 30 (600 ym) +4 % +25%

L‘;t_aégou(s;gﬁrr:)e”t £15% | +10% | +25% | +15% | +1.0%
Asphalt Binder Content £0.3% +0.2% £0.5% £0.3% £0.2%
Voids £1.2% +1.0% £1.2% £12% £1.0%
VMA 07%? | -05%7% 07%? | 05%7

1/ Based on washed ignition oven

2/ Allowable limit below minimum design VMA requirement”

HOT-MIX ASPHALT — MIXTURE DESIGN VERIFICATION AND PRODUCTION (BDE)
Effective: November 1, 2013

Description. This special provision provides the requirements for Hamburg Wheel and tensile
strength testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA)
mixes during mix design verification and production. This special provision also provides the
plant requirements for hydrated lime addition systems used in the production of High ESAL, IL-

4.75, and SMA mixes.

Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for
the Hamburg Wheel Test (lllinois Modified AASHTO T 324) and the Tensile Strength
Test (lllinois Modified AASHTO T 283). The Department will perform a verification test
on gyratory specimens compacted by the Contractor. If the mix fails the Department’s
verification test, the Contractor shall make necessary changes to the mix and provide

passing Hamburg Wheel and tensile strength test results from a private lab.

Department will verify the passing results.

The

All new and renewal mix designs shall meet the following requirements for verification

testing.
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(1) Hamburg Wheel Test Criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified
in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "/

PG Grade Number of Passes
PG 58-xx (or lower) 5,000

PG 64-xx 7,500

PG 70-xx 15,000
PG 76-xx (or higher) 20,000

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 £ 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall
be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The maximum
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”

Production Testing. Revise Article 1030.06(a) of the Standard Specifications to read:

“(a) High ESAL, IL-4.75 and SMA Mixtures. For each contract, a 300 ton (275 metric tons)
test strip will be required at the beginning of HMA production for each mixture with a
quantity of 3000 tons (2750 metric tons) or more according to the Manual of Test
Procedures for Materials “Hot Mix Asphalt Test Strip Procedures”.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable. These correction factors shall be determined from
previous experience. The target values, when approved by the Engineer, shall be used
to control HMA production. Plant settings and control charts shall be set according to
target values.

Before constructing the test strip, target values shall be determined by applying
gradation correction factors to the JMF when applicable. After any JMF adjustment, the
JMF shall become the Adjusted Job Mix Formula (AJMF). Upon completion of the first
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the
JMF has been adjusted. If an adjustment/plant change is made, the Engineer may
require a new test strip to be constructed. If the HMA placed during the initial test strip is
determined to be unacceptable to remain in place by the Engineer, it shall be removed
and replaced.
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The limitations between the JMF and AJMF are as follows.

FAP Route 704 (|1 -55 BUSN. VET PARKWAY)

Parameter Adjustment
1/2in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 um) *

No. 200 (75 um) *
Asphalt Binder +0.3%
Content

Section (57-7) RS-1 & 1RS-3
McLean County
Contract No. 70838

* In no case shall the target for the amount passing be greater than the JMF.

Any adjustments outside the above limitations will require a new mix design.

Mixture sampled to represent the test strip shall include additional material sufficient for
the Department to conduct Hamburg Wheel testing according to lllinois Modified

AASHTO T324 (approximately 60 Ib (27 kg) total).

The Contractor shall immediately cease production upon notification by the Engineer of
failing Hamburg Wheel test. All prior produced material may be paved out provided all
other mixture criteria is being met. No additional mixture shall be produced until the

Engineer receives passing Hamburg Wheel tests.

The Department may conduct additional Hamburg Wheel tests on production material as
determined by the Engineer.”

Revise the title of Article 1030.06(b) of the Standard Specifications to read:

“(b) Low ESAL and All Other Mixtures.”

System for Hydrated Lime Addition.

Article 1030.04(c) of the Standard Specifications to read:

Revise the fourth sentence of the third paragraph of

“The method of application shall be according to Article 1102.01(a)(10).”
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Replace the first three sentences of the second paragraph of Article 1102.01(a)(10) of the
Standard Specifications to read:

“When hydrated lime is used as the anti-strip additive, a separate bin or tank and feeder
system shall be provided to store and accurately proportion the lime onto the aggregate
either as a slurry, as dry lime applied to damp aggregates, or as dry lime injected onto the
hot aggregates prior to adding the liquid asphalt cement. If the hydrated lime is added either
as a slurry or as dry lime on damp aggregates, the lime and aggregates shall be mixed by a
power driven pugmill to provide a uniform coating of the lime prior to entering the dryer. If
dry hydrated lime is added to the hot dry aggregates in a dryer-drum plant, the lime shall be
added in such a manner that the lime will not become entrained into the air stream of the
dryer-drum and that thorough dry mixing shall occur prior to the injection point of the liquid
asphalt. When a batch plant is used, the hydrated lime shall be added to the mixture in the
weigh hopper or as approved by the Engineer.”

Basis of Payment. Replace the seventh paragraph of Article 406.14 of the Standard
Specifications with the following:

“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing
and introducing anti-stripping additives in the HMA will not be paid for separately, but shall
be considered as included in the contract unit price of the HMA item involved.

If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be
paid for according to Article 109.04. The cost incurred in introducing the additive into the
HMA will not be paid for separately, but shall be considered as included in the contract unit
price of the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

LRFD PIPE CULVERT BURIAL TABLES (BDE)
Effective: November 1, 2013
| Revised: April 1, 2014

Revise Article 542.02 of the Standard Specifications to read as follows:

“Item Article/Section
() Corrugated StEEI PIPE .....uuuieccece et 1006.01
(b) Corrugated Steel PIpe ArCh ......coooiiiiiiieiiee e 1006.01
(c) Bituminous Coated Corrugated Steel Pipe ......cccoooiiiiiiiiii e, 1006.01
(d) Bituminous Coated Corrugated Steel Pipe Arch .......ccccooiiiiiiiiiiiiiieicieeeeeeeeceee, 1006.01
(e) Zinc and Aramid Fiber Composite Coated Corrugated Steel Pipe ..........ccuuu...... 1006.01
(f)  Aluminized Steel Type 2 Corrugated Pipe ........ccuueiiiiiiiiiiiiiieeee e 1006.01
(g) Aluminized Steel Type 2 Corrugated Pipe Arch .......ccccooiiiiiiiiiiiiiiiiiieeceeeeeeeeeee, 1006.01
(h) Precoated Galvanized Corrugated Steel Pipe ......ccocooiiiiiiiiiiiiiiciccec e, 1006.01
(i) Precoated Galvanized Corrugated Steel Pipe Arch ...........cccoveeeiiiiiiiiiiiiiiieeeee, 1006.01
() Corrugated Aluminum AlIOY PP ......uuiiiiiiiiiiiii e 1006.03
(k) Corrugated Aluminum Alloy Pipe ArCh ..., 1006.03
() Extra Strength Clay Pipe ... 1040.02
(m) Concrete Sewer, Storm Drain, and Culvert Pipe ........ccccooioiiiiiiiiiieeeeeeee e, 1042
(n) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe .........cccccceciiiiiiiiinnnnnnes 1042
(o) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe................c....... 1042
(p) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe ...........cccccccunnnee. 1042
(q) Polyvinyl Chloride (PVC) PIPE ...coooiiieeeee et 1040.03
(r) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior .................... 1040.03
(s) Corrugated Polypropylene (CPP) pipe with smooth Interior .............cccceeieeiiiennn. 1040.07
(t) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ............cccoocciiiiiencn. 1040.04
(u) Polyethylene (PE) Pipe with a Smooth Interior .........ccooooiiiiiiiiii . 1040.04
(v) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............. 1056
(W) Mastic Joint Sealer fOr PIPE .....oooiiiiiiiiie e 1055
(x) External Sealing Band .............uuicecceee e 1057
(y) Fine Aggregate (NOLE 1) .......uuuieieiii e 1003.04
(z) Coarse Aggregate (NOLE 2) .....ooooiiiiiiiiiiiiie e 1004.05
(aa) Packaged Rapid Hardening Mortar or CONcrete ... 1018
(DB) NONSNIINK GFOUL ... e e e e e e e 1024.02
(cc) Reinforcement Bars and Welded Wire FabriC .........ccccooiiiiiiiiiiiiiiieieieieeeeeeee e, 1006.10
(dd) Handling Hole PIUGS .......cuiiiiiiiieeiee et 1042.16

Note 1. The fine aggregate shall be moist.

Note 2. The coarse aggregate shall be wet.”
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Revise the table for permitted materials in Article 542.03 of the Standard Specifications as
follows:

“Class Materials

A Rigid Pipes:
Extra Strength Clay Pipe
Concrete Sewer Storm Drain and Culvert Pipe, Class 3
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
C Rigid Pipes:

Extra Strength Clay Pipe

Concrete Sewer Storm Drain and Culvert Pipe, Class 3

Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:

Aluminized Steel Type 2 Corrugated Pipe

Aluminized Steel Type 2 Corrugated Pipe Arch

Precoated Galvanized Corrugated Steel Pipe

Precoated Galvanized Corrugated Steel Pipe Arch

Corrugated Aluminum Alloy Pipe

Corrugated Aluminum Alloy Pipe Arch

Polyvinyl Chloride (PVC) Pipe

Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior

Polyethylene (PE) Pipe with a Smooth Interior

Corrugated Polypropylene (CPP) Pipe with Smooth Interior
D Rigid Pipes:

Extra Strength Clay Pipe

Concrete Sewer Storm Drain and Culvert Pipe, Class 3

Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:

Corrugated Steel Pipe

Corrugated Steel Pipe Arch

Bituminous Coated Corrugated Steel Pipe

Bituminous Coated Corrugated Steel Pipe Arch

Zinc and Aramid Fiber Composite Coated Corrugated Steel Pipe

Aluminized Steel Type 2 Corrugated Pipe

Aluminized Steel Type 2 Corrugated Pipe Arch

Precoated Galvanized Corrugated Steel Pipe

Precoated Galvanized Corrugated Steel Pipe Arch

Corrugated Aluminum Alloy Pipe

Corrugated Aluminum Alloy Pipe Arch

Polyvinyl Chloride (PVC) Pipe

Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior

Corrugated Polyethylene (PE) Pipe with a Smooth Interior

Polyethylene (PE) Pipe with a Smooth Interior”

Corrugated Polypropylene (CPP) Pipe with Smooth Interior
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Contract No. 70838

Revise Articles 542.03(b) and (c) of the Standard Specifications to read:

“(b) Extra strength clay pipe will only be permitted for pipe culverts Type 1, for 10 in., 12 in.,
42 in. and 48 in. (250 mm, 300 mm, 1050 mm and 1200 mm), Types 2, up to and
including 48 in. (1200 mm), Type 3, up to and including 18 in. (450 mm), Type 4 up to
and including 10 in. (250 mm), for all pipe classes.

(c) Concrete sewer, storm drain, and culvert pipe Class 3 will only be permitted for pipe
culverts Type 1, up to and including 10 in (250 mm), Type 2, up to and including 30 in.

(750 mm), Type 3, up to and including 15in. (375 mm); Type 4, up to and including
10 in. (250 mm), for all pipe classes.”

Replace the pipe tables in Article 542.03 of the Standard Specifications with the following:
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Contract No. 70838

“Table |A: Classes of Reinforced Concrete Pipe
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Npminal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Dlair:eter 3 and less Greater thap 3' | Greater thaq 10' | Greater thaq 15' | Greater thaq 20' Greater than 25' Greater than 30"
1" min cover not ex1c(()e'ed|ng not ex105eled|ng not exzc(()e'edlng not exzcse'edlng not exceeding 30' | not exceeding 35'
12 \Y Il 11 \Y \Y \% Vv
15 v Il i \Y \Y \% \%
18 \Y% Il Il \Y% \Y% V V
21 1] Il 11 v \Y \% Vv
24 1] Il 11 v \Y \% Vv
30 \Y% Il 1 \Y% \Y% V V
36 ] Il Il \Y \Y \% Vv
42 Il Il 11 \Y \Y Vv Vv
48 Il Il 1 \Y% \Y% V V
54 1l Il [ \Y \Y \ \%
60 1l Il [ \Y \Y \ \%
66 Il Il 1 \Y% \Y% V \%
72 1l 1l [ \Y \% \ \%
78 1l Il 1l v 2020 2370 2730
84 Il Il 1 1\ 2020 2380 2740
90 Il [} Il 1680 2030 2390 2750
96 Il [} Il 1690 2040 2400 2750
102 1l [} v 1700 2050 2410 2760
108 Il Il 1360 1710 2060 2410 2770
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.

Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls
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Table IA: Classes of Reinforced Concrete Pipe
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe
(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Nominal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Diameter
mm
1 m and less 0.3 m | Greater than 1 m not | Greater than 3 m not | Greater than 4.5 m not| Greater than 6 m not |Greater than 7.5 m nof|] Greater than 9 m not
min cover exceeding 3 m exceeding 4.5 m exceeding 6 m exceeding 7.5 m exceeding 9 m exceeding 10.5 m
300 \Y Il 1l v v \Y \
375 \Y Il 1l v v \Y \
450 [\ Il I \Y v \ Vv
525 1] Il 1 v v \Y \
600 1] Il 1 v v \Y \
750 [\ Il I v v \ \
900 1] Il 1 \Y v \Y \
1050 Il Il 1 \Y \Y \Y \
1200 Il Il I v v \ Vv
1350 Il Il 1 \Y \Y \Y \
1500 Il Il 1 \Y \Y \Y \
1650 Il Il I v v \ Vv
1800 Il Il 1 \Y Vv \Y Vv
1950 Il I I \Y 100 110 130
2100 Il Il I v 100 110 130
2250 Il 1 I 80 100 110 130
2400 Il 1 I 80 100 110 130
2550 Il 1 \Y 80 100 120 130
2700 Il Il 70 80 100 120 130
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls

82




FAP Route 704 (1 -55 BUSN. VET PARKWAY)
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Contract No. 70838

TABLE IB: THICKNESS OF CORRUGATED STEEL PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2", 3"x1" AND 5"x1" CORRUGATIONS

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Nominal
Diameter
in. 3'and less Greater than 3' Greater than 10' Greater than 15' Greater than 20' Greater than 25' Greater than 30'
1" min. cover not exceeding 10' not exceeding 15' not exceeding 20' not exceeding 25' not exceeding 30' not exceeding 35'
228 g | soer [P237] gt | soerr [P0 | st P22 at | st [228%] et | st [P28] | o |P237] gt | s
12* 0.109 0.079 0.079 0.079 0.079 0.079 0.079
15 0.109 0.079 0.079 0.079 0.079 0.109 0.109
18 0.109 0.079 0.079 0.079 0.109 0.109 0.109
21 0.109 0.079 0.079 0.079 0.109 0.109 0.109
24 0.109 0.079 0.079 0.109 0.109 0.109 0.109
30 0.109 0.079 0.109 0.109 0.109 0.109 0.109
36 0.109E 0.079 0.109 0.109 0.109 0.109 0.138E
42 0.109 | 0.109 | 0.109 | 0.079 | 0.079 | 0.079 | 0.109 |0.079| 0.109 | 0.109 | 0.079 | 0.109 | 0.109 | 0.109 | 0.109 |0.109E| 0.109 | 0.109 |0.138E| 0.109 | 0.109
48 0.109 | 0.109 | 0.109 | 0.109 | 0.079 | 0.079 | 0.109 |0.079| 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 |0.138E| 0.109 | 0.109 ]0.138E| 0.109 | 0.109
54 0.109 | 0.109 | 0.109 | 0.109 | 0.079 | 0.109 | 0.109 |0.079| 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 | 0.109 |0.138E| 0.109 | 0.109 |0.168E| 0.138 | 0.138
60 0.109 | 0.109 | 0.109 | 0.109 | 0.079 | 0.109 | 0.109 |0.079| 0.109 | 0.109 | 0.109 | 0.109 | 0.138 | 0.109 | 0.109 |0.138E| 0.109 | 0.138 |0.168E|0.138E | 0.138E
66 0.138 | 0.109 | 0.109 | 0.138 | 0.079 | 0.109 | 0.138 |0.109| 0.109 | 0.138 | 0.109 | 0.109 | 0.138 | 0.109 | 0.109 |0.138E| 0.138 | 0.138 |0.168E|0.138E | 0.168E
72 0.138 | 0.109 | 0.109 | 0.138 | 0.079 | 0.109 | 0.138 |0.109| 0.109 | 0.138 | 0.109 | 0.109 | 0.138 | 0.109 | 0.138 |0.168E [0.138E|0.138E|0.168E | 0.138E | 0.168E
78 0.168 | 0.109 | 0.109 | 0.168 | 0.079 | 0.109 | 0.168 |0.109| 0.109 | 0.168 | 0.109 | 0.109 | 0.168 | 0.138 | 0.138 |0.168E [0.138E|0.138E|0.168E | 0.168E | 0.168E
84 0.168 | 0.109 | 0.138 | 0.168 | 0.079 | 0.109 | 0.168 |0.109| 0.109 | 0.168 | 0.109 | 0.109 | 0.168 | 0.138 | 0.138 | 0.168E [0.138E | 0.168E | 0.168E | 0.168E | 0.168E
90 0.138 | 0.138 0.079 | 0.109 0.109| 0.109 0.109 | 0.138 0.138 | 0.138 0.168E | 0.168E 0.168E| 0.168E
96 0.138 | 0.138 0.109 | 0.109 0.109| 0.109 0.138 | 0.138 0.138 | 0.168 0.168E | 0.168E 0.168E| 0.168E
102 0.138Z| 0.1382 0.109 | 0.109 0.109| 0.109 0.138 | 0.138 0.138 | 0.168 0.168E | 0.168E
108 0.138Z| 0.168Z 0.109 | 0.109 0.109| 0.109 0.138 | 0.138 0.168 | 0.168 0.168E | 0.168E
114 0.138Z| 0.168Z 0.109 | 0.109 0.109| 0.109 0.138 | 0.168 0.168 | 0.168 0.168E | 0.168E
120 0.138Z| 0.168Z2 0.109 | 0.109 0.109| 0.138 0.138 | 0.168 0.168 | 0.168
126 0.168Z | 0.168Z 0.138 | 0.138 0.138| 0.138 0.138 | 0.168 0.168 | 0.168
132 0.168Z | 0.168Z 0.138 | 0.138 0.138| 0.138 0.168 | 0.168 0.168 | 0.168
138 0.168Z | 0.168Z 0.138 | 0.138 0.138| 0.138 0.168 | 0.168 0.168 | 0.168
144 0.168Z | 0.168Z 0.168 | 0.168 0.168| 0.168 0.168 | 0.168
Notes:

*

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6"

z

1 1/2" x 1/4" corrugations shall be use for 6", 8", and 10" diameters.

1’-6” Minimum fill
Longitudinal seams assumed.
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TABLE IB: THICKNESS OF CORRUGATED STEEL PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 68 mm x 13 mm, 75 mm x 25 mm AND 125 mm x 25 mm CORRUGATIONS
(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Nominal
Diameter 1 mand less Greater than 1 m Greater than 3 m Greater than 4.5 m Greater than 6 m Greater than 7.5 m Greater than 9 m
mm 0.3 m min. cover not exceeding 3 m not exceeding 4.5 m not exceeding 6 m not exceeding 7.5 m not exceeding 9 m not exceeding 10.5 m
68 x 13|75 x 25125 x 2568 x 13[75x 25| 125 x 25|68 x 13|75 x 25(125x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x 25(125 x 2§
mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm
300" 277 2.01 2.01 2.01 2.01 2.01 2.01
375 2.77 2.01 2.01 2.01 2.01 2.77 277
450 2.77 2.01 2.01 2.01 2.77 2.77 2.77
525 2.77 2.01 2.01 2.01 2.77 2.77 277
600 2.77 2.01 2.01 2.77 2.77 2.77 277
750 2.77 2.01 2.77 2.77 2.77 2.77 277
900 2.77E 2.01 277 277 2.77 2.77 3.51E
1050 277 | 2.77 2.77 2.01 2.01 2.01 277 2.01 2.77 277 2.01 2.77 2.77 277 277 277E | 2.77 277 351E | 2.77 2.77
1200 277 | 2.77 2.77 2.77 2.01 2.01 2.77 2.01 2.77 277 2.77 2.77 2.77 2.77 2.77 351E | 2.77 2.77 3.51E | 2.77 2.77
1350 277 | 2.77 2.77 2.77 2.01 2.77 2.77 2.01 2.77 277 2.77 277 2.77 277 277 351E | 2.77 277 | 427E| 3.51 3.51
1500 277 | 2.77 2.77 2.77 2.01 2.77 2.77 2.01 2.77 277 2.77 277 3.51 277 277 351E | 2.77 3.51 4.27E | 3.51E | 3.51E
1650 3.51 2.77 2.77 3.51 2.01 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51 2.77 2.77 3.51E | 3.51 3.51 4.27E | 3.51E | 4.27E
1800 3.51 277 2.77 3.51 2.01 2.77 3.51 2.77 2.77 3.51 2.77 277 3.51 277 3.51 4.27E | 3.51E | 3.51E | 4.27E | 3.51E | 4.27E
1950 427 | 277 2.77 4.27 2.01 2.77 4.27 2.77 2.77 4.27 2.77 277 4.27 3.51 3.51 4.27E | 3.51E | 3.51E | 4.27E | 4.27E | 4.27E
2100 4.27 | 2.77 3.51 4.27 2.01 2.77 4.27 2.77 2.77 4.27 2.77 2.77 4.27 3.51 3.51 4.27E | 3.51E | 4.27E | 4.27E | 4.27E | 4.27E
2250 3.51 3.51 2.01 277 2.77 2.77 2.77 3.51 3.51 3.51 4.27E | 4.27E 4.27E | 4.27E
2400 3.51 3.51 2.77 277 2.77 2.77 3.51 3.51 3.51 4.27 4.27E | 4.27E 4.27E | 4.27E
2550 3.51Z | 3.51Z 2.77 2.77 2.77 2.77 3.51 3.51 3.51 4.27 4.27E | 4.27E
2700 3.51Z | 4.27Z 2.77 2.77 2.77 2.77 3.51 3.51 4.27 4.27 4.27E | 4.27E
2850 3.51Z | 4.272 2.77 2.77 2.77 2.77 3.51 4.27 4.27 4.27 4.27E | 4.27E
3000 3.51Z | 4.272 2.77 2.77 2.77 3.51 3.51 4.27 4.27 4.27
3150 4.27Z | 4.27Z 3.51 3.51 3.51 3.51 3.51 4.27 4.27 4.27
3300 4277 | 4.27Z 3.51 3.51 3.51 3.51 4.27 4.27 4.27 4.27
3450 4277 | 4.27Z 3.51 3.51 3.51 3.51 4.27 4.27 4.27 4.27
3600 4.27Z7 | 4.27Z 4.27 4.27 4.27 4.27 4.27 4.27
Notes:

* 38 mm x 6.5 mm corrugations shall be use for 150 mm, 200 mm, and 250 mm diameters.
E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm

Z 450 mm Minimum Fill

Longitudinal seams assumed.
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TABLE IC: THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Nominal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Dlairrr:.eter 3'and less Greater than 3' Greater than 10' Greater than 15' Greater than 20' Greater than 25' Greater than 30'
1' min. cover not exceeding 10' not exceeding 15' not exceeding 20' not exceeding 25' not exceeding 30' not exceeding 35'
22/3"x1/2" | 3"x1" |22/3"x1/2" | 3"x1" [22/3"x1/2"| 3"x1" | 22/3"x1/2" | 3"x1" | 22/3"x1/2" | 3"x1" | 2 2/3"x1/2" 3"x1" 22/3"x1/2" | 3"x1"
12 0.06 0.06 0.06 0.06 0.06 0.06 0.06
15 0.06 0.06 0.06 0.06 0.06 0.06 0.06
18 0.06 0.06 0.06 0.06 0.06 0.06 0.075
21 0.075E 0.06 0.06 0.06 0.06 0.075 0.075E
24 0.075E 0.06 0.06 0.06 0.06 0.075 0.075E
30 0.105E 0.075 0.075 0.075 0.075 0.105E 0.105E
36 0.105E 0.075 0.075 0.075 0.105 0.105E 0.105E
42 0.105E 0.06 0.105 0.06 0.105 0.06 0.105 0.06 0.105 0.06 0.105E 0.105 0.105E 0.105E
48 0.105E 0.105 0.105 0.06 0.105 0.06 0.105 0.06 0.105 0.105 0.105E 0.105E 0.135E 0.135E
54 0.105E 0.105 0.105 0.06 0.105 0.06 0.105 0.105 0.105 0.105 0.105E 0.135E 0.135E 0.135E
60 0.135E 0.105 0.135 0.06 0.135 0.06 0.135 0.105 0.135 0.105 0.135E 0.135E 0.164E 0.135E
66 0.164E 0.105 0.164 0.06 0.164 0.06 0.164 0.105 0.164 0.135 0.164E 0.135E 0.135E
72 0.164E 0.135 0.164 0.06 0.164 0.105 0.164 0.105 0.164 0.135 0.135E 0.164E
78 0.135 0.075 0.105 0.135 0.135 0.135E 0.164E
84 0.135 0.105 0.105 0.135 0.135 0.164E 0.164E
90 0.135 0.105 0.105 0.135 0.135 0.164E 0.164E
96 0.135 0.105 0.105 0.135 0.164 0.164E
102 0.135Z 0.135 0.135 0.135 0.164 0.164E
108 0.135Z 0.135 0.135 0.135 0.164
114 0.164Z 0.164 0.164 0.164 0.164
120 0.164Z 0.164 0.164 0.164 0.164
Notes:

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6"
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

TABLE IC: THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS

(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Norminal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
omina
Diameter 1 mand less Greater than 1 m Greater than 3 m Greater than 4.5 m Greater than 6 m Greater than 7.5 m Greater than 9 m
in. 0.3 m min. cover | not exceeding 3 m | not exceeding 4.5 m | not exceeding 6 m | not exceeding 7.5 m | not exceeding 9 m |not exceeding 10.5 m
68x13 | 75x25 | 68x13 | 75x25 | 68x 13 75x25 | 68x13 | 75x25 | 68x13 75x 25 68x13 | 75x25 | 68x13 75x 25
mm mm mm mm mm mm mm mm mm mm mm mm mm mm
300 1.52 1.52 1.52 1.52 1.52 1.52 1.52
375 1.52 1.52 1.52 1.52 1.52 1.52 1.52
450 1.52 1.52 1.52 1.52 1.52 1.52 1.91
525 1.91E 1.52 1.52 1.52 1.52 1.91 1.91E
600 1.91E 1.52 1.52 1.52 1.52 1.91 1.91E
750 2.67E 1.91 1.91 1.91 1.91 2.67E 2.67E
900 2.67E 1.91 1.91 1.91 2.67 2.67E 2.67E
1050 2.67E 1.52 2.67 1.52 2.67 1.52 2.67 1.52 2.67 1.52 2.67E 2.67 2.67E 2.67E
1200 2.67E 2.67 2.67 1.52 2.67 1.52 2.67 1.52 2.67 2.67 2.67E 2.67E 3.43E 3.43E
1350 2.67E 2.67 2.67 1.52 2.67 1.52 2.67 2.67 2.67 2.67 2.67E 3.43E 3.43E 3.43E
1500 3.43E 2.67 3.43 1.52 3.43 1.52 3.43 2.67 3.43 2.67 3.43E 3.43E 417E 3.43E
1650 417E 2.67 4.17 1.562 417 1.52 417 2.67 417 3.43 417E 3.43E 3.43E
1800 417E 3.43 417 1.52 417 2.67 417 2.67 417 3.43 3.43E 417E
1950 3.43 1.91 2.67 3.43 3.43 3.43E 417E
2100 3.43 2.67 2.67 3.43 3.43 4.17E 4.17E
2250 3.43 2.67 2.67 3.43 3.43 417E 417E
2400 3.43 2.67 2.67 3.43 417 417E
2550 3.43Z2 3.43 3.43 3.43 4.17 417E
2700 3.43Z 3.43 3.43 3.43 4.17
2850 4172 4.17 417 417 4.17
3000 4172 4.17 4.17 4.17 4.17
Notes:

E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm.
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Table lIA: THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE
Corrugated Corrugated Corrugated lType? ! lType? 2 .Type' 3
Steel & Steel & Steel Min. Fill Height: Fill Height: Fill Height:
Equivalent ,;\,I_uml‘:ur:: él_umxurﬁ Pipe Arch Cover
Rc?und Size zzl/%?' r1c/2" |3p"e 1r'(': 5" x 1" 3'and less Greater than 3' not exceeding 10' Greater than 10" not exceeding 15'
X X
in.
Span Rise | Span Rise| Span Rise| Steel & Steel Aluminum Steel Aluminum Steel Aluminum
(n) ) | ) )| n) ()| Auminm (2278 g ge [22878] e 223 X e T 10 (2258 o[22 X e [ 10 [ 2282 e
15 17 13 1-6" 0.079 0.060 0.079 0.060 0.079 0.060
18 21 15 1-6" 0.109 0.060 0.079 0.060 0.079 0.060
21 24 18 1-6" 0.109 0.060 0.079 0.060 0.079 0.060
24 28 20 1-6" 0.109 0.075 0.079 0.075 0.079 0.075
30 35 24 1-6" 0.109 0.075 0.079 0.075 0.109 0.075
36 42 29 1'-6" 0.109 0.105 0.079 0.105 0.109 0.105
42 49 33 1-6" 0.109 0.105 0.109 0.105 0.109 0.105
48 57 38 53 41 53 41 1-6" 0.109 |0.079| 0.109 | 0.135 [0.060| 0.109 |0.079| 0.109 | 0.135 |0.060| 0.109 |[0.079| 0.109 | 0.135 | 0.060
54 64 43 60 46 | 60 46 1'-6" 0.109 |0.109| 0.109 | 0.135 [0.060] 0.109 |0.079| 0.109 | 0.135 |0.060| 0.109 |0.079] 0.109 | 0.135 | 0.060
60 71 47 66 51 66 51 1-6" 0.138 |0.109| 0.109 | 0.164 [0.060| 0.138 |0.079| 0.109 | 0.164 |0.060| 0.138 [0.109| 0.109 | 0.164 | 0.060
66 77 52 73 55| 73 55 1-6" 0.168 |0.109| 0.109 0.105| 0.168 [0.079| 0.109 0.075| 0.168 [0.109| 0.109 0.105
72 83 57 81 59 | 81 59 1'-6" 0.168 |0.109| 0.109 0.105| 0.168 [0.079| 0.109 0.105| 0.168 [0.109| 0.109 0.105
78 87 63 | 87 63 1-6" 0.109| 0.109 0.105 0.079| 0.109 0.105 0.109| 0.109 0.105
84 95 67 | 95 67 1-6" 0.109| 0.109 0.105 0.109| 0.109 0.105 0.109| 0.109 0.105
90 103 71| 103 71 1'-6" 0.109| 0.109 0.135 0.109| 0.109 0.135 0.109| 0.109 0.135
96 112 75 112 75 1-6" 0.109| 0.109 0.164 0.109| 0.109 0.164 0.109| 0.109 0.164
102 17 79 117 79 1-6" 0.109| 0.109 0.164 0.109| 0.109 0.164 0.109| 0.109 0.164
108 128 83 | 128 83 1-6" 0.138| 0.138 0.138| 0.138 0.138| 0.138
114 137 87 | 137 87 1-6" 0.138| 0.138 0.138| 0.138 0.138| 0.138
120 142 91 | 142 91 1-6" 0.168 | 0.168 0.168 | 0.168 0.168 | 0.168
Notes:

The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 3 tons per square foot.
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 2 tons per square foot.
This minimum bearing capacity will be determined by the Engineer in the field.
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

Table IIA: THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

(Metric)
Type 1 Type 2 Type 3
Corrugated | Corrugated Corrugated L F'II)IT v F'II)|,—|p e
Stegl Stec:;l Steel Min. Fill Height: i nelgnt i helgnt:
Equivalent & Alumlnum & Alumlnum Pipe Arch Cover
Round Pipe Arch Pipe Arch 125 x 25 mm
Size 68 x 13 mm 75 x 25 mm 1 m and less Greater than 1 m not exceeding 3 m Greater than 3 m not exceeding 4.5 m
(mm)
Span Rise | Span Rise | Span Rise | Steel & Steel Aluminum Steel Aluminum Steel Aluminum
mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm
375 430 330 0.5m 2.01 1.52 2.01 1.52 2.01 1.52
450 530 380 0.5m 2.77 1.52 2.01 1.52 2.01 1.52
525 610 460 0.5m 2.77 1.52 2.01 1.52 2.01 1.52
600 710 510 0.5m 2.77 1.91 2.01 1.91 2.01 1.91
750 870 630 0.5m 2.77 1.91 2.01 1.91 2.77 1.91
900 1060 740 0.5m 2.77 2.67 2.01 2.67 2.77 2.67
1050 1240 840 0.5m 2.77 2.67 2.77 2.67 277 2.67

1200 1440 970 | 1340 1050 | 1340 1050 | 0.5m 277 2.01 277 3.43 1.52 277 2.01 2.77 3.43 1.52 277 2.01 2.77 3.43 1.52
1350 1620 1100 | 1520 1170|1520 1170| 0.5m 2.77 2.77 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52 2.77 2.01 2.77 3.43 1.52

1500 1800 1200 | 1670 1300 | 1670 1300| 0.5m 3.51 277 277 4.17 1.52 3.51 2.01 2.77 4.17 1.52 3.51 2.77 2.77 4.17 1.52

1650 1950 1320 | 1850 1400 | 1850 1400 0.5m 4.27 2.77 2.77 2.67 4.27 2.01 2.77 1.91 4.27 2.77 2.77 2.67
1800 2100 1450 ] 2050 1500 | 2050 1500 0.5m 4.27 2.77 2.77 2.67 4.27 2.01 2.77 2.67 4.27 2.77 2.77 2.67
1950 2200 1620 | 2200 1620 0.5m 2.77 2.77 2.67 2.01 2.77 2.67 2.77 2.77 2.67
2100 2400 1720|2400 1720 0.5m 2.77 2.77 2.67 2.77 2.77 2.67 2.77 2.77 2.67
2250 2600 1820 | 2600 1820 0.5m 2.77 2.77 3.43 2.77 2.77 3.43 2.77 2.77 3.43
2400 2840 1920 | 2840 1920 0.5m 2.77 2.77 417 2.77 2.77 417 2.77 2.77 417
2550 2970 2020 | 2970 2020 0.5m 2.77 2.77 4.17 2.77 2.77 417 2.77 2.77 417
2700 3240 2120|3240 2120 0.5m 3.51 3.51 3.51 3.51 3.51 3.51
2850 3470 2220 | 3470 2220 0.5m 3.51 3.51 3.51 3.51 3.51 3.51
3000 3600 2320 | 3600 2320 0.5m 4.27 4.27 4.27 4.27 4.27 4.27
Notes:

The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 290 kN per square meter.
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 192 kN per square meter.
This minimum bearing capacity will be determined by the Engineer in the field.
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County
Contract No. 70838

Table 11B: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

Reinforced . - Type 1 Type 2 Type 3
Equivalent Concrete Reinforced Minimum ) . . o
Round Si -0 - Concrete Cover Fill Heiaht: Fill Height: Fill Height:
ound size | Elliptical pipe Arch pipe (in.) . gl ' Greater than 3' not | Greater than 10' not
(in.) (in.) ' 3"and less exceeding 10' exceeding 15'
Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch
15 23 14 18 11 1'-0" HE-III A-lll HE-III A-lll HE-IV A-lV
18 23 14 22 131/2 1'-0" HE-III A-llI HE-III A-llI HE-IV A-lV
21 30 19 26 151/2 1'-0" HE-III A-llI HE-III A-llI HE-IV A-lV
24 30 19 28 1/2 18 1'-0" HE-III A-llI HE-III A-llI HE-IV A-lV
27 34 22 36 1/4 221/2 1'-0" HE-III A-llI HE-III A-llI HE-IV A-lV
30 38 24 36 1/4 221/2 1-0" HE-III A-llI HE-III A-llI HE-IV A-lV
36 45 29 43 3/4 26 5/8 1'-0" HE-II A-ll HE-III A-llI HE-IV A-lV
42 53 34 511/8 | 315/16 1'-0" HE-I A-ll HE-III A-lll HE-IV A-IV
48 60 38 58 1/2 36 1"-0" HE-I A-ll HE-III Al 1460 1450
54 68 43 65 40 1"-0" HE-I A-ll HE-II Al 1460 1460
60 76 48 73 45 1"-0" HE-I A-ll HE-III A-llI 1460 1470
66 83 53 88 54 1"-0" HE-I A-ll HE-III A-llI 1470 1480
72 91 58 88 54 1'-0" HE-| A-ll HE-III A-lll 1470 1480
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County
Contract No. 70838

Table 11B: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE
(Metric)
Type 1 Type 2 Type 3
Reinforced Reinforced Minimum ] o ] o
Equivalent . .Conc-rete Cor.]crete Cover Fill Height: Fill Helght. Fill Helght.
Round Size Elliptical pipe (mm) Arch pipe (mm) 1'm and less Greater thgn 1 m not Greater than 3 m not

(mm) exceeding 3 m exceeding 4.5 m

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch
375 584 356 457 279 0.3m HE-III A-ll HE-III A-lll HE-IV A-IV
450 584 356 559 343 0.3m HE-III A-ll HE-III A-lll HE-IV A-IV
525 762 483 660 394 0.3m HE-III A-ll HE-III A-lll HE-IV A-IV
600 762 483 724 457 0.3m HE-III A-lll HE-III A-lll HE-IV A-IV
686 864 559 921 572 0.3m HE-III A-lll HE-III A-lll HE-IV A-IV
750 965 610 921 572 0.3m HE-III A-lll HE-III A-lll HE-IV A-IV
900 1143 737 1111 676 0.3m HE-II A-ll HE-III A-lll HE-IV A-IV
1050 1346 864 1299 795 0.3m HE-I A-ll HE-III A-ll HE-IV A-IV
1200 1524 965 1486 914 0.3m HE-I A-ll HE-III A-ll 70 70
1350 1727 1092 1651 1016 0.3m HE-I A-ll HE-III A-lll 70 70
1500 1930 1219 1854 1143 0.3m HE-I A-ll HE-III A-ll 70 70
1676 2108 1346 2235 1372 0.3m HE-I A-ll HE-III A-ll 70 70
1800 2311 1473 2235 1372 0.3 m HE-| A-ll HE-III A-lll 70 70

Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

TABLE llIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 1 Type 2 Type 3 Type 4
Nominal Fill Height: 3'and less, Fill Height: Greater than 3/, Fill Height: Greater than 10', Fill Height: Greater than 15',
Diameter with 1' min not exceeding 10' not exceeding 15' not exceeding 20'
(in.) PVC| CPVC| PE |CPE | CPP | PVC | CPVC PE | CPE | CPP PVC | CPVC | PE CPE | CPP | PVC | CPVC | PE CPP
10 X X X X NA X X X X NA X X X X NA X X X NA
12 X X X X X X X X X X X X X NA X X X X NA
15 X X NA X X X X NA X X X X NA NA X X X NA X
18 X X X X X X X X X X X X X NA X X X X NA
21 X X NA | NA NA X X NA NA NA X X NA NA NA X X NA NA
24 X X X X X X X X X X X X NA NA NA X X X NA
30 X X X X X X X X X X X X X NA X X X X NA
36 X X X X X X X X NA X X X X NA NA X X X NA
42 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA
48 X NA X X X X NA X NA NA X NA X NA NA X NA X NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

CPE Corrugated Polyethylene (PE) pipe with a smooth interior

CPP  Corrugated Polypropylene (CPP) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

TABLE IlIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE
(Metric)
Type 1 Type 2 Type 3 Type 4
Nominal Fill I_—|eight: 1 m and less, Fill Height: Grea_ter than 1 m, Fill Height: Gregter than 3 m, Fill Height: Great_er than 4.5
; with 0.3 m min. cover not exceeding 3 m not exceeding 4.5 m m, not exceeding 6 m
Diameter
(mm) PvVC | CPVC | PE | CPE | CPP PVC | CPVC PE CPE | CPP PVC | CPVC | PE CPE CPP PVC | CPVC | PE CPP
250 X X X X NA X X X X NA X X X X NA X X X NA
300 X X X X X X X X X X X X X NA X X X X NA
375 X X NA X X X X NA X X X X NA NA X X X NA X
450 X X X X X X X X X X X X X NA X X X X NA
525 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA
600 X X X X X X X X X X X X NA NA NA X X X NA
750 X X X X X X X X X X X X X NA X X X X NA
900 X X X X X X X X NA X X X X NA NA X X X NA
1000 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA
1200 X NA X X X X NA X NA NA X NA X NA NA X NA X NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

CPE Corrugated Polyethylene (PE) pipe with a smooth interior

CPP  Corrugated Polypropylene (CPP) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County
Contract No. 70838

TABLE IlIB: PLASTIC PIPE PERMITTED

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Irj\l'omintal Fill Height: Greater than 20', not exceeding 25' Fill Height: Greater than 25', not exceeding 30' Fill Height: Greater than 30', not exceeding 35'
iameter
(in.)
PVC CPVC PVC CPVC CPVC
10 X X X X X
12 X X X X X
15 X X X X X
18 X X X X X
21 X X X X X
24 X X X X X
30 X X X X X
36 X X X X X
42 X NA X NA NA
48 X NA X NA NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County
Contract No. 70838

TABLE IlIB: PLASTIC PIPE PERMITTED

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

(metric)

Nominal
Diameter
(mm)

Type 5

Type 6

Type 7

Fill Height: Greater than 6 m, not exceeding 7.5 m

Fill Height: Greater than 7.5 m, not exceeding 9 m

Fill Height: Greater than 9 m, not exceeding 10.5 m

PVC

CPVC

PVC

CPVC

CPVC

250
300

375
450
525

600
750
900

1000
1200

XXX X XX X XX X

zZ
Z Zx x x> x x|x x

XXX X XX X XX X

ZzZ
$ S[X X XX XXX X

zz
S SR XXX X XX X

Notes:

PVC Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height

NA Not Available”
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

Revise the first sentence of the first paragraph of Article 542.04(c) of the Standard
Specifications to read:

“Compacted aggregate, at least 4 in. (100 mm) in depth below the pipe culvert, shall be
placed the entire width of the trench and for the length of the pipe culvert, except
compacted impervious material shall be used for the outer 3 ft (1 m) at each end of the
pipe culvert.”

Revise the seventh paragraph of Article 542.04(d) of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”

Replace the third sentence of the first paragraph of Article 542.04(h) of the Standard
Specifications with the following:

“The total cover required for various construction loadings shall be the responsibility of
the Contractor.”

Delete “Table IV : Wheel Loads and Total Cover” in Article 542.04(h) of the Standard
Specifications.

Revise the first and second paragraphs of Article 542.04(i) of the Standard Specifications to
read:

“(i) Deflection Testing for Pipe Culverts. All PE, PVC and CPP pipe culverts shall be tested
for deflection not less than 30 days after the pipe is installed and the backfill compacted.
The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP pipe culverts with diameters 24 in. (600 mm) or smaller, a
mandrel drag shall be used for deflection testing. For PVC, PE, and CPP pipe culverts
with diameters over 24 in. (600 mm), deflection measurements other than by a mandrel
shall be used.”

Revise Articles 542.04(i)(1) and (2) of the Standard Specifications to read:
“(1) For all PVC pipe: as defined using ASTM D 3034 methodology.

(2) For all PE and CPP pipe: the average inside diameter based on the minimum and
maximum tolerances specified in the corresponding ASTM or AASHTO material
specifications.”

Revise the second sentence of the second paragraph of Article 542.07 of the Standard Specifications to read:
“When a prefabricated end section is used, it shall be of the same material as the pipe

culvert, except for polyethylene (PE), polyvinylchloride (PVC), and polypropylene (PP) pipes
which shall have metal end sections.”
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FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.

(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”

Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”
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PAVED SHOULDER REMOVAL (BDE)
Effective: April 1, 2014

Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read:

“(b) Measured Quantities. Pavement removal, driveway pavement removal, and paved
shoulder removal will be measured for payment in place and the area computed in
square yards (square meters).”

Revise Article 440.07(c) of the Standard Specifications to read:

“(c) Adjustment of Quantities. The quantity of pavement removal and paved shoulder
removal will be adjusted if their respective thickness varies more than 15 percent from
that shown on the plans. The quantity will be either increased or decreased according to
the following table.

% change of thickness % change of quantity
0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 to less than 50 20

If the thickness of the existing pavement varies by 50 percent or more from that shown
on the plans, the character of the work will be considered significantly changed and an
adjustment to the contract will be made according to Article 104.02.

When an adjustment is made for variations in pavement or shoulder thickness a
resulting adjustment will also be made in the earthwork quantities when applicable.

No adjustment will be made for variations in the amount of reinforcement.”

PAVEMENT MARKING FOR BIKE SYMBOL (BDE)
Effective: January 1, 2014

Add the following to the SYMBOLS table in Article 780.14 of the Standard Specifications:

“Symbol Large Size Small Size
sq ft (sq m) Sq ft (sg m)
Bike Symbol 6.0 (0.56) -
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: January 1, 2014

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker's social security number, the worker's
classification or classifications, the worker’'s gross and net wages paid in each pay period, the
worker’s number of hours worked each day, the worker’s starting and ending times of work each
day. However, any Contractor or subcontractor who remits contributions to a fringe benefit fund
that is not jointly maintained and jointly governed by one or more employers and one or more
labor organization must additionally submit the worker’s hourly wage rate, the worker’s hourly
overtime wage rate, the worker's hourly fringe benefit rates, the name and address of each
fringe benefit fund, the plan sponsor of each fringe benefit, if applicable, and the plan
administrator of each fringe benefit, if applicable.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead, the
payrolls shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:
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“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1.

Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of five years from the later of the date of final payment under the contract or
completion of the contract, records of the wages paid to his/her workers. The payroll
records shall include the worker's name, the worker’s address, the worker’s telephone
number when available, the worker’s social security number, the worker’s classification
or classifications, the worker's gross and net wages paid in each pay period, the
worker's number of hours worked each day, the worker’s starting and ending times of
work each day. However, any contractor or subcontractor who remits contributions to a
fringe benefit fund that is not jointly maintained and jointly governed by one or more
employers and one or more labor organization must additionally submit the worker’s
hourly wage rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe
benefit rates, the name and address of each fringe benefit fund, the plan sponsor of
each fringe benefit, if applicable, and the plan administrator of each fringe benefit, if
applicable. Upon seven business days’ notice, these records shall be available at a
location within the State, during reasonable hours, for inspection by the Department or
the Department of Labor; and Federal, State, or local law enforcement agencies and
prosecutors.

Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box

(“No Work”, “Suspended”, or “Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor, or an officer, employee, or officer thereof, which avers that: (i) he or she
has examined the records and such records are true and accurate; (ii) the hourly rate
paid to each worker is not less than the general prevailing rate of hourly wages required
by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll record
that he/she knows to be false is a Class A misdemeanor.

Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”
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PORTLAND CEMENT CONCRETE EQUIPMENT (BDE)
Effective: November 1, 2013

Add the following to the first paragraph of Article 1103.03(a)(5) of the Standard Specifications to
read:

“As an alternative to a locking key, the start and finish time for mixing may be
automatically printed on the batch ticket. The start and finish time shall be reported
to the nearest second.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012
| Revise: April 1, 2014

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall
be uniform in gradation and asphalt binder content and shall meet the testing
requirements specified herein. In addition, RAS shall meet the following Type 1 or
Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a)

RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile
after the pile has been sealed. Stockpiles shall be sufficiently separated to prevent
intermingling at the base. Stockpiles shall be identified by signs indicating the type as
listed below (i.e. “Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.
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Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate
and may represent more than one aggregate type and/or quality but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm)
and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP shall pass the sieve size specified below for the mix into
which the FRAP will be incorporated.

Mixture FRAP will be used in: | Sieve Size that 100% of FRAP
Shall Pass
IL-25.0 2in. (50 mm)
IL-19.0 11/2in. (40 mm)
IL-12.5 1in. (25 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2in. (13 mm)

Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures and represent: 1) the same aggregate quality,
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogenous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be
crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. This RAP may have an inconsistent gradation and/or
asphalt binder content prior to processing. All conglomerate RAP shall be processed
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller
screen. Conglomerate RAP stockpiles shall not contain steel slag.

Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from Class I, HMA (High or Low ESAL), or "All Other’ (as defined by
Article 1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed
or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile

categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.
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RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be
permitted to improve workability. The sand shall be “B Quality” or better from an
approved Aggregate Gradation Control System source. The sand shall be accounted for
in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(@)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for
the first 2000 tons (1800 metrictons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and
tested during stockpiling according to lllinois Department of Transportation Policy
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton),
five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.
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Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in
accordance with the QC Plan, the Contractor shall obtain and make available all of the
test results from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(@)

Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled
and averaged for asphalt binder content and gradation and, when applicable Gmn.
Individual extraction test results, when compared to the averages, will be accepted if
within the tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2 in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0% +4.0%
Asphalt Binder +04%" +0.5 %
Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the
RAP/FRAP representing the failing tests is removed from the stockpile. All test data and
acceptance ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”".

Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the
test results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when
compared to the averages, will be accepted if within the tolerances listed below.
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Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall
not be used in Department projects. All test data and acceptance ranges shall be sent
to the District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(@)

RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
501b (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.
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1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be a Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in
which the coarse aggregate is Class B quality or better. RAP/FRAP from
Conglomerate stockpiles shall be considered equivalent to limestone for frictional
considerations. Known frictional contributions from plus #4 (4.75 mm) homogeneous
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in
the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders
and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not
exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of
the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the

percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.
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RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures " ? RAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
105 10 10 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28). If warm
mix asphalt (WMA) technology is utilized, and production temperatures do not
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e.
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28).

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS,
the percentage of virgin asphalt binder replacement shall not exceed the amounts
listed in the FRAP/RAS table listed below for the given N design.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1I\//Ii2>/(tures FRAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified *#
Binder
30 50 40 10
50 40 35 10
70 40 30 10
90 40 30 10
105 40 30 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR
shall not exceed 50 percent of the mixture.
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2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).
If warm mix asphalt (WMA) technology is utilized, and production temperatures do
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a
PG58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.

4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(@)

(b)

RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP stockpiles are tested and found that no more than
20 percent of the results, as defined under “Testing” herein, are outside of the control
tolerances set for the original RAP/FRAP stockpile and HMA mix design, and meets all
of the requirements herein, the additional RAP/FRAP stockpiles may be used in the
original mix design at the percent previously verified.

RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(@)

RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.
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(c) RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable
of automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

. Aggregate and RAP/FRAP moisture compensators in percent as set on the

control panel. (Required when accumulated or individual aggregate and
RAP/FRAP are printed in wet condition.)

(2) Batch Plants.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAP/FRAP/RAS weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.
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1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course (temporary access entrances only) and aggregate wedge
shoulders Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2013

Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read:

“508.05 Placing and Securing. All reinforcement bars shall be placed and tied securely at
the locations and in the configuration shown on the plans prior to the placement of concrete.
Manual welding of reinforcement may only be permitted or precast concrete products as
indicated in the current Bureau of Materials and Physical Research Policy Memorandum
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication
of Precast Prestressed Concrete Products”. Reinforcement bars shall not be placed by sticking
or floating into place or immediately after placement of the concrete.

Bars shall be tied at all intersections, except where the center to center dimension is less
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied. Molded
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps. Plastic
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow
through and fully encase the reinforcement. Plastic clips may be recycled plastic, and shall
meet the approval of the Engineer. The number of ties as specified shall be doubled for lap
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first
completed stage during the pouring of the second stage.”
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Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read:

“Supports for reinforcement in bridge decks shall be metal. For all other concrete
construction the supports shall be metal or plastic. Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic
tipped. When the reinforcement bars are epoxy coated, the metal supports shall be epoxy
coated. Plastic supports may be recycled plastic. Supports shall be provided in sufficient
number and spaced to provide the required clearances. Supports shall adequately support the
reinforcement bars, and shall permit the concrete to flow through and fully encase the
reinforcement. The legs of supports shall be spaced to allow an opening that is a minimum
1.33 times the nominal maximum aggregate size used in the concrete. Nominal maximum
aggregate size is defined as the largest sieve which retains any of the aggregate sample
particles. All supports shall meet the approval of the Engineer.”

Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard
Specifications to read:

“Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire,
or molded plastic clips where allowed.”

Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard
Specifications:

“In addition, the total slip of the bars within the splice sleeve of the connector after loading
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in.
(254 microns).”

Revise Article 1042.03(d) of the Standard Specifications to read:

“(d) Reinforcement and Accessories: The concrete cover over all reinforcement shall be
within £1/4 in. (x6 mm) of the specified cover.

Welded wire fabric shall be accurately bent and tied in place.

Miscellaneous accessories to be cast into the concrete or for forming holes and
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other
effective means. If paper tubes are used for vertical dowel holes, or other vertical holes
which require grouting, they shall be removed before transportation to the construction
site.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2012 Revised: November 2, 2012

Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil
fill operation with detectable PID or FID meter readings that are above background. The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily.
All testing shall be done by a qualified engineer/technician. Such testing and monitoring shall
be included in the work. The Contractor shall identify the exact limits of removal of non-special
waste, special waste, or hazardous waste. All limits shall be approved by the Engineer prior to
excavation. The Contractor shall take all necessary precautions.

Based upon the land use history of the subject property and/or PID or FID readings
indicating contamination, a soil or groundwater sample shall be taken from the same location
and submitted to an approved laboratory. Soil or groundwater samples shall be analyzed for
the contaminants of concern, including pH, based on the property's land use history or the
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in
uncontaminated soil established pursuant to Subpart F of 35 lllinois Administrative Code
1100.605. The analytical results shall serve to document the level of soil contamination. Soil
and groundwater samples may be required at the discretion of the Engineer to verify the level of
soil and groundwater contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, location and elevation, and any other observations.
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The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. Such soil excavated for storm sewers can be placed back into the
excavated trench as backfill, when suitable, unless trench backfill is specified. If the
soils cannot be utilized within the construction limits, they shall be managed and
disposed of off-site as a non-special waste, special waste, or hazardous waste as
applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
‘uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC but the pH of
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the
construction limits or managed and disposed of off-site as “uncontaminated soil”
according to Article 202.03. However the excavated soil cannot be taken to a CCDD
facility or an uncontaminated soil fill operation.

(c) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.

All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infilirate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 " cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.”

Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen
Parkway, Springfield, Illinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:
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(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site investigation (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA)
site number) for special or hazardous waste disposal, and

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site
number) for non-special waste disposal.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:
“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the

Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.
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Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor’s
landscape restoration plan is approved by the Engineer.

Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soail fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.

A permit shall be obtained from IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 6 in. (150 mm).”

TRACKING THE USE OF PESTICIDES (BDE)
Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2013

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.
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WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Materials.
Add the following to Article 1030.02 of the Standard Specifications.
“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of

+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

117



FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
| “(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
| mix design verification.

Production.
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:
“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
| production of a new mixture design, at the beginning of each production season, and at

| every plant utilized to produce mixtures, regardless of the mix.”

Quality Control/Quality Assurance Testing.

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests Frequency of Tests Test Method
See Manual of
Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition | 1 washed ignition | lllinois
oven test on the mix | oven test on the mix | Procedure
per half day of | per day of
production production
% passing sieves:
1/2in. (12.5 mm), Note 4. Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 um)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTO R 35
Note 3.
1 per half day of
production
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Frequency of Tests Frequency of Tests Test Method

See Manual of

Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Air Voids Day'’s production
= 1200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Note 5. Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production

Maximum Specific | = 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The G, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch
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Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5 °F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of
equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such
as plant sites or storage sites, when those locations are used solely for this contract.

The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 85 working days.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: August 1, 2013

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl_ = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G, x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy,

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\Y, = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:
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Percent Difference = {(BPI. — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI.) x FUF x Q
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Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPIp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPly — MPI,

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPI,, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment
ltem Unit Mass (Weight)
Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 23 Ib/ft (34 kg/m)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 32 Ib/ft (48 kg/m)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 37 Ib/ft (55 kg/m)
Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)
Dowel Bars and Tie Bars 6 Ib (3 kg) each
Mesh Reinforcement 63 1b/100 sq ft (310 kg/sq m)
Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts 20 Ib/ft (30 kg/m)
Steel Plate Beam Guardrail, Type B w/steel posts 30 Ib/ft (45 kg/m)
Steel Plate Beam Guardrail, Types A and B w/wood posts 8 Ib/ft (12 kg/m)
Steel Plate Beam Guardrail, Type 2 305 Ib (140 kg) each
Steel Plate Beam Guardrail, Type 6 1260 Ib (570 kg) each
Traffic Barrier Terminal, Type 1 Special (Tangent) 730 Ib (330 kg) each
Traffic Barrier Terminal, Type 1 Special (Flared) 410 1b (185 kg) each
Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post 11 Ib/ft (16 kg/m)
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m) 14 Ib/ft (21 kg/m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m) 21 Ib/ft (31 kg/m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m) 13 Ib/ft (19 kg/m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m) 19 Ib/ft (28 kg/m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m) 31 Ib/ft (46 kg/m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m) 65 Ib/ft (97 kg/m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m) 80 Ib/ft (119 kg/m)
Metal Railings (excluding wire fence)
Steel Railing, Type SM 64 Ib/ft (95 kg/m)
Steel Railing, Type S-1 39 Ib/ft (58 kg/m)
Steel Railing, Type T-1 53 Ib/ft (79 kg/m)
Steel Bridge Rail 52 Ib/ft (77 kg/m)
Frames and Grates
Frame 250 Ib (115 kg)
Lids and Grates 150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT

Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of
minorities and females employed under Project Labor Agreements. To assist in this reporting
effort, the Contractor shall provide a quarterly workforce participation report for all minority and
female employees working under the project labor agreement of this contract. The data shall be
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation
Quarterly Reporting Form available on the Department’s website
http://www.dot.il.gov/const/conforms.html.

The report shall be submitted no later than the 15" of the month following the end of each
quarter (i.e. April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of :
2014, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in its
proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of
each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
70838 (hereinafter, the “Project”).

1.1

1.2

1.3

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”’,
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing
Construction Work on the Project. The Contractor shall submit a Subcontractor’s
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance
of Construction Work on the Project. Upon request copies of the applicable collective
bargaining agreements will be provided by the appropriate signatory labor organization
consistent with this Agreement and at the pre-job conference referenced in Article lll,
Section 3.1.

Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or
subcontract, nor permit any other person, firm, company, or entity to contract or
subcontract for the performance of Construction Work for the Project to any person, firm,
company, or entity that does not agree in writing to become bound for the term of this
Project by the terms of this PLA prior to commencing such work and to the applicable
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto.
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It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles |, 11, V, VI, and VII.

Subiject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.
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To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice in the form of a lien of a Contractor's or
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold
from the Contractor’s periodic pay request an amount sufficient to extinguish any
delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.
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The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based
on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.

In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established by
the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering/architectural/surveying consultants’ materials
testing employees are subject to the terms of this PLA for Construction Work performed
for a Contractor or Subcontractor on this Project. These workers shall be fully expected
to objectively and responsibly perform their duties and obligations owed to the
Department without regard to the potential union affiliation of such employees or of other
employees on the Project.
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This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.

ARTICLE Il - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right of
the Department to discuss or explain the purpose and intent of this PLA with prospective
bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VIl of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project site
or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

137



4.5

4.6

4.7

5.1

5.2

5.3

6.1

FAP Route 704 (1 -55 BUSN. VET PARKWAY)
Section (57-7) RS-1 & 1RS-3

McLean County

Contract No. 70838

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’'s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A
PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.

In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.
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A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures
below to resolve |jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of the
President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or their
designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction and
covenant not to sue the Federation, nor its officers, employees, agents or attorneys.

In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President, or
his/her designee, as the internal jurisdictional authority of that International Union,
shall constitute a final and binding decision and determination as to the jurisdiction of
work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall
be referred to the local area Building & Construction Trades Council, which shall
meet with the affected trades within two (2) business days subsequent to receiving
written notice. In the event the parties do not wish to avail themselves of the local
Building & Construction Trades Council, the parties may elect to invoke the services
of their respective International Representatives with no extension of the time
limitations. An agreement reached at this Step shall be final and binding upon all
parties.
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(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation of
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a period
in excess of the time frames contemplated under this Paragraph. Business days are
defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.

The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec.
6.2 and geographical location of the jurisdictional dispute and upon his/her availability,
and ability to conduct a Hearing within two (2) business days of said notice. The
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may
elect to only issue a written decision, said decision must be issued within two (2)
business days subsequent to the completion of the Hearing. Copies of all notices,
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing
parties and the lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International Union’s
General President whose decision shall be final and binding upon all parties. In no
event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:
(a) First, whether a previous agreement of record or applicable agreement, including a

disclaimer agreement, between National or International Unions to the dispute or
agreements between local unions involved in the dispute, governs;
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(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute, he
shall then consider the established trade practice in the industry and prevailing
practice in the locality. Where there is a previous decision of record governing the
case, the Arbitrator shall give equal weight to such decision of record, unless the
prevailing practice in the locality in the past ten years favors one craft. In that case,
the Arbitrator shall base his decision on the prevailing practice in the locality.
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing
practice in the locality through raiding, the undercutting of wages or by the use of
vertical agreements, the Arbitrator shall rely on the decision of record and
established trade practice in the industry rather than the prevailing practice in the
locality; and,

(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider
that because efficiency, cost or continuity and good management are essential to the
well being of the industry, the interests of the consumer or the past practices of the
employer shall not be ignored.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’'s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may appear
on behalf of the parties. Each party is responsible for arranging for its witnesses. In the
event an Arbitrator's subpoena is required, the party requiring said subpoena shall
prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon any
witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence which
may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. ldentification and Stipulation of the Parties

II. Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project manager,
owner)
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VI. Rebuttal by union(s) claiming the disputed work
VII. Additional submissions permitted and requested by Arbitrator
VIll.Closing arguments by the parties

All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time to time.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability of
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the
Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties may
proceed before the Arbitrator even in the absence or one or more stipulated parties with
the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination that
the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor's or supplier's facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.
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7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office to
cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of its
affiliates. The principal officer or officers of any involved affiliate will immediately
instruct, order or use the best effort of his office to cause the employees the
union represents to cease any violations of this Article. A union complying with
this obligation shall not be liable for unauthorized acts of employees it
represents. The failure of the Contractor to exercise its rights in any instance
shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.
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7.5.B  Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing of
evidence or issuance of an Award by the Permanent Arbitrator.

7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

7.5.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.
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This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Omer Osman, Director of Highways

Matthew Hughes, Director Finance & Administration

Michael A. Forti, Chief Counsel

Ann L. Schneider, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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*RETURN WITH BID**

Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. 70838], this Letter of Assent hereby confirms that the undersigned Prime
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project
Labor Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

*RETURN WITH BID**
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SWPPP
llinois Department
of Transportation Storm Water Pollution Prevention Plan
Route FAP 704 Marked Rte.  |-55 Business
Section  (57-7)RS-1 & 1RS-3 Project No.
County McLean Contract No. 70838

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Kensil A. Garnett M 4 /lja,ﬁmc,

Print Name Signature
Acting Region 3 Engineer 7 //ffpc/
Title Date
lllinois Department of Transportation
Agency

I.  Site Description:
A. Provide a description of the project location (include Iatitude and longitude):

W of Fox Creek Rd. Sta. 33+30 (40° 26' 49" N, 89° 0' 58" W) to W of Commerce Parkway Sta. 89+41.79 (40° 27'
34" N, 88° 58'41" W)

B.  Provide a description of the construction activity which is the subject of this plan:

This project on FAP 704 will include the following work: Minor Bridge Repair, Class D & Partial Depth Pavement
Patching, HMA & PCC Surface Removal, PCC Median Removal & Replacement, HMA Overlay, HMA & Aggregate
Shoulders, Guardrail Replacement, Earthwork, Seeding and Heavy Duty Erosion Control Blanket, Pavement
Marking, and Raised Reflective Pavement Markers

C. Provide the estimated duration of this project:
12 Months
D. The total area of the construction site is estimated to be 67.5 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 2.00 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

C=0.50
F. List all soils found within project boundaries. Include map unit name, slope information, and erosivity:

The soils that occur along the project mainly consist of man-made fill that were placed during construction. These
fill soils originated from various borrow locations and are a mixture of the local soil types. Other natural soils which
occur have developed from the underlying glacial deposits, loess deposits, and alluvium deposits.
Numerous soil associations occur within the proposed improvement. The main soil associations are of the Catlin,
Catlin — Saybrook , Ipava, Orthents, and Sable Soil Assaciations. These soils are undulating in slope, moderately
drained, have moderate eroidability, and have a moderate potential for shrink-swell actions. These soils have
slopes ranging between 0 to 5 %.
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G.  Provide an aerial extent of wetland acreage at the site:
N/A
H. Provide a description of potentially erosive areas associated with this project:

Potentially erosive areas associated with this project are grading areas for earth foreslopes, fill sections at guardrail
end treatments, and rip rap locations at box culvert and other drainage outlet locations.

. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

Grading earth foreslopes: Grading for earth foreslopes shall occur throughout the job limits outside of the
aggregate shoulders or Concrete Curb Type B. Foreslopes vary mainly from 1:2 to 1:4 and the lengths of slopes
vary from 1' to 20",

Fill sections at guardrail end treatments: SW Ramp: Slopes are 1:3 and the lengths of slopes vary from 0 - 3.8".
EB Sta.41+26.28 - Sta.41+76.28: Slopes are 1.3 and the lengths of slopes vary from 3' - 8.5'. WB Sta.52+78.90 -
Sta.53+28.90: Slopes are 1:3 and the length of slope is 4. EB 5ta.63+24.76 - Sta. 63+74.26: Slopes are 1:3 and
the lengths of slopes vary from 2.5' - 34.5'. WB Sta .88+50 - Sta.88+50: Slopes are 1:10 & 1.3 and the lengths of
slopes vary from 0" - 3€',

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. ldentify who owns the drainage system (municipality or agency) this project will drain into:

Illinois Department of Transportation
The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

Bloomington Township, City of Bloomington, Bloomington & Normal Water Reclamation District, Dale Township,
Dry Grove Township, Town of Normal, Normal Township, Old Town Township, and Village of Towanda.

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

Receiving Waters: Goose Creek
Ultimate Receiving Waters: Sugar Creek, Salt Creek, Sangamon River, lllincis River

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

The areas outside of the limits of construction shall remain undisturbed.

Q. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

® Floodplain
O Wetland Riparian
[0 Threatened and Endangered Species
O Historic Preservation
O 303(d) Listed receiving waters for suspended solids, turbidity, or siltation
[0 Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
O Applicable Federal, Tribal, State or Local Programs
O Other
1. 303(d) Listed receiving waters (fill out this section if checked above):
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a.  The name(s) of the listed water body, and identification of all pollutants causing impairment:

b.  Provide a description of how erosion and sediment control practices will prevent a discharge of
sediment resulting from a storm event equal to or greater than a twenty-five (23) year, twenty-four (24)
hour rainfall event:

¢ Provide a description of the location(s) of direct discharge from the project site to the 303(d) water

body:
d. Provide a description of the location(s) of any dewatering discharges to the MS4 andfor water body:

2. TMDL (fill out this section if checked above)

a.  The name(s) of the listed water body:

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL.

¢ If a specific numeric waste load allocation has been established that would apply to the project's
discharges, provide a description of the necessary steps to meet that allocation:

P. The following pollutants of concern will be associated with this construction project:

= Soil Sediment B Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
B Concrete Bd  Antifreeze / Coolants

X Concrete Truck Waste B Waste water from cleaning construction equipment

D] Concrete Curing Compounds O Other (specify)

B Solid Waste Debris O Other (specify)

B Pants [0 Other (specify)

B  Solvents O Other (specify)

& Fertilizers / Pesticides O Other (specify)

Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in .C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes,
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.
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B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in II{B)(1) and [I(B)(2), stabilization measures shall be initiated immediately where construction activities
have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction
will not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:

Preservation of Mature Vegetation Erosion Control Blanket / Mulching
Vegetated Buffer Strips Sodding

Protection of Trees Geotextiles

Temporary Erosion Control Seeding Other (specify)

Temporary Turf (Seeding, Class 7)
Temporary Mulching
Permanent Seeding

Other (specify)
Other (specify)
Other (specify)

HERRRXE
OO00000K

Describe how the stabilization practices listed above will be utilized during construction:

1. During roadway construction, areas outsicde the construction slope limits as outlined previously herein shall be
protected from damaging effects of construction. The Contractor shall not use this area for staging (except as
designated on the plans or directed by the Engineer), parking of vehicles or construction equipment, storage of
rmaterials, or other construction related activities.

(a) Within the construction zone, critical areas which have high flows of water, as determined by the Engineer,
shall remain undisturbed until full scale construction is underway to prevent unnecessary soil erosion.

(b) Topsoil and earth stockpiles shall be temporarily seeded if they are to remain unused for more than fourteen
days.

(c) As the Contractor constructs a portion of roadway in a fill section, hefshe shall follow the following steps as
directed by the Engineer:
i. Place temporary erosion control systems at locations where water leaves and enters the construction zone.

ii. Temporarily seed highly erodible areas outside the construction slope limits.
iii. Construct roadside ditches and provide temporary erosion control systems.

iv. Continue building up the embankment to the proposed grade and at the same time place and construct
final shapings to the slopes.

(d) The Contractor shall immediately follow major earth moving operations with final grading equipment. After the
major earth spread operation has moved to a new location, final grading shall be completed within fourteen days. If
grading is not completed within fourteen days, all major earth moving operations will be stopped as directed by the
Engineer until disturbed areas are final graded and seeded.

(e) Excavated areas and embankments shall be permanently seeded when final graded. If not, they shall be
temporarily seeded as stated in the applicable portions of Section 280 of the "Standard Specifications".

(f) Construction equipment shall be stored and fueled only at designated locations. All necessary measures shall
be taken to control any fuel or pollution run-off in compliance with EPA water quality regulations. Leaking
equipment or supplies shall be immediately repaired or removed from the site.
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(g) The Resident Engineer shall inspect the project daily during activities and weekly or after large rains during
the Winter shutdown peried. The project shall additionally be inspected by the Construction Field Engineer on a
biweekly basis to determine that erosion control efforts are in place and effective and if other control work is
necessary.

(h) Sediment collected during construction by the various temporary erosion control systems shall be disposed of
according to Article 202.03 of the Standard Specifications. The temporary erosion control systems shall be
maintained according to Article 280 of the Standard Specifications.

(i) The temporary erosion control systems shall be removed, as directed by the Engineer, after use is no longer
needed or no longer functioning. The costs of this removal shall be included in the unit bid price for the temporary
erosion control system. No additional compensation will be allowed.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Permanent seeding and heavy duty erosion control blankets will be applied at the completion of construction.

Structural Practices: Provided below is a description of structural practices that will be implemented, to the
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of
poliutants from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion
barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level
spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and
temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

The following structural practices will be used for this project:

B Perimeter Erosion Barrier O Rock Qutlet Protection
B Temporary Ditch Check B Riprap

B Storm Drain Inlet Protection O Gabions

O Sediment Trap O Slope Mattress

[0 Temporary Fipe Slope Drain O Retaining Walls

O Temporary Sediment Basin O Slope Walls

[0 Temporary Stream Crossing O Concrete Revetment Mats
[0 Stabilized Construction Exits O Level Spreaders

O Turf Reinforcement Mats O  Other (specify)

[0 Permanent Check Dams O Other (specify)

[0 Permanent Sediment Basin O Other (specify)

O Aggregate Ditch O Other (specify)

O Paved Ditch O Other (specify)

Describe how the structural practices listed above will be utilized during construction:

1. Perimeter Erosion Barrier shall be placed and maintained as shown on the plans to keep sediment from leaving
State R.O.W. until all paving and final grading are complete and a proper stand of permanent grass is in place.

2. Temporary Ditch Checks shall be placed and maintained as shown on the plans to prevent siltation, erosion, or
scour of ditches and drainage ways. These Temporary Ditch Checks shall be maintained as outlined in the
Standard Specifications and remain in place until all paving and final grading are complete and a proper stand of
permanent grass is in place.

3. Inlet and pipe protection shall be placed and maintained on all inlets and manholes with open lids until all paving
and final grading are complete and a proper stand of permanent grass is in place.

4. Once permanent erosion control systems as proposed in the plans are functional and established, temporary
items shall be removed, cleaned up, and disturbed turf reseeced.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
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1. Perimeter Erosion Barrier will remain in place until all construction activities have been completed and 70% of
permanent vegetation has been established throughout the project.

2. Temporary Ditch Checks will remain in place until all construction activities have been completed and 70% of
permanent vegetation has been established throughout the project.

3. Inlet and Pipe Protection will remain in place until all construction activities have been completed and 70% of
permanent vegetation has been established throughout the project.

4. Rip Rap shall be placed as shown on the plans to stabilize specific areas of the ditches. The Rip Rap shall
become a permanent methed of erosion control.

5. Permanent Seeding and Heavy Duty Erosion Control Blanket will be applied at the completion of construction to
insure a proper stand of permanent grass is attained.

D.  Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [ Yes BJ No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section
404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds),
storm water retention structures, flow attenuation by use of open vegetated swales and natural depressions,
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter
41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Envircnment
Manual. If practices other than those discussed in Chapter 41 are selected for implementation or if practices
are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural
physical and biclogical characteristics and functions are maintained and protected (e.g. maintenance of
hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of
construction activities).

Description of permanent storm water management controls:

All Storm Water Management practices used on this project (Perimeter Erosion Barrier, Temporary Ditch
Checks, Inlet Protection, Rip Rap, all Seeding, Mulching, and Heavy Duty Erosion Control Blankets) are as
described in Chapter 41 of the BDE Manual.

F.  Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the
llinois Environmental Protection Agency's lllincis Urban Manual. Procedures and requirements specified in
applicable sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Regquirements specified in sediment and
erosion site plans, site permits, storm water management site plans or site permits approved by local officials that
are applicable to protecting surface water resources are, upon submittal of an NQI, to be authorized to discharge
under the Permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:
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INIA

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan,
the Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident
Engineer a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbingfroadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

= Major planned stockpiling operations

+ Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

+« Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an afttachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to
the following items and provide a graphical representation showing location and type of BMPs to be used
when applicable:

= \ehicle Entrances and Exits — |dentify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

+ Material Delivery, Storage and Use — Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

+ Stockpile Management — Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

+ Waste Disposal — Discuss methods of waste disposal that will be used for this project.

+ Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

« Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

+ Litter Management — Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

* \Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what BMPs will
be used to ensure containment and spill prevention.

« \Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

« Dewatering Activities — Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

+« Polymer Flocculants and Treatment Chemicals — dentify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

+ Additional measures indicated in the plan.

Ill. Maintenance:
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When reguested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured
BMPs which are to be installed and maintained per manufacture’s specifications.

1. Construction is complete after acceptance is received at the final inspection.
2. Areas will be inspected on a regular basis by IDOT District 5 Bureau of Operations
3. Maintenance crews will also aid in any ditch lining maintenance or in any drainage problems.

4. All maintenance will be conducted at times when weather conditions will not cause site damage.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural contral measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pallution Prevention Plan Erosion Control Inspection Report (BC 22589). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5 or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate |EPA Field Operations Section office by email at:
epa. swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn. Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllincis 62794-9276

Additional Inspections Required:
MNFA
V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor andfor penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section 11.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route FAP 704 Marked Rte. I-55 Business
Section _(57-7)RS-1 & 1RS-3 Project No.
County McLean Contract No. 70838

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPFP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[0 Contractor

O Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP

ltems which this Contractor/subcontractor will be responsible for as required in Section I1.G. of SWPPP:
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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