

SURFACE REMOVAL SCHEDULE

LOCATION: STATION TO STATION	HOT-MIX ASPHALT SURFACE REMOVAL, 1/2"	HOT-MIX ASPHALT SURFACE REMOVAL, 2"	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	TEMPORARY RAMP
	SQ YD	SQ YD	SQ YD	SQ YD
FAP 132				
IL 145				
STA 112+75			99.2	14.2
STA 112+75. TO STA 64+21.7 BK	13,751.0			
STA 64+23. AH TO STA 37+12.8 BK	7,678.9			
STA 37+14.2 AH TO STA 25+52.25	3,292.2			
STA 25+52.25			99.2	14.2
STA 23+35.75			99.2	14.2
STA 23+35.75 TO STA 18+98. BK	1,240.3			
STA 654+25.3 AH TO STA 775+62.25	34,388.0			
STA 775+62.25			99.2	14.2
STA 776+80.25			99.2	14.2
STA 776+80.25 TO STA 1364+48.	166,508.6			
STA 1364+48.			99.2	14.2
GLENDALE SPUR				
STA 0+12. TO STA 13+05.		3,353.0		29.8
SCHEDULE TOTALS:				
	226,859.0	3,353.0	595.2	115.0
SIDE ROAD & ENTRANCE SCHEDULE			0.0	
IMPROVEMENT TOTAL:				
	226,859.0	3,353.0	595.2	115.0