
 
September 1, 2010 
 
SUBJECT:  FAI Route 80 (I-80) 
  Project ACIM-HPP-080-4 (189) 115 
  Section (32, 47-4) HBK-4 & (G)N 
  Grundy County 
  Contract No. 66408 
  Item No. 81, September 17, 2010 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised page iv of the Table of Contents to the Special Provisions. 
3. Added pages 185 - 202 to the Special Provisions. 
4. Revised sheets 1, 38 & 58 of the Plans. 
5. Added sheet 9A to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: George F. Ryan, Region 2, District 3; Mike Renner; R. E. Anderson; 
Estimates 
 
 
TBW:MS:jc 
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66408
State Job # - C-93-006-04
PPS NBR - 3-40970-0000 Project Number Route
County Name - GRUNDY- - ACIM-HPP-0804/189/115 FAI 80
Code - 63 -  - 
District - 3 -  - * REVISED : SEPTEMBER 1, 2010
Section Number - (32,47-4)HBK-4 & (G)N 309

308
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX003140 SHORT-TERM PVT MK REM FOOT 384.000

XX005968 TURBIDITY CURTAIN SQ YD 271.000

XX006520 AGGREGATE DRIVEWAY 6" SQ YD 529.000

X0321156 HIGH VIS TEMP FENCE FOOT 1,209.000

X0322936 REMOV EX FLAR END SEC EACH 9.000

X0325887 POROUS GRAN CAP MAT TON 7,364.000

X0326867 RADAR SPEED TRAILER CAL MO 42.000

X0326880 MESSAGE BOARD VEH DRV HOUR 100.000

X0326907 PORT VHMNT CH MSS SGN CAL MO 20.000

X2020502 BRACED EXCAVATION CU YD 395.000

X2090210 POROUS GRAN BACK SPEC CU YD 619.000

X4400110 TEMP PAVT REMOVAL SQ YD 10,789.000

X4401980 CONC BARRIER REMOV FOOT 430.000

X4402805 ISLAND REMOVAL SQ FT 248.000

X6013600 PIPE UNDERDRAIN 4 MOD FOOT 32,386.000
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State Job # - C-93-006-04
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308
Item 
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X6020088 MAN TA 8 DIA T1F CL EACH 1.000

X6063600 COMB CC&G TM4.24 FOOT 203.000

X6660410 REMOVE ROW MARKERS EACH 3.000

X7010805 TR C-PROT 701401 SPL L SUM 1.000

X7011008 TC-PROT ALT ROUTE SN CAL MO 21.000

X7030140 PAVT MK TAPE T3  6 SP FOOT 11,700.000

X7830070 GRV RCSD PVT MRKG   5 FOOT 35,365.000

X7830074 GRV RCSD PVT MRKG   7 FOOT 22,411.000

X7830076 GRV RCSD PVT MRKG   9 FOOT 4,052.000

X8730027 ELCBL C GROUND  6  1C FOOT 860.000

Z0001050 AGG SUBGRADE 12 SQ YD 80,402.000

Z0001058 AGG SUBGRADE 18 SQ YD 4,774.000

Z0001060 AGG SUBGRADE 24 SQ YD 4,914.000

Z0004530 HMA DRIVEWAY PAVT  8 SQ YD 189.000

*    Z0007601 BLDG REMOV NO    1 L SUM 1.000
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*    Z0007602 BLDG REMOV NO    2 L SUM 1.000

*    Z0007603 BLDG REMOV NO    3 L SUM 1.000

*    Z0007604 BLDG REMOV NO    4 L SUM 1.000

*    Z0007605 BLDG REMOV NO    5 L SUM 1.000

*    Z0007606 BLDG REMOV NO    6 L SUM 1.000

*    Z0007607 BLDG REMOV NO    7 L SUM 1.000

*    Z0007608 BLDG REMOV NO    8 L SUM 1.000

*    Z0007609 BLDG REMOV NO    9 L SUM 1.000

*    Z0007610 BLDG REMOV NO   10 L SUM 1.000

Z0013797 STAB CONSTR ENTRANCE SQ YD 730.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0018002 DRAINAGE SCUPPR DS-11 EACH 4.000

Z0018905 DRILL-GROUT BARS EACH 85.000

Z0026407 TEMP SHT PILING SQ FT 1,850.000

Z0030070 IMP ATTEN SU NAR  TL3 EACH 1.000
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Z0030250 IMP ATTN TEMP NRD TL3 EACH 6.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 10.000

*    Z0049810 R&D FRIABL ASB BLD 10 L SUM 1.000

*    Z0049901 R&D NON-FR ASB BLD    1 L SUM 1.000

*    Z0049902 R&D NON-FR ASB BLD    2 L SUM 1.000

*    Z0049903 R&D NON-FR ASB BLD    3 L SUM 1.000

*    Z0049904 R&D NON-FR ASB BLD    4 L SUM 1.000

*    Z0049906 R&D NON-FR ASB BLD    6 L SUM 1.000

*    Z0049910 R&D NON-FR ASB BLD   10 L SUM 1.000

Z0065740 SLOT DR 12" W/VAR SL FOOT 280.000

Z0065752 SLOT DR 12" W/6" SLOT FOOT 420.000

Z0076600 TRAINEES HOUR 3,000.000 0.800 2,400.000

20100110 TREE REMOV 6-15 UNIT 3,818.000

20100210 TREE REMOV OVER 15 UNIT 3,063.000

20101000 TEMPORARY FENCE FOOT 7,883.000
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20200100 EARTH EXCAVATION CU YD 71,188.000

20201200 REM & DISP UNS MATL CU YD 8,457.000

20400800 FURNISHED EXCAVATION CU YD 284,197.000

20600110 GRAN EMBANK SPEC TON 82,847.000

20800150 TRENCH BACKFILL CU YD 1,318.000

21001000 GEOTECH FAB F/GR STAB SQ YD 9,688.000

21101505 TOPSOIL EXC & PLAC CU YD 19,237.000

25000210 SEEDING CL  2A ACRE 23.500

25000300 SEEDING CL  3 ACRE 9.400

25000400 NITROGEN FERT NUTR POUND 2,963.000

25000500 PHOSPHORUS FERT NUTR POUND 2,963.000

25000600 POTASSIUM FERT NUTR POUND 2,963.000

25100630 EROSION CONTR BLANKET SQ YD 43,325.000

28000250 TEMP EROS CONTR SEED POUND 6,585.000

28000305 TEMP DITCH CHECKS FOOT 163.000
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28000400 PERIMETER EROS BAR FOOT 7,703.000

28000500 INLET & PIPE PROTECT EACH 13.000

28000720 MULCH METHOD 2 ACRE 56.500

28100105 STONE RIPRAP CL A3 SQ YD 114.000

28100107 STONE RIPRAP CL A4 SQ YD 1,819.000

28200200 FILTER FABRIC SQ YD 2,233.000

31100200 SUB GRAN MAT A CU YD 1,899.000

31102000 SUB GRAN MAT C CU YD 2,747.000

31200500 STAB SUBBASE HMA    4 SQ YD 56,554.000

35101600 AGG BASE CSE B  4 SQ YD 198.000

35501311 HMA BASE CSE  6 3/4 SQ YD 3,016.000

40200100 AGG SURF CSE A TON 2,010.000

*    40200800 AGG SURF CSE B TON 451.000

40201000 AGGREGATE-TEMP ACCESS TON 91.000

40600100 BIT MATLS PR CT GALLON 24,018.000
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40600115 P BIT MATLS PR CT GALLON 1,773.000

40600300 AGG PR CT TON 144.000

40600400 MIX CR JTS FLANGEWYS TON 1.500

40600845 P LEV BIND MM N90 TON 214.000

40600895 CONSTRUC TEST STRIP EACH 7.000

40603085 HMA BC IL-19.0  N70 TON 5,555.000

40603090 HMA BC IL-19.0  N90 TON 459.000

40603310 HMA SC "C"   N50 TON 330.000

40603545 P HMA SC "D"   N90 TON 428.000

40702011 HMA PAVT FD   16 1/2 SQ YD 6,921.000

*    40800050 INCIDENTAL HMA SURF TON 24.000

42000506 PCC PVT 10 1/4 JOINTD SQ YD 47,574.000

42001300 PROTECTIVE COAT SQ YD 68,484.000

44000100 PAVEMENT REM SQ YD 5,011.000

44000198 HMA SURF REM VAR DP SQ YD 5,089.000
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44000200 DRIVE PAVEMENT REM SQ YD 351.000

44004000 PAVED DITCH REMOVAL FOOT 67.000

44004250 PAVED SHLD REMOVAL SQ YD 2,045.000

44005000 STAB SHOULDER REMOV SQ YD 5,570.000

44213200 SAW CUTS FOOT 1,941.000

48101500 AGGREGATE SHLDS B  6 SQ YD 5,396.000

48203029 HMA SHOULDERS   8 SQ YD 3,810.000

48300505 PCC SHOULDERS 10 1/4 SQ YD 14,793.000

48300820 PCC SHOULDERS 14 SQ YD 2,212.000

50100100 REM EXIST STRUCT EACH 1.000

50102400 CONC REM CU YD 8.800

50104400 CONC HDWL REM EACH 9.000

50105220 PIPE CULVERT REMOV FOOT 573.000

50157300 PROTECTIVE SHIELD SQ YD 900.000

50200100 STRUCTURE EXCAVATION CU YD 373.000
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50200400 ROCK EXC STRUCT CU YD 2.000

50300225 CONC STRUCT CU YD 679.300

50300255 CONC SUP-STR CU YD 1,355.400

50300260 BR DECK GROOVING SQ YD 3,228.000

50300280 CONCRETE ENCASEMENT CU YD 38.200

50300300 PROTECTIVE COAT SQ YD 4,197.000

50400735 F&E PPC BULB T-BM 63 FOOT 611.000

50400745 F&E PPC BULB T-BM 72 FOOT 661.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 7,740.000

50800205 REINF BARS, EPOXY CTD POUND 397,320.000

50800515 BAR SPLICERS EACH 314.000

51100100 SLOPE WALL   4 SQ YD 800.000

51201600 FUR STL PILE HP12X53 FOOT 220.000

51201610 FUR STL PILE HP12X63 FOOT 246.000
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51201900 FUR STL PILE HP14X89 FOOT 1,612.000

51202305 DRIVING PILES FOOT 2,078.000

51203600 TEST PILE ST HP12X53 EACH 1.000

51203610 TEST PILE ST HP12X63 EACH 2.000

51203900 TEST PILE ST HP14X89 EACH 2.000

51204650 PILE SHOES EACH 82.000

51500100 NAME PLATES EACH 3.000

52000110 PREF JT STRIP SEAL FOOT 201.000

52100010 ELAST BEARING ASSY T1 EACH 20.000

52100520 ANCHOR BOLTS    1 EACH 40.000

52100530 ANCHOR BOLTS    1 1/4 EACH 20.000

542A0220 P CUL CL A 1    15 FOOT 131.000

542A0223 P CUL CL A 1    18 FOOT 54.000

542A0235 P CUL CL A 1    30 FOOT 72.000

542A1909 P CUL CL A 3    24 FOOT 120.000
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542A1921 P CUL CL A 3    36 FOOT 117.000

542A2743 P CUL CL A 4    18 FOOT 20.000

542A2749 P CUL CL A 4    24 FOOT 248.000

542A2755 P CUL CL A 4    30 FOOT 426.000

542A2761 P CUL CL A 4    36 FOOT 238.000

542A2773 P CUL CL A 4    48 FOOT 523.000

542A5491 P CUL CL A 1 EQRS  36 FOOT 190.000

542D0220 P CUL CL D 1    15 FOOT 192.000

54213447 END SECTIONS 12 EACH 7.000

54213450 END SECTIONS 15 EACH 10.000

54213657 PRC FLAR END SEC 12 EACH 12.000

54213660 PRC FLAR END SEC 15 EACH 12.000

54213663 PRC FLAR END SEC 18 EACH 4.000

54213669 PRC FLAR END SEC 24 EACH 3.000

54213672 PRC FLAR END SEC 27 EACH 2.000
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54213675 PRC FLAR END SEC 30 EACH 6.000

54213681 PRC FLAR END SEC 36 EACH 4.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54214731 PRCF END S EL EQRS 36 EACH 8.000

54244405 FL INLT BX MED 542546 EACH 1.000

54248510 CONCRETE COLLAR CU YD 3.300

550A0050 STORM SEW CL A 1  12 FOOT 251.000

550A0070 STORM SEW CL A 1  15 FOOT 262.000

550A0090 STORM SEW CL A 1  18 FOOT 31.000

550A0340 STORM SEW CL A 2  12 FOOT 1,908.000

550A0360 STORM SEW CL A 2  15 FOOT 216.000

550A0420 STORM SEW CL A 2  27 FOOT 124.000

550A0430 STORM SEW CL A 2  30 FOOT 143.000

55100700 STORM SEWER REM  15 FOOT 481.000

552A0400 SS JKD CL A   15 FOOT 67.000
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58700300 CONCRETE SEALER SQ FT 4,241.000

59100100 GEOCOMPOSITE WALL DR SQ YD 423.000

60100060 CONC HDWL FOR P DRAIN EACH 60.000

60100915 PIPE DRAINS   6 FOOT 20.000

60100925 PIPE DRAINS   8 FOOT 20.000

60100935 PIPE DRAINS  10 FOOT 20.000

60100945 PIPE DRAINS  12 FOOT 544.000

60100965 PIPE DRAINS  18 FOOT 20.000

60108100 PIPE UNDERDRAIN  4 SP FOOT 1,136.000

60109580 P UNDR FOR STRUCT  4 FOOT 436.000

60218300 MAN TA 4 DIA T1F OL EACH 1.000

60221100 MAN TA 5 DIA T1F CL EACH 1.000

60222240 MAN TA 5 DIA T24F&G EACH 4.000

60237470 INLETS TA T24F&G EACH 16.000

60240210 INLETS TB T1F OL EACH 2.000
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60240328 INLETS TB T24F&G EACH 17.000

60270050 DR STR T4 W/2 T20F&G EACH 4.000

60500060 REMOV INLETS EACH 5.000

60605000 COMB CC&G TB6.24 FOOT 5,650.000

60616110 PAVED DITCH TA-30 FOOT 536.000

60616130 PAVED DITCH TA-45 FOOT 3,293.000

60620000 CONC MED TSB6.24 SQ FT 25,969.000

60624600 CORRUGATED MED SQ FT 842.000

60625800 ISLAND PAVEMENT SPL SQ YD 143.000

60900515 CONC THRUST BLOCKS EACH 7.000

61100500 EXPLOR TRENCH 52 FOOT 15,000.000

61100605 MISC CONCRETE CU YD 2.000

61101005 STORM SEW PROT A   4 FOOT 50.000

61101007 STORM SEW PROT A   6 FOOT 50.000

61101009 STORM SEW PROT A   8 FOOT 50.000
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61101011 STORM SEW PROT A   10 FOOT 50.000

61101013 STORM SEW PROT A   12 FOOT 50.000

61101020 STORM SEW PROT A   18 FOOT 50.000

61139800 STORM SEWER SPEC   4 FOOT 100.000

61139900 STORM SEWER SPEC   6 FOOT 100.000

61140000 STORM SEWER SPEC   8 FOOT 100.000

61140100 STORM SEWER SPEC  10 FOOT 100.000

61140200 STORM SEWER SPEC  12 FOOT 100.000

61140600 STORM SEWER SPEC  18 FOOT 100.000

63000001 SPBGR TY A  6FT POSTS FOOT 1,337.500

63100045 TRAF BAR TERM T2 EACH 6.000

63100070 TRAF BAR TERM T5 EACH 6.000

63100085 TRAF BAR TERM T6 EACH 6.000

63100169 TR BAR TRM T1 SPL FLR EACH 6.000

63200310 GUARDRAIL REMOV FOOT 3,094.000
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63500105 DELINEATORS EACH 326.000

63700155 CONC BAR 1F 32HT FOOT 114.000

63700275 CONC BAR 2F 42HT FOOT 318.000

63700805 CONC BAR TRANS FOOT 34.000

64200105 SHOULDER RUMBLE STRIP FOOT 860.000

66500105 WOV W FENCE   4 FOOT 10,590.000

66502300 WOV W FENCE REMOV FOOT 9,402.000

66600105 FUR ERECT ROW MARKERS EACH 59.000

67000400 ENGR FIELD OFFICE A CAL MO 27.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70103816 TR CONT SURVEILLANCE CAL MO 21.000

70106800 CHANGEABLE MESSAGE SN CAL MO 61.000

70300100 SHORT-TERM PAVT MKING FOOT 384.000

70300220 TEMP PVT MK LINE 4 FOOT 49,474.000
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70300280 TEMP PVT MK LINE 24 FOOT 83.000

70301000 WORK ZONE PAVT MK REM SQ FT 18,230.000

70400100 TEMP CONC BARRIER FOOT 19,466.000

70400200 REL TEMP CONC BARRIER FOOT 5,926.000

72000100 SIGN PANEL T1 SQ FT 626.000

72000200 SIGN PANEL T2 SQ FT 310.000

72000300 SIGN PANEL T3 SQ FT 1,604.000

72400100 REMOV SIN PAN ASSY TA EACH 18.000

72400330 REMOV SIGN PANEL T3 SQ FT 60.000

72700100 STR STL SIN SUP BA POUND 8,737.000

72700200 TUB STL SN SUPPORT BA POUND 400.000

73000100 WOOD SIN SUPPORT FOOT 1,561.000

73400100 CONC FOUNDATION CU YD 21.000

73700100 REM GR-MT SIN SUPPORT EACH 2.000

73700200 REM CONC FDN-GR MT EACH 2.000
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78008300 POLYUREA PM T2 LTR-SY SQ FT 780.000

78008310 POLYUREA PM T2 LN   4 FOOT 72,228.000

78008330 POLYUREA PM T2 LN   6 FOOT 5,903.000

78008340 POLYUREA PM T2 LN   8 FOOT 16,714.000

78008350 POLYUREA PM T2 LN  12 FOOT 6,577.000

78008370 POLYUREA PM T2 LN  24 FOOT 350.000

78100100 RAISED REFL PAVT MKR EACH 1,294.000

78100105 RAISED REF PVT MKR BR EACH 20.000

78200300 PRISMATIC CURB REFL EACH 205.000

78200410 GUARDRAIL MKR TYPE A EACH 34.000

78201000 TERMINAL MARKER - DA EACH 7.000

78300100 PAVT MARKING REMOVAL SQ FT 4,539.000

80400100 ELECT SERV INSTALL EACH 2.000

80500200 SERV INSTALL TY B EACH 1.000

81012600 CON T 2 PVC FOOT 2,395.000
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81012700 CON T 2 1/2 PVC FOOT 30.000

81012800 CON T 3 PVC FOOT 154.000

81013000 CON T 4 PVC FOOT 52.000

81018500 CON P 2 GALVS FOOT 55.000

81020500 CON P 2 IM FOOT 840.000

81020700 CON P 3 IM FOOT 145.000

81020900 CON P 4 IM FOOT 85.000

81021330 CON P 2 PVC FOOT 45.000

81021370 CON P 4 PVC FOOT 437.000

81100500 CON AT ST 1 1/2 GALVS FOOT 28.000

81100600 CON AT ST 2 GALVS FOOT 20.000

81200120 CON EMB STR 2 GALVS FOOT 15.000

81200230 CON EMB STR 2 PVC FOOT 1,340.000

81300530 JUN BX SS AS 12X10X6 EACH 1.000

81300550 JUN BX SS AS 12X12X6 EACH 8.000
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81400700 HANDHOLE PCC EACH 7.000

81400720 DBL HANDHOLE PCC EACH 1.000

81603000 UD 2#8 #8G XLPUSE 3/4 FOOT 1,040.000

81603010 UD 2#10#10GXLPUSE 3/4 FOOT 5,865.000

81603025 UD 2#4 #4G XLPUSE   1 FOOT 8,350.000

81603035 UD 2#6 #6G XLPUSE   1 FOOT 2,160.000

81603065 UD 2#2#2GXLPUSE 1 1/4 FOOT 3,820.000

81702140 EC C XLP USE 1C  4 FOOT 470.000

81702150 EC C XLP USE 1C  2 FOOT 455.000

81900200 TR & BKFIL F ELECT WK FOOT 18,591.000

82102400 LUM SV HOR MT 400W EACH 26.000

82105600 LUM SV HM HOR MT 400W EACH 110.000

82107300 UNDERPAS LUM 150W HPS EACH 4.000

82500340 LT CONT PEDM  480V 60 EACH 1.000

82500380 LT CONT BASEM 480V200 EACH 1.000
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83004600 LT P A 50MH 15DA EACH 22.000

83057170 LT P WD 35 CL 3 EACH 1.000

83502300 LT TOWER 100MH LM 4 EACH 2.000

83502400 LT TOWER 100MH LM 6 EACH 17.000

83600300 LIGHT POLE FDN 30D FOOT 154.000

83700300 LT TOWER FDN 48D FOOT 261.000

83800205 BKWY DEV TR B 15BC EACH 22.000

84400115 RELOC EX LIGHT UNIT L SUM 1.000

85700205 FAC T4 CAB SPL EACH 1.000

86200300 UNINTER POWER SUP EXT EACH 1.000

87301225 ELCBL C SIGNAL 14  3C FOOT 1,308.000

87301245 ELCBL C SIGNAL 14  5C FOOT 1,322.000

87301255 ELCBL C SIGNAL 14  7C FOOT 4,402.000

87301305 ELCBL C LEAD  14  1PR FOOT 5,150.000

87301805 ELCBL C SERV   6   2C FOOT 59.000
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87501200 TS POST  16 EACH 2.000

87703090 STL COMB MAA&P 70 EACH 3.000

87703120 STL COMB MAA&P 75 EACH 1.000

87800100 CONC FDN TY A FOOT 8.000

87800150 CONC FDN TY C FOOT 4.000

87800500 CONC FDN SPL FOOT 60.000

88040030 SH P LED 1F 1S PM EACH 2.000

88040090 SH P LED 1F 3S MAM EACH 4.000

88040150 SH P LED 1F 5S BM EACH 8.000

88040160 SH P LED 1F 5S MAM EACH 8.000

88200410 TS BACKPLATE L F PLAS EACH 22.000

88500100 INDUCTIVE LOOP DETECT EACH 16.000

88600100 DET LOOP T1 FOOT 2,639.000
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IN-STREAM WORK PERMIT FOR SN 032-0117 & 032-0118 
 
The Contractor is advised that until IEPA and Corp of Engineers permit approval, in-stream 
work along Collins Run for the two structures, is limited to a combined total of 100 lineal feet 
measured along the stream length.  Permit approval is expected by October, 2010. 
 
 
BUILDING REMOVAL - CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) 
(BDE) 
Effective: September 1, 1990,     Revised:  April 1, 2010 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 1 building, 
together with all foundations, retaining walls, and piers, down to a plane 1 foot (300 mm) below 
the ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.     No.           Location   Description 
 
    10   3S P0006  Northeast corner of  Large 2-story private 

Brisbin Rd. and US 6  brick house 46’x36’ 
      Sta. 102+52.21, 
      Brisbin Rd.  
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 
TO BE DEMOLISHED BY THE 

 
VANDALS WILL BE PROSECUTED 

 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
All friable asbestos shall be removed from the building prior to demolition.   

Added 09/01/2010 
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The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building with the non-friable asbestos in place.  Refer to the Special Provisions 
titled “Asbestos Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos 
Building No.10“, and “Removal and Disposal of Non-Friable Asbestos Building No. 10“ 
contained herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all asbestos, friable and non-friable, is removed prior to demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Three separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 10    
 2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 10 
 3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 10 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of friable and non-friable asbestos from the building(s) to be demolished.  All work shall 
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA), 
the Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos, 
Building No.10“ and “Removal and Disposal of Non-Friable Asbestos, Building No. 10“, and as 
outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal in the Appendix.  Also, refer to the Materials Description and Quantities Table in the 
Appendix for a brief description and location of the various materials.  This table states whether 
the ACM is friable or non-friable and gives the approximate quantity.  The quantities are given 
only for information and it shall be the Contractor's responsibility to determine the exact 
quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of friable asbestos and non-friable asbestos, if 
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with 
the Illinois Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown in the Appendix, to 
the Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.   

Added 09/01/2010 
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Any and all other permits required by other federal, state, or local agencies for carrying on the 
work shall be the responsibility of the Contractor.  Copies of these permits shall be sent to the 
district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois  62794-9276 
 (217)785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 

A. All submittals and notices shall be made to the Engineer, except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be required 
at the direction of the Engineer. 
 

5. Submit proof that all required permits, site locations, and arrangements for transport 
and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through 

non-compliance with asbestos abatement project specifications. 
Added 09/01/2010 
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7. Submit a detailed plan of the procedures proposed for use in complying with the 
requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with Paragraph "Notifications". 

 
C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and visitor 

access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience:  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 

 
1. For Superintendent, the Contractor shall supply: 

 
a. Evidence of knowledge of applicable regulations in safety and environmental 

protection is required as well as training in asbestos abatement as evidenced by 
the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful completion 
shall be provided to the Engineer prior to the start of work. 

Added 09/01/2010 
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b. Documentation of experience with abatement work in a supervisory position as 
evidenced through supervising at least two asbestos abatement projects; provide 
names, contact, phone number, and locations of two projects in which the 
individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of friable and non-friable asbestos, the 

Contractor shall provide training as evidenced by the participation and successful 
completion of an accredited training course for asbestos abatement workers as 
specified in 40 CFR 763, Subpart E, Appendix C, EPA Model Contractor 
Accreditation Plan.  A copy of the certificate of successful completion shall be 
provided to all employees who will be working on this project. 

 
ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring:  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Contained Work Areas for Removal of Friable Asbestos:  Area samples shall be 
collected for the department within the work area daily.  A minimum of one sample shall 
be taken outside of the abatement area removal operations.  The Engineer will also have 
the option to require additional personal samples and/or clearance samples during this 
type of work. 

 
C. Interior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 

D. Exterior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 
personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 

 
 The Contractor shall conduct down-wind area sampling to monitor airborne fiber levels at 

a frequency of no less than three per day. 
 

E. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 
by the Contractor.  The Air Sampling Professional shall submit documentation of 
successful completion of the National Institute for Occupational Safety and Health 
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

Added 09/01/2010 
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REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.10:  This work consists 
of the removal and disposal of all friable asbestos from the building(s) prior to demolition.  The 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)" and as outlined herein. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF FRIABLE ASBESTOS, BUILDING NO. 10, as shown, which price shall include furnishing all 
labor, materials, equipment and services required to remove and dispose of the friable 
asbestos. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 10:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building or demolishing the building with the non-friable asbestos in place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 10, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all 

non-friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building, assuming all asbestos, friable and 
non-friable is removed first, shall be represented by the pay item "BUILDING REMOVAL 
NO. 10". 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 10 be deleted. 

 
Added 09/01/2010 
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EXAMPLE 
 
 
 
Attached are Appendixes A - D.  These appendixes are examples of the information to be 
included in the proposal and referred to on page 3 of the Special Provision. 
 
Appendix A are the sketches of the building(s) noted on page 1 of the Special Provision.  These 
sketches show the location of asbestos on each floor of the building(s). 
 
Appendix B provides a "Material Description Table" also referred to on page 3 of the Special 
Provision. 
 
Appendix C is a "Material Quantities Table" and is referred to on page 3 of the Special 
Provision. 
 
Appendix D is a sample of a Shipping Manifest form referred to on page 3. 
 
Appendix E is a sample of the building(s) identification needed on page 1. 
 
 
 
 
 

Added 09/01/2010 
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APPENDIX D 
SHIPPING MANIFEST 

Generator 
1.  Work Site Name and Mailing Address Owner’s Name     Owner’s 

Telephone No. 
2.  Operator’s Name and Address   Operator’s. 

Telephone No 
3.  Waste Disposal Site (WDS) Name 
     Mailing Address, and Physical 
     Site Location 

       WDS 
Telephone No. 
 

4.  Name and Address of Responsible Agency 
 
5.  Description of Materials 
 
6.  Containers   No.      Type  

 
7.  Total Quantity    M3      (Yd3)  

 
8.  Special Handling Instructions and Additional Information 
 
9.  OPERATOR’S CERTIFICATION:  I hereby declare that the contents of this 
     consignment are fully and accurately described above by proper shipping 
     name and are classified, packed, marked, and labeled, and are in all respects 
     in proper condition for transport by highway according to applicable international 
     and government regulations. 
Printed/Typed Name & Title      Signature Month  Day  Year 

Transporter 
10.  Transporter 1 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 
 

     Signature Month  Day  Year 
 
 

11.  Transporter 2 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 

     Signature Month  Day  Year 
 
 

Disposal Site 
12.  Discrepancy Indication Space 
13.  Waste Disposal Site Owner or Operator:  Certification of Receipt of Asbestos 
                                                                         Materials Covered By This Manifest 
                                                                         Except As Noted in Item 12 
Printed/Typed Name & Title      Signature Month  Day  Year 

 
 

Added 09/01/2010 
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APPENDIX D 
 

INSTRUCTIONS 
 

Waste Generator Section (Items 1-9) 
 
1. Enter the name of the facility at which asbestos waste is generated and the address where 

the facility is located.  In the appropriate spaces, also enter the name of the owner of the 
facility and the owner’s phone number. 

 
2. If a demolition or renovation, enter the name and address of the Company and authorized 

agent responsible for performing the asbestos removal.  In the appropriate spaces, also 
enter the phone number of the operator. 

 
3. Enter the name, address, and physical site location of the waste disposal site (WDS) that 

will be receiving the asbestos materials.  In the appropriate spaces, also enter the phone 
number of the WDS.  Enter “on-site” if the waste will be disposed of on the generator’s 
property. 

 
4. Provide the name and address of the local, State, or EPA Regional Office responsible for 

administering the asbestos NESHAP program. 
 
5. Indicate the types of asbestos waste materials generated.  If from a demolition or 

renovation, indicate the amount of asbestos that is 
 
 - Friable asbestos material 
 - Non-friable asbestos material 
 
6. Enter the number of containers used to transport the asbestos materials listed in Item 5.  

Also enter one of the following container codes used in transporting each type of asbestos 
material (specify any other type of container used if not listed below): 

 
 DM   - Metal drums, barrels 
 DP   - Plastic drums, barrels 
 BA   - 6 mil plastic bags or wrapping 
 
7. Enter the quantities of each type of asbestos material removed in units of cubic meters 

(cubic yards). 
 
8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of 

Lading information.  If an alternate waste disposal site is designated, note it here.  
Emergency response telephone numbers or similar information may be included here. 

 
9. The authorized agent of the waste generator shall read and then sign and date this 

certification.  The date is the date of receipt by transporter. 
 
NOTE:  The waste generator shall retain a copy of this form. 
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APPENDIX D 
 

INSTRUCTIONS 
 

Transporter Section (Items 10 & 11) 
 
10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.  

Print or type the full name and title of person accepting responsibility and 
acknowledging receipt of materials as listed on this waste shipment record for 
transport. 

 
NOTE:  The transporter shall retain a copy of this form. 
 
Disposal Site Section (Items 12 & 13) 
 
12. The authorized representative of the WDS shall note in this space any discrepancy 

between waste described on this mainfest and waste actually received as well as any 
improperly enclosed or contained waste.  Any rejected materials should be listed and 
destination of those materials provided.  A site that converts asbestos-containing waste 
material to non-asbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and 

agreement with statements on this manifest except as noted in Item 12.  The date is the 
date of signature and receipt of shipment. 

 
NOTE:  The WDS shall retain a completed copy of this form.  The WDS shall also send a 

completed copy to the operator listed in Item 2. 
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BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE) 
Effective: September 1, 1990,    Revised:  April 1, 2010 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 5 buildings, 
together with all foundations, retaining walls, and piers, down to a plane 1 foot (300 mm) below 
the ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the buildings in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The buildings are identified as 
follows: 
 
   Parcel   
Bldg. No.     No.          Location      Description 
 
     1   3SP0003  South side of proposed 7,500 BU Steel Silo 

North Frontage Rd.  28’ Dia. 
Sta. 2+68.06 

 
     2   3SP0003  South side of proposed 10,000 BU Steel Silo 

North Frontage Rd.  28’ Dia. 
Sta. 3+00.26 

 
     3   3SP0003  North side of proposed 10,000 BU Steel Silo 

North Frontage Rd.  28’ Dia.  
      Sta. 3+14.52 
 
     4   3SP0003  North side of proposed 10,000 BU Steel Silo 
      North Frontage Rd.  28’ Dia. 
      Sta. 3+08.84 
 
     6   3SP0003  North side of proposed 21,000 BU Steel Silo  
      North Frontage Rd.  38’ Dia. 
      Sta. 2+42.63 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the buildings according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
buildings he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY CONSTRUCTION 

TO BE DEMOLISHED BY THE 
 

VANDALS WILL BE PROSECUTED 
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The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any buildings prior to the time that the State becomes the owner of 
the respective buildings. 
 
The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the buildings with the non-friable asbestos in place.  Refer to the Special Provisions 
titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of Non-Friable 
Asbestos Building No. 1, 2, 3, 4, and 6 contained herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all non-friable asbestos is removed prior to demolition.  Any salvage value shall be 
reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Two separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 1, 2, 3, 4, and 6      
 
 2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING 

NO. 1, 2, 3, 4,and 6. 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of non-friable asbestos from the building(s) to be demolished.  All work shall be done 
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the 
Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable 
Asbestos, Building No. 1, 2, 3, 4, and 6, and as outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
Appendix.  Also refer to the Materials Description and Quantities Table in the Appendix for a 
brief description and location of the various materials.  This table states the ACM is non-friable 
and gives the approximate quantity.  The quantities are given only for information and it shall be 
the Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of non-friable asbestos if done prior to 
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois 
Capital Development Board. 
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The Contractor shall provide a shipping manifest, similar to the one shown in the Appendix, to 
the Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of the permit(s) shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217) 785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be 
required at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for transport 

and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 
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6. Submit a list of penalties, including liquidated damages, incurred through 
non-compliance with asbestos abatement project specifications. 

 
7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with the “Notifications” 

paragraph. 
 

C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and 

visitor access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience.  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 
 

1. For Superintendent, the Contractor shall supply: 
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a. Evidence of knowledge of applicable regulations in safety and environmental 
protection is required as well as training in asbestos abatement as evidenced 
by the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful 
completion shall be provided to the Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; 
provide names, contact, phone number, and locations of two projects in which 
the individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of asbestos, the Contractor shall provide 

training as evidenced by the participation and successful completion of an 
accredited training course for asbestos abatement workers as specified in 40 CFR 
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan.  A copy of 
the certificate of successful completion shall be provided to all employees who will 
be working on this project. 
 

ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring.  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Interior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 

C. Exterior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 
 
The Contractor shall conduct down-wind area sampling to monitor airborne fiber levels at 
a frequency of no less than three per day. 
 

D. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional 
supplied by the Contractor.  The Air Sampling Professional shall submit 
documentation of successful completion of the National Institute for Occupational 
Safety and Health (NIOSH) course #582 - "Sampling and Evaluating Airborne 
Asbestos Dust". 

Added 09/01/2010 
  



FAI 80 (I-80) 
Project ACIM-HPP-080-4 (189) 115 

Section (32,47-4)HBK-4 & (G)N 
Grundy County 
Contract 66408 

   200

2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 
these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 2, 3, 4, and  6:  
The Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the buildings or demolishing the buildings with the non-friable asbestos in place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the buildings with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 2, 3, 4, and 6, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all 

non-friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all non-friable asbestos is 
removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 1, 2, 3, 
4,and 6 ". 
 

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 1, 2, 3, 4, and 6 be deleted. 
 
 
BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE) 
(Effective:  September 1, 1990, Revised:   April 1, 2010) 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 4 buildings, 
together with all foundations, retaining walls, and piers, down to a plane 1 foot (300 mm) below 
the ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The buildings are identified as 
follows: 
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   Parcel   
Bldg. No.    No.            Location      Description 
 
     5   3SP0003  South side of proposed 21,000 BU Steel Silo 

North Frontage Rd.  38’ Dia. 
Sta. 2+38.89 

 
     7   3SP0003  North side of proposed Wood Frame Crib 
      North Frontage Rd.  37’x33’ 
      Sta. 2+04.12 
 
     8   3SP0003  South side of proposed 80’ Grain Leg with 
      North Frontage Rd.  6” Cross Augers 
      Sta. 2+75.69 
 
     9   3SP0003  North side of proposed 3,000 BU Wet  
      North Frontage Rd.  Holding Steel Silo 
      Sta. 2+94.13   18’ Dia. 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the buildings according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
buildings he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY CONSTRUCTION 

TO BE DEMOLISHED BY THE 
 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any buildings prior to the time that the State becomes the owner of 
the respective buildings. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any demolition activity. 
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 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217)785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals: 
 

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Prior to starting work, the Contractor shall submit proof of written notification and 

compliance with the “Notifications” paragraph. 
 

 
 
 
 

Added 09/01/2010 




