

TEMPORARY DITCH CHECKS	
LOCATION	FOOT
STA. 671+90	18
STA. 680+15	18
STA. 684+00	18
STA. 688+00	18
STA. 692+00	18
STA. 695+95	18
STA. 696+75	18
STA. 701+00	18
STA. 705+00	18
STA. 709+00	18
STA. 718+90	18
STA. 724+40	18
STA. 728+00	18
STA. 731+50	18
STA. 734+90	18
STA. 736+90	18
STA. 737+10	18
STA. 739+90	18
STA. 740+10	18
STA. 741+60	18
STA. 744+50	18
STA. 753+20	18
STA. 758+00	18
STA. 767+75	18
STA. 775+00	18
STA. 784+30	18
STA. 790+00	18
STA. 798+60	18
STA. 805+00	18
STA. 812+25	18
STA. 815+00	18
STA. 817+00	18
STA. 819+00	18
STA. 821+00	18
STA. 823+00	18
STA. 825+00	18
STA. 826+75	18
STA. 829+20	18
STA. 829+40	18
STA. 832+50	18
STA. 835+50	18
STA. 838+50	18
STA. 841+50	18
STA. 845+00	18
STA. 848+00	18
STA. 851+00	18
STA. 854+00	18
STA. 857+00	18
STA. 863+00	18
STA. 872+80	18
STA. 877+50	18
STA. 880+50	18
STA. 883+50	18
STA. 886+40	18
STA. 886+60	18
STA. 892+00	18
STA. 895+25	18
STA. 902+00	18
STA. 907+25	18
STA. 912+00	18
STA. 926+00	18
STA. 926+25	18
STA. 930+50	18
STA. 934+00	18
STA. 937+00	18
STA. 940+00	18
STA. 946+70	18
STA. 946+90	18
STA. 955+60	18
STA. 963+00	18
STA. 972+50	18
STA. 973+00	18
STA. 983+50	18
STA. 989+90	18
STA. 990+50	18
CONTINUES	

STA. 991+00	18
STA. 991+50	18
STA. 992+00	18
STA. 992+50	18
STA. 993+00	18
STA. 993+50	18
STA. 994+00	18
STA. 994+50	18
STA. 995+00	18
STA. 995+50	18
STA. 996+00	18
STA. 996+50	18
STA. 997+00	18
STA. 997+50	18
STA. 998+00	18
STA. 1006+65	18
STA. 1008+00	18
STA. 1008+50	18
STA. 1009+00	18
STA. 1009+50	18
STA. 1010+00	18
STA. 1010+50	18
STA. 1011+00	18
STA. 1011+50	18
STA. 1012+00	18
STA. 1012+50	18
STA. 1013+00	18
STA. 1013+50	18
STA. 1014+00	18
STA. 1014+50	18
STA. 1015+00	18
STA. 1015+50	18
STA. 1016+00	18
STA. 1017+00	18
STA. 1018+65	18
STA. 1018+85	18
STA. 1029+00	18
STA. 1033+00	18
STA. 1035+60	18
STA. 1038+00	18
STA. 1040+50	18
STA. 1043+00	18
STA. 1053+00	18
STA. 1057+50	18
STA. 1061+50	18
STA. 1062+00	18
STA. 1067+00	18
STA. 1072+00	18
STA. 1080+00	18
STA. 1089+80	18
STA. 1096+00	18
STA. 1105+25	18
STA. 1105+50	18
STA. 1112+00	18
STA. 1119+90	18
STA. 1120+10	18
STA. 1122+00	18
STA. 1124+00	18
STA. 1127+50	18
STA. 1132+00	18
STA. 1140+60	18
STA. 1146+00	18
STA. 1159+00	18
STA. 1167+80	18
STA. 1174+30	18
STA. 1176+00	18
STA. 1177+00	18
STA. 1178+00	18
STA. 1179+00	18
STA. 1180+00	18
STA. 1181+00	18
STA. 1182+00	18
STA. 1183+00	18
STA. 1183+80	18
STA. 1184+50	18
STA. 1185+20	18
STA. 1185+90	18
STA. 1187+00	18
STA. 1188+00	18
CONTINUES	

STA. 1188+70	18
STA. 1188+90	18
STA. 1190+70	18
STA. 1192+00	18
STA. 1193+00	18
STA. 1194+10	18
STA. 1195+00	18
STA. 1196+00	18
STA. 1197+00	18
STA. 1198+00	18
STA. 1199+00	18
STA. 1200+00	18
STA. 1201+00	18
STA. 1203+00	18
STA. 1216+00	18
STA. 1221+00	18
STA. 1223+00	18
STA. 1224+80	18
STA. 1226+50	18
STA. 1228+00	18
STA. 1230+10	18
STA. 1230+30	18
STA. 1231+70	18
STA. 1233+00	18
STA. 1235+10	18
STA. 1236+50	18
STA. 1237+90	18
STA. 1239+30	18
STA. 1240+70	18
STA. 1242+10	18
STA. 1243+50	18
STA. 1244+60	18
STA. 1250+50	18
STA. 1253+00	18
STA. 1258+35	18
STA. 1259+00	18
STA. 1262+50	18
TOTAL =	3,438

PERIMETER EROSION BARRIER	
LOCATION	FOOT
RT. STA. 676+00.00 TO RT. STA. 678+00.00	200
LT. STA. 994+00.00 TO LT. STA. 1001+00.00	700
RT. STA. 994+00.00 TO RT. STA. 1002+00.00	800
LT. STA. 1004+00.00 TO LT. STA. 1011+00.00	700
RT. STA. 1005+00.00 TO RT. STA. 1013+00.00	800
TOTAL =	3,200

FILE NAME =  
 ...d876c93-ah-erosion-plan.dgn  
 **Johnson, Depp & Quisenberry**  
 CONSULTING ENGINEERS  
 Springfield, Illinois

USER NAME = SJS	DESIGNED -	REVISED -
PLOT SCALE = 50.0000' / IN.	DRAWN -	REVISED -
PLOT DATE = 06/23/2010 15:35:18	CHECKED -	REVISED -
	DATE -	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**SCHEDULE OF EROSION CONTROL QUANTITIES**

SCALE:	SHEET NO.	OF	SHEETS	STA.	TO STA.
--------	-----------	----	--------	------	---------

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
55	60-(1,2)RS-2	MADISON	156	109
CONTRACT NO. 76C93				
ILLINOIS FED. AID PROJECT				