August 26, 2021

SUBJECT: Route FAS 452 (CH 2)

Section 20-00130-14-BR

Fulton County

Contract No. 89795

Item 068

September 17, 2021 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Table of Contents to the Special Provisions.
- 2. Added pages 14a 14c to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

## **TABLE OF CONTENTS**

	<u>Page No.</u>
Description of Work	1
Standards in the Plans	1
J.U.L.I.E. System	1
Traffic Control and Protection (Special)	1-2
Removal of Existing Structures	2-3
Responsibility of the Contractor	3
Shop Drawings	3
Seeding, Class 2 (Special)	4-5
Granular Backfill for Structures	5
Tree Removal	5
Setting Piles in Rock	6
Existing Tile Drains	6
Status of Utilities to be Adjusted	7
PCC Placement by Pump Requirements	7-8
PCC QC/QA Electronic Reports Submittal	8
PCC Automatic Batching Equipment	8
Construction Layout Responsibility	9
Steel Bridge Rail, Type SM (Special)	9
Soil Boring Logs	10-14
Corps of Engineers Permit	14a-14c
Corps of Engineers Conditions	15-58

TOC HEI Job #4744



## DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS, ROCK ISLAND DISTRICT PO BOX 2004 CLOCK TOWER BUILDING ROCK ISLAND, ILLINOIS 61204-2004

August 13, 2021

**Regulatory Division** 

SUBJECT: CEMVR-RD-2021-1078

Mr. Keith Munter Fulton County Highway Department 430 E. Oak Street Canton, Illinois 61520-3155

Dear Mr. Munter:

Our office has reviewed your application received July 21, 2021, concerning the proposed bridge replacement on CR 2 over Coal Creek in Section 27, Township 8 North, Range 2 East, Fulton County, Illinois.

Your project is authorized under Nationwide Permit No. 14, provided you meet the Nationwide Permit terms and conditions which are contained in the enclosed Fact Sheet No. 8(IL) including the Illinois Regional Conditions which are also included in the Fact Sheet, and any special conditions that have been included in this nationwide permit verification letter. The Corps has made a determination of no effect on federally threatened and endangered species or critical habitat. The decision regarding this action is based on information found in the administrative record, which documents the District's decision-making process, the basis for the decision, and the final decision.

Please contact our office if the project plans change and there are different impacts caused by dredged or fill material into Corps' regulated waters. This may require modification of your Department of the Army 404 authorization.

This verification is valid until March 18, 2022, unless the nationwide permit is modified, reissued or revoked. It is your responsibility to remain informed of changes to the nationwide permit program. We will issue a public notice announcing any changes if and when they occur. Furthermore, if you commence or are under contract to commence this activity before the date the nationwide permit is modified or revoked, you will have twelve months from this date to complete your activity under the present terms and conditions of this nationwide permit.

This authorization does not eliminate the requirement that you must still obtain other applicable Federal, state, and local permits. If you have not already coordinated your project with the ILDNR, please contact them by telephone 217/782-6302 to determine if a floodplain development permit is required for your project. You may contact the IEPA Facility Evaluation Unit at 217/782-3397 to determine whether additional authorizations are required from the IEPA. Please send any electronic correspondence to EPA.401.bow@illinois.gov.

You are required to complete and return the enclosed "Completed Work Certification" form upon completion of your project in accordance with General Condition No. 30 of the nationwide permits.

Should you have any questions, please contact our Regulatory Division by letter, or telephone Brant Vollman at 309/794-5380.

Sincerely,

Trevor Popkin Chief, Eastern Branch Regulatory Division

When the structure(s) or work authorized by this nationwide permit are still in existence at the time the property is transferred, the terms and conditions of this nationwide permit, including any special conditions, will continue to be binding on the new owner(s), of the property. To validate the transfer of this nationwide permit and the liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

Transferee Date

Copies Furnished:

w/o enclosures:

Mr. William Milner, P.E.
Section Chief - Downstate Regulatory Programs
Illinois Department of Natural Resources
Office of Water Resources
1 Natural Resources Way
Springfield, Illinois 62702
bill.milner@illinois.gov

Mr. Darin LeCrone, P.E.
Manager, Permit Section, 15
Division of Water Pollution Control
Illinois Environmental Protection Agency
1021 North Grand Avenue East
PO Box 19276
Springfield, Illinois 62794-9276
darin.lecrone Illinois.gov

Mr. Benjamin Nebel Hutchison Engineering, Inc. P.O. Box 820 Jacksonville, Illinois 62651 Info@hutchisoneng.com

## COMPLETED WORK CERTIFICATION

Permit Number:	CEMVR-RD-2021-10	78	
Name of Permittee:	Mr. Kevin Munter, Ful	Iton County	
County/State:	Fulton / Illinois		
Date of Issuance:	August 13, 2021		
Upon completion of the activity authorized by this permit and any mitigation required by the permit, sign this certification and return it to the following address:			
ATTN Clock Post O	rmy Engineer District, It Regulatory Division Tower Building ffice Box 2004 sland, Illinois 61204-20		
Please note that your permitted activity is subject to a compliance inspection by a U.S. Army Corps of Engineers representative. If you fail to comply with this permit, you are subject to permit suspension, modification, or revocation.			
	d conditions of the said	e reference permit has been completed in permit, and required mitigation was	
Signature of Permittee		Date	
BV			