
 
September 9, 2015 
 
SUBJECT: Various Routes 
  Section 2014-070-I 
  Various Counties 
  Contract No. 62A12 
  Item No. 51, September 18, 2015 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions 
2. Added pages 846 and 847 to the Special Provisions 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1;  Tim Kell;   Estimates 
 
MS/kf 
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ADDENDUM -- CONTRACT 62A12 –ELECTRICAL MAINTENANCE CONTRACT  
 
CORRECTIONS: 
 
Article 8.8 Monthly Preventive Maintenance Program 
 
Chart item 8.10.17 Correct to June 2016 Only 
Chart item 8.10.19  Eliminated 
 
Article 9.10.11 Wireless Communications 
 
Delete in paragraph 1: “maintain fifteen (17)” and Replace with:   “maintain seventeen (17)” 
Delete in paragraph 3:  “twenty five (35)” and Replace with:  “thirty five (35)”  
 
Article 9.10.13   Electrical Maintenance Contract Issue Trak System (EMCIT) 
 
Delete “paragraph 3 under Start-Up EMCIT Requirements” and Replace with: 
 
“The Contractor shall pay through routine maintenance the monthly service cost for a 
productivity license, based on total number of (100) named users for Cloud based issue 
tracking, work flow and process management applications, e-mail processing and notifications, 
IssueTrak Mobile, auto assignments, escalation rules, process manager, knowledge base, 
dashboard, report writer, scheduled reports, Cloud Active Directory module, Cloud Asset 
Management module, 4 days of onsite training by Professional Services of the 
maintainer/developer, and the “unlimited maintenance plus” designated product, which includes 
all software upgrades, major releases and unlimited technical support and many other core 
features.” 
 
ADDITIONS:  
 
ADD TO SECTION 1 
 
Addition to Article 7.5.8  Yearly Control Cabinet Full Inspection 
 
Use Log L-3 and/or all entry fields in the Excel Spreadsheet. 
 
Addition to Article 8.10.16  Asset Inventory 
 
The Contractor shall update an Engineer supplied Asset Inventory by Location to an Excel 
Spreadsheet and submit in the Routine Maintenance November submittal (due by December 7, 
2016).  The Contractor shall keep current the Asset Inventory monthly during this Contract, 
update each time there is a change in equipment (recorded on a Disposition Log and 
Transaction Summary), and submit in the Routine Maintenance submittal. 
 
 
 

Added 9/9/15 
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ADDENDUM -- CONTRACT 62A12 –ELECTRICAL MAINTENANCE CONTRACT 2016-2018 
CONTINUED: 
 
Add Article 9.10.15  Fiber Cable Management System 
 
The 3-GIS cable management system is used to document and manage horizontal and 
backbone cables, hardware, assets, pathways, locations, contacts, and detail equipment 
connections, test results, attaches drawings, photos and documents, creates a contact 
directory, and cable label.  The Contractor shall provide labor for data entry and red-lining of 
plans into the fiber optic cable management system.   The Contractor shall provide personnel to 
be trained to modify electronic record drawings, as specified in the respective Articles herein, for 
the fiber cable management system, 3-GIS. 
 
Addition to Article 10.26  Convert Existing Electric Utility Service to Metered Service 
 
The meter enclosure shall be located on the load side of the existing service disconnect unless 
otherwise directed by the Engineer.  Existing service cable from the service disconnect may be 
re-used to connect to the meter enclosure however new same size service cable shall be 
extend the service from the meter housing to existing battery back-up system or directly to the 
traffic signal cabinet as directed by the Engineer.   Underground or exposed service cable shall 
be installed in rigid steel conduit.  
 
ADD TO SECTION 2 
 
RML1  ROUTINE MAINTENANCE LOCATION 
 
Description 
 
This pay item provides a monthly payment for additional locations maintained that exceed the 
fixed monthly routine maintenance payment for locations maintained of 4750. 
 
Method of Measurement 
 
The Contractor shall provide the Engineer monthly, an Excel spreadsheet listing of additional 
maintained locations that exceed 4750. Review Article 5.0 Monthly Routine Maintenance and 
Additional Non-Routine Payment. 
 
Basis of Payment 
 
The work shall be paid at the Contract unit price, each, for ROUTINE MAINTENANCE LOCATION 

maintained during the past month that exceed 4750, which shall be payment in full for completing the 

work as described herein.  

 
 
 
 
 

Added 9/9/15 
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