


(•2-45) - REMOVE 10" RCP, FULL LENGTH  
 (•3-45) - INSTALL 12" RCP IN LIEU OF 10" RCP

- LEGEND & QUANTITY**
- [MH-X] EXISTING MANHOLE
  - [1-X] CONCRETE COLLAR (CU. YD.)
  - [2-X] STORM SEWER OR PIPE DRAIN REMOVAL (FT.)
  - [3-X] STORM SEWER OR PIPE DRAIN INSTALLATION (FT.)
  - [4-X] CURED-IN-PLACE LINER (FT.)
  - [5-X] DRAINAGE STRUCTURES TO BE CLEANED (EA.)
  - [6-X] STORM SEWER TO BE CLEANED (FT.)
  - [7-X] END SECTIONS (EA.)
  - [8-X] DRAINAGE STRUCTURE TO BE REMOVED (EA.)



**Lin ENGINEERING, LTD.**  
 Consulting Engineers  
 Westmont, Illinois

USER NAME = Plotted by LinZl	DESIGNED - SGL	REVISED -
PLOT SCALE = 100.0000' / in.	DRAWN - SGL	REVISED -
PLOT DATE = 6/23/2014	CHECKED - CRV	REVISED -
	DATE - 6/23/2014	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**IL ROUTE 171  
 EXISTING STORM SEWER DRAINAGE PLAN**

SCALE: 1"=50'    SHEET NO. 7 OF 9 SHEETS    STA. 82+00.00 TO STA. 96+00.00

F.A.P. RTE. 372/373	SECTION 2013-038B-R	COUNTY COOK	TOTAL SHEETS 821	SHEET NO. 131
CONTRACT NO. 60J16				
ILLINOIS FED. AID PROJECT				