September 15, 2014

SUBJECT: Various Routes

Section 12-00004-00-SW (Deer Creek)

Tazewell County Contract No. 89647

Item 81

September 19, 2014 Letting

Addendum (A)

## NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

- 1. Revised page 2 of the Schedule of Prices.
- 2. Revised sheets 2 & 8.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.

Acting Engineer of Design and Environment

By: Ted B. Walschleger, P.E.

Tet Delselye A.E.

Engineer of Project Management

ON ECMSOO2 DTGECMO3 ECMROO3 PAGE RUN DATE - 09/11/14 RUN TIME - 183104
ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 89647
VARIOUS 12-00004-00-SW (DEER CREEK) TAZEWELL

ITEM	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE TOTAL PRICE DOLLARS CENTS DOLLARS CTS	<u> S </u>
2300200	PCC DRIVEWAY PAVT 6	1 1 1	55.000 X		
2400100	PC CONC SIDEWALK 4	SQ FT	,630.00		
2400300	PC CONC SIDEWALK 6	SQ F	0	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
2400800	DETECTABLE WARNINGS		96.00		
4000200	DRIVE PAVEMENT REM	SQ	76.00	 	
4000600	SIDEWALK REM	SQFI	2.00	- 11	1
0105220	PIPE CULVERT REMOV	F00	000		
2C0217	P CUL CL C 1 12	<u> </u>	401.00		
42C0220	P CUL CL C 1 15	FO	4.00	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
215547	MET END SEC 12	EA	3.00	1 1 11 11 11 11 11 11	!
4215550	MET END SEC 15	EA	.000	- t1 -	!
6109210	WATER VALVES ADJUST	-	4.000 X	- \$1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	
0234200	INLETS TA T1F OL	Ä١	0	- 11	
0240301	INLETS TB T8G	1 LE 1 1 1 1	2.000 X	- 21 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	-
6270	INLETS RECONST	EACH	1.000 X	- 11	]
- Lunion					

## A \* (Revised 9-15-14