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FILE NAME

20100110 20100110 CON'T 20101000 21101615
TREE REMOVAL (6 TO 15 UNITS TREE REMOVAL (6 1O 15 UNITS TEMPORARY FENCE TOPSOIL FURNISH AND PLACE, 4
STATION | LOCATION | UNIT STATION | LOCATION UNIT STATION | STATION | OFFSET | FOOT STATION | STATION [ LOCATION | sQ YD
41ST DRIVE CONNECTOR 140+87 RT 15 38th STREET 38th STREET
520+56 RT 6 141+04 RT 8 157+51 | [ 22.5RT ] 12.0 149+45 150+98 RT 176.6
520+68 RT 6 141+09 RT 10 COALTOWN ROAD 149+90 151+10 LT 228.5
520+72 RT 9 141+25 RT 15 20+10 154.0 LT 12.0 151+35 154+14 LT 745.1
520+74 RT 9 141420 RT 1 20+74 160.0 LT 12.0 151+38 154+82 RT 595.0
521+42 RT 7 20+98 118.0 LT 12.0 155+27 158+53 RT 828.4
521455 RT 6 SUBTOTAL 59 20+99 135.0 LT 12.0 15653 157+30 LT 74.2
521455 RT 3 TOTAL 596 21+61 120.0 LT 12.0 40th AVENUE
522+61 LT 6 41st DRIVE CONNECTOR 131416 131426 RT 6.6
522+62 T 13 524+46 73.9 RT 12.0 131435 132+05 LT 25.2
52267 ] 7 524+49 57.4 RT 12.0 131+45 131466 RT 20.2
522+68 T 5 526453 528+02 167 RT 213.0 132+24 133+01 LT 129.9
522+11 ] 7 20100210 534+75 118.5 LT 12.0 133+13 133+63 LT 102.0
522+75 LT 8 TREE REMOVAL (OVER 15 UNITS 534+75 114.4 LT 12.0 133+66 134+84 RT 268.1
522+75 T 7 DIAMETER 535457 28.7 LT 2.0 133471 13494 T 380.9
522+79 LT 7 41ST DRIVE CONNECTOR 134+39 134466 RT 34.8
522+80 7 B STATION | LOCATION UNIT TOTAL [ 345 134+73 135+05 RT 50.3
524+25 LT 9 528+72 RT 24 135+12 135+38 RT 61.0
524+30 RT 9 531+73 RT 17 135+39 135+99 RT 109.1
528+70 RT 8 531474 RT 27 135+44 137+23 RT 1,355.2
528+72 RT 9 40TH AVENUE 136+01 136+47 RT 54.9
528+72 RT 9 120+26 LT 29 136+47 136+83 RT 32.1
528+74 RT 9 120+34 LT 25 41st DRIVE CONNECTOR
528+98 ] 10 120+34 LT 32 520+09 524+73 RT 1,895.0
528+98 LT 7 120+82 LT 17 520+36 524+69 LT 1,814.7
529+00 ] 8 120+91 LT 36 526+07 530+54 RT 2,622.5
S29+46 RT 12 121425 LT 32 526+04 534+42 LT 1,987.7
531452 RT 8 121+48 LT 25 530+92 534+32 RT 2.040.9
531+73 RT 14 121+84 LT 20 534+71 535+23 LT 166.9
531473 RT 8 122+38 LT 21 535+35 535+72 LT 25.3
531+73 RT 8 122+44 LT 31 535+84 537+78 LT 201.2
531473 RT 12 122+68 LT 31 540+16 540+66 LT 43.9
531473 RT 13 122+97 LT 23 41st AVENUE DRIVE
531413 RT 14 123+44 LT 16 185+56 199+66 LT 2.646.5
531473 RT 13 127+92 LT 25 185+56 186+97 RT 212.8
531473 RT 10 128+77 LT 30 187+27 188+14 RT 123.3
40TH AVENUE 129+20 LT 2l 188+44 193+65 RT 1,065.5
119+25 RT 7 129+47 LT 28 194+00 199+66 RT 1,190.5
119+32 RT 13 129+70 LT 26 200+40 200+85 L7 49.3
119+60 RT 13 39TH STREET JOHN DEERE ROAD
121432 LT 12 140+30 RT 25 1266+85 | 1269+32 | LT | 509.4
121432 LT 7 140+58 RT 18 COALTOWN ROAD
121+47 L7 15 140+62 RT 2l 10+00 10+69 RT 443.1
121+47 7 5 140+66 RT 20 10+00 10+19 7 50.1
121+47 L7 13 141+16 RT 18 10+31 14+36 LT 4177
121+47 7 1 10+91 13+50 RT 549.3
123476 LT 8 TOTAL 638 11450 14+38 LT 274.8
123+82 7 7 14+47 18+28 i 820.7
38TH STREET SOUTH 14452 18+38 LT 318.2
152+52 RT 6 15453 16+69 RT 618.5
153+00 RT 6 5100500 16+93 22+32 RT 3,459.5
153+49 RT 6 18+45 32+00 LT 1,446.4
156 +06 RT 10 TREE REMOVAL, ACRE 18+48 30+00 LT 7,192.4
i:?:gg 21 g STATION | STATION | LOCATION | ACRE gi:gg g;‘:;‘; 21 'gg'g
COALTOWN ROAD :
157+51 L TC’)?V;/I-N L 8 5780 T = oo 27+61 32+00 RT 769.2
10+42 - RT 6 1axs2 18+00 LT 0.19 TOTAL [ 41,078
= = = 19+75 20+59 7 0.12 :
20+50 30+60 7 L12
14+34 7 1
25+80 RT 6 TOTAL [ 1.50
26420 RT 5
39TH STREET
140+52 RT 10
140+52 RT 7
SUBTOTAL | 537
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