GUARDRAIL SCHEDULE

SEEDING SCHEDULE

CUARDRAIL | STEEL PLATE | TRAFFIC | TRAFFIC TRAFFIC REMOVE AND CUARD | GUARDRAIL | TERMINAL
REMOVAL BEAM BARRIER | BARRIER BARRIER RE-ERECT STEEL POSTS MARKERS, | MARKER - LOCATION TOPSOIL | SEEDING | SEEDING | SEEDING | NITROGEN |PHOSPHORUS [ POTASSIUM | MULCH  [AGRICULTURAL| MOWING
LOCATION GUARDRAIL, | TERMINAL. | TERMINAL. | TERMINAL, TYPE 1 PLATE BEAM REMOVAL | TYPE A DIRECT FURNISH | CLASS 2 [ CLASS 3 | CLASS 7 |FERTILIZER | FERTILIZER |FERTILIZER | METHOD 2 | GROUND
TYPE A TYPE 2 TYPE 6 |(SPECIAL) TANGENT | GUARDRAILL, TYPE A APPLIED AND NUTRIENT | NUTRIENT | NUTRIENT LIMESTONE
STATION ROADWAY SIDE (FOOT) (FOOT) (EACH) (EACH) (EACH) (FOOT) (EACH) (EACH) (EACH) PLACE
2266+15.00 TO_2271+16.06 1-57/70 RT 469.3 3375 1 1 4 1 (SQ YD) | (ACRE) | (ACRE) | (ACRE) | (POUND) | (POUND) | (POUND) | (ACRE) (TON) (ACRE)
2269+95.37 T0 2274+25.50 1-57/70 LT 469.3 3315 1 1 4 1 1-51/70 10436L.88| 19.62 | 051 | 22.69 1812 1812 1812 20.13 1.02 20.13
2278+60.74 TO 2291+24.94 1-57/70 RT 1264.36 675.0 1 1 1265 7 1 ROADWAY A 59634.73| 12.27 | 0.05 | 13.67 1109 1109 1109 12.32 0.10 12.32
2286+62.64_TO 2292+01.48 1-57/70 LT 538.84 539 ROADWAY B 44197.00 | 8.97 0.6 | 10.66 822 822 822 8.13 0.32 3.13
2290+15.81 TO 2300+54.37 1-57/70 RT 138,56 ROADWAY C 1455351 | 2.88 0.12 2.92 270 270 270 3.00 0.24 3.00
2294+94.52 TO_2333+92.53 1-51/70 RT 899.98 2625 1 1 ] 1 ROADWAY D 7279.06 | 148 0.03 | 1.07 136 136 136 151 0.06 151
2295+69.70 TO 2303+34.44 1-51/10 LT 1254.64 ROADWAY F 7160.98 | 148 | 0.00 | 144 133 133 133 148 0.00 148
2329+67.46 TO 2333+17.95 1-51/10 RT 599.89 ROADWAY G 4899.34 | 1.01 0.00 | 128 a1 91 a1 101 0.00 101
233319434 T0_2337+31.:66 1-57/70 LT 337.39 US45_RAMP A 1375312 | 134 | 0.00 | 2.68 121 121 121 L34 0.00 134
2368+34.91 TO 2369+65.16 | ROADWAY A RT 75.0 1 1 4 US45 _RAMP B 16435.32| 3.40 | 0.00 | 3.84 306 306 306 3.40 0.00 3.40
2368+53.25 TO 2369+83.88 | ROADWAY A LT 75.0 1 1 4 INFIELD RAMP B 212442 | 439 | 000 | 4.39 395 395 395 439 0.00 439
2369+65.02 TO 2375+55.32_| ROADWAY A RT 503.19 425.0 1 1 7 1 US45 _RAMP C 17809.27| 350 | 0.00 | 3.59 315 315 315 350 0.00 3.50
2369+83.92 TO 2375+10.00 | ROADWAY A LT 528.20 3315 1 1 4 1 US45 _RAMP D 30978,37| 6.36 | 0.04 5.19 576 576 576 6.40 0.08 6.40
2382+68.49 TO 2383+72.97 | ROADWAY A RT 103.80 INFIELD RAMP D 29694.09| 232 | 0.00 | 232 209 209 209 232 0.00 232
2382+69.19 TO 2383+70.85 | ROADWAY A LT 102.54 1-70E 30538.48| 6.4 0.7 9.13 568 568 568 6.31 0.34 6.31
2386+80,83 TO 2391+05.83 | ROADWAY A RT 362.5 1 1 4 1
2386+83.18 TO 2390+56.18 | ROADWAY A LT 362.5 1 1 4 1 TOTAL 402538.37] 71516 | 108 | B84.87 6863 6863 6863 76.24 216 76.24
2343+42,48 TO 2351+17.48 ROADWAY B RT 125 1 1 4 1 PAY TOTAL 402540 | 16 2 85 6390 6390 6390 17 4 7
2355+53,44 TO_2358+15.70 | ROADWAY B RT 262.48
2355+53.56_TO 2358+03.29 | ROADWAY B LT 249,81
5343+BL.70 TO 5347+69.23 | ROADWAY D LT 325.0 1 1 4 1
5361+49.75 TO 5366+01.96 | ROADWAY D LT 428.82 350.0 1 1 4 1
5362+00.44 TO 5366+49,00 | ROADWAY D RT 453.97 2315 1 1 4 1
945191+ TO 10+29.14 RAMP_F LT 290,48 12,5 1 1 4
6+94.97 TO 9+68.98 RAMP_F RT 366.48 12,5 1 1 4
2401+27.17_TO 2405+68.03 I-70E RT 440.87 250.0 1 1 5 4 1
2405+77.88 T0 2415+14.50 I-T0E LT 640.87 825.0 1 1 5 7 1
2407+09,86_TO_2407+97.95 I-T0E RT 88.1
2411+83.50 TO 2415+21.00 I-T0E LT 275.0 1 1 4 1
54+B0.00 TO 62+42.50 Us 45 RT 692 550.0 1 1 6 1
12+17,36_TO 24+81.18 US 45 RAMP A | RT 1150.0 1 1 25 1
22+20.16 TO 24+95.16 US 45 RAMP B | RT 2125 1 1 5 1 DRAINAGE REMOVAL SCHEDULE
12+45.33 TO 16+65.93 US 45 RAMP C | RT 362.5 1 1 5
27+62.50 TO 23+37.50 US 45 RAMP C | RT 125 1 1 4 1
10497.17 T0 12425.47 US 45 RAWP D | RT 625 1 1 3 1 REMOVING | FILLING | REMOVE | REMOVE AND | CONCRETE PIPE
LOCATION INLETS | INLETS, |AND RELAY | RE-INSTALL | HEADWALL | CULVERT
TOTAL 11124 8100.0 17 13 20 1804 10 134 20 SPECTAL END PIPE REMOVAL | REMOVAL
STA EON: 9+39.47= 6+80.26 SECTIONS | CULVERTS
STATION TO_STATION SIDE ROADWAY (EACH) (EACH) (EACH) (FOOT) (EACH) (FOOT)
STA 2269+13.97 TO STA 2271+85.33 | MED 1-51/70 212
STA 2210+21.49 LT 1-51/70 1
STA 2270+88.02 RT 1-51/70 1
PATCHING SCHEDULE STA 2271+30.24 LT 1-51/70 1
STA 2279+08.27 MED 1-51/70 1
PARTIAL | PARTIAL HOT-MIX | CLASS B | CLASS B | CLASs B STA 2286+77.47 T0 2286+79.46 | LT b1 ALY L 82
DEPTH DEPTH ASPHALT | PATCHES, | PATCHES, | PATCHES, | PAVEMENT | TIE | SAW | DOWEL STA 2289+16.32 TO 2283+25.67 LT b1 ALY L 105
LOCATION PATCHING | REMOVAL | SURFACE | TYPE IV, | TYPE II, | TYPE III, | FABRIC | BARS | CUTS | BARS STA 2291+09.71 RT b1 ALY L L
(VARIABLE |  COLRSE 12 INCH | 16 INCH | 16 INCH 2% 11/2" STA 2291+92.25 L7 [-57/70 L L
DEPTHY  |MIX “D", N70 STA 2295+02.91 RT 1-51/70 1 1
STATION/ROADWAY SIDE (TON) (sa_YD) (TON) (SO YD) | (S0 YD) | (SO YD) | (SO YD) |(EACH)| (FT) | (EACH) STA 2295+85.80 L7 [-57/70 L L
STA 2299+98.39 RT 1-51/70 1 80
70 W8 0L 7 947 STA 2303+04.76 LT 1-51/70 1 75
1-70 8 DL 8.4 490.7 STA 2309+03.58 RT 1-51/70 1
157 B DL 5.9 8.7 STA 2332+23.39 TO 2333+71.97 | RT 1-51/70 155
1557 NB DL 9.0 533 STA 2332+14.20 TO 2334+85.46 | MED 1-51/70 212
SB/WB MERGE 28.7 eI STA 23410000 MED 1-51/70 1
SE/WB © 45 ON RAMP %61 155.6 STA 2382+59.10 TO 2384+11.43 RT ROADWAY A 152
NB/EB @ 45 OFF RAVP 87 1111 STA 2354+2L.14 TO STA 2354+22.74 | LT ROADWAY B 32
NB/EB @ 45 ON RAMP 243 144.4 STA 2357+21.87 TO 2358+76.36 | RT ROADWAY B 152
NB/EB SPLIT 20.5 2.3 STA 2357+23.42 TO 2358+75.18 | LT ROADWAY B 152
NB/EB @ 45 BRIDGE 306.7 5152 STA 2404+20.42 TO 2409+41.88 | RT -0 E 2 158 364
EB_OVERHEAD 1546.7 259.84 STA 16417 LT | ROADWAY C L
WB OVERHEAD 5333 89.60 STA 16+37.57 LT/RT| ROADWAY C 1
57 S5 ROADWAY C STA 20+40.06 LT ROADWAY C 1
5361426.00 RT 70 o 0 STA 20+63.92 RT ROADWAY C 1
5361+26.00 LT 8.0 49 20 STA T+0L.43 LT RAMP F L
5380400.00 RT %0 %0 oL 2 STA 16+05.53 TO 17+58.26 RT RAMP G 153
5380400.00 T 6.0 6.0 ol 2 STA 56+99.42 TO STA 57+2.34 | RT us 45 34
57 NB ROADWAY D STA 61+30.45 TO STA 61+74.72 | RT us 45 1 67
5350410.00 RT 70 o 0 STA 66+84.93 TO STA 67+0352 | RT us 45 36
5350410.00 T 3.0 9 2 STA 22+93.48 TO STA 23H7.57 | RT | US 45 RAMP B 4
5357450.00 RT 3.0 9 2 STA 19+65.26 LT/RT [EX US 45 RAMP B 61
539745000 T 3.0 9 2 STA 28+44.88 LT/RT| US 45 RAMP C 58
RAMP F STA 29+27.42 TO STA 29+42.34 | RT | US 45 RAMP C 1 50
1976100 53 3 3 STA 11+24.45 RT_| US 45 RAMP D 1
RAMP G
6170.00 53 3 3 TOTAL 16 4 4 158 4 2396
Us 45
RAMP_TERMINAL 38.3 38.3 1 a1 28
RAMP_TERMINAL 48.3 48.3 14| 104 24
TOTAL | 256.3 3912.5 400.96 86.6 66.6 32,0 18.6 | 25.0 | 721 | 260
PAY TOTAL| 257 3913 401 87 67 32 119 25 | 721 | 260
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