



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 4, 2024

SUBJECT Various Routes
Section 2021-125-SW
Lake County
Contract No. 62P38
Item No. 1, September 20, 2024 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised pages 4 & 5 of the Special Provisions
3. Revised sheets 2-4, 35 & 38 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

Pre-Stage

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER

Stage 1

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER
Throughout limits		existing facilities within the limits to be protected from damage by contractor. If facility protection is required, please call 1-800-334-7661 to create a ticket for line protection as soon as possible	ComEd
Throughout limits		existing facilities within the limits of construction to be protected from damage by the contractor	Comcast
Throughout Limits		existing facilities within the limits of construction to be protected from damage by the contractor	Village of Libertyville
Throughout Limits		existing facilities within the limits of construction to be protected from damage by the contractor	ATT
Throughout Limits		existing facilities within the limits of construction to be protected from damage by the contractor	Lake County Division of Transportation
Throughout Limits		existing facilities within the limits of construction to be protected from damage by the contractor	Lake County Public Works

Stage 2

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER

Revised 9/4/2024

No facilities requiring extra consideration (*or listed as noted above*)

The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.

Agency/Company Responsible to Resolve Conflict	Name of contact	Phone	E-mail address
ComEd	Daniel Mendez	773-799-6111	daniel.mendez@comed.com
Comcast	Nick Mihalka	847-626-8358	Nicholas_Mihalka@comcast.com
Libertyville	Harrison Meyer	847-367-7045	hmeyer@libertyville.com
ATT	Tom Laskowski	630-573-5643	tl7895@att.com
Lake County Division of Transportation	Jonathan P Nelson	847-377-7473	JPNELSON@LAKECOUNTYIL.GOV
Lake County Public Works	Ying L. Miao	847-377-7149	ymiao@lakecountyil.gov

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A utility kickoff meeting will be scheduled between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

Revised 9/4/2024