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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
September 20, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62X07 
  Various Counties 
  Section 2024-986-DTR 
  Various Routes 
  District 1 Construction Funds 
  
 Dead tree removal work is located within the right-of-way limits of state- maintained routes located in 
District One counties of Cook, DuPage, Kane, Lake, McHenry, and Will. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section 2024-986-DTR, Various Counties, Contract No. 62X07 
and in case of conflict with any part or parts of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
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LOCATION OF PROJECT 
 
This work is located within the right-of-way limits of state-maintained routes located in District 
One (counties of Cook, DuPage, Kane, Lake, McHenry, and Will) as determined by the 
Department. 
  
 
DESCRIPTION OF PROJECT 
 
The work to be performed and completed under this contract consists of pruning and/or 
removing dead, dying, diseased, and hazardous trees and limbs, while providing proper traffic 
control on a work order basis.  Contract work will be described in an issued work order from the 
Department of Transportation.  The need and locations of any removals are random in nature. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
FAILURE TO COMPLETE THE WORK ON TIME (D1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Should the Contractor fail to complete the work on or before the completion date as specified in 
the Special Provision for “Completion Date Plus Working Days”, or within such extended time as 
may have been allowed by the Department, the Contractor shall be liable to the Department in 
the amount of $__1025__, not as a penalty but as liquidated damages, for each calendar day or 
a portion thereof of overrun in the contract time or such extended time as may have been 
allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work since the Department’s actual loss, in the event of delay, cannot be predetermined, 
would be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This 
said mode is an equitable rule for measurement of the Department’s actual loss and fairly takes 
into account the loss of use of the roadway if the project is delayed in completion.  The 
Department shall not be required to provide any actual loss in order to recover these liquidated 
damages provided herein, as said damages are very difficult to ascertain.  Furthermore, no 
provision of this clause shall be construed as a penalty, as such is not the intention of the 
parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
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TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701001, 701101, 701006, 701106, 701201, 701301, 701311, 701421, 701422, 
701426, 701427, 701501, 701502, 701601, 701602, 701606, 701611, 701701, 701801, 701901 
 
DETAILS: (TC-10)  Traffic Control and Protection for Side Roads, Intersections, and Driveways 
 (TC-17) Traffic Control and Protection for Freeway Shoulder Closure and Partial     
 Ramp Closure 
 
SPECIAL PROVISIONS:  
  Public Convenience and Safety (District 1) 
  Work Zone Traffic Control (D-1 Maintenance) 
  Failure to Open Traffic Lanes to Traffic 
  Traffic Control and Protection (Expressways) 
  Keeping Arterial Roadways Open to Traffic (Lane Closures Only) 
  Keeping Arterial Roadways Open to Traffic (With 15 MIN Full Stops) 
  Keeping the Expressway Open to Traffic 
  Automated Flagger Assistance Devices (BDE) 
  Short Term and Temporary Pavement Markings (BDE) 
  Work Zone Traffic Control Devices (BDE) 
  Vehicle & Equipment Warning Lights 
 
 
 
WORK ZONE TRAFFIC CONTROL (D-1 MAINTENANCE) 
Effective: May 30, 2006 
Revised: June 15, 2010 
 
Revise Article 701.19 Method of Measurement to read:  

 
"Traffic Control and Protection will not be measured for payment." 
 

Revise Article 701.20 Basis of Payment to read: 
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"(a)  Traffic Control and Protection will not be paid for as separate items, but the costs 
shall be considered as included in the contract unit prices for the construction items 
involved, and no additional compensation will be allowed. 
 
(b)  Work or revisions in the phasing of construction or maintenance operations may 
require traffic control to be installed in accordance with a Standard other than those 
included in the plans.  In such cases, the Standards will be made available to the 
Contractor at least one week in advance of the change in traffic control.  Payment for 
traffic control required by these added Standards will be according to Article 109.04.  
Revisions or modifications to increase the traffic control protection shown in the contract 
shall be submitted by the Contractor for approval by the Engineer.  A reduction of the 
traffic control shown in the contract will not be allowed." 

 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised:  October 9, 2020 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and 
weekend closures on all Freeways and/or Expressways in District One.  This advance 
notification is calculated based on workweek of Monday through Friday and shall not include 
weekends or Holidays. 
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LOCATION:  
   
     
     
     
     
     
     

 
 
In addition to the hours noted above, temporary shoulder and non-system interchange partial 
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. 
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st.  Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in 
the plans or as approved by the Expressway Traffic Operations Engineer. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to 
7:00 A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close 
off all lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified 
at least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police 
forces.  Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One 
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 
15 minutes all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. The 
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working 
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any 
proposed stage change.  
 
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control 
Supervisor 14 days in advance of any stages changes or full expressway closures.  The 
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing 
geometrics, and equipment and material location. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal.  
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Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a one (1) mile or less gap 
between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from 
driving through closed lanes.   
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted.  Partial ramp closures of system ramps may be allowed during the 1-lane closure 
hours above.  System ramp full closures for single lane ramps are only permitted for a maximum 
of four (4) hours  
 

 between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday 
 between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and  
 between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all system ramp closures.  In addition, one portable changeable message 
sign will be required to be placed in advance of the ramp closure.  The cost of these signs and 
PCMS board shall be included in the cost of traffic control and protection (6 static signs 
maximum per closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 
Revised: February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $1,000 
 

 
Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time.  
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  March 8, 1996 
Revised:  January 25, 2024 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
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Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a 
truck/trailer mounted attenuator and arrow board per State Standard 701428 and 
Section 701 of the Standard Specifications.  Failure to meet this requirement will be 
subject to a Traffic Control Deficiency.  The deficiency will be calculated as outlined in 
Article 105.03 of the Standard Specifications.  Truck/trailer mounted attenuators shall 
comply with Article 1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 
3 with vehicles used in accordance with manufacturer’s recommendations and 
requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply. 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 4200’ before the closure, and shall be 55mph 
as shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies 
may be omitted when this assembly would normally be placed within 1500 feet of 
the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph 
then additional signage should be installed per 701400. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all 
cases.  END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 
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(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades, in lieu of Type II or drums, along 
the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

(f)  Flaggers.  One flagger will be required for each separate activity of an operation that 
requires frequent construction vehicles to enter or leave a work zone to or from a lane 
open to traffic.  Temporary traffic control and flagger position shall be according to 
District One Detail TC-18 – Expressway Flagging, or as directed by the Engineer. 

(g) Full Expressway Closures.  Full Expressway Closures will only be permitted for a 
maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway 
Open to Traffic Special Provision.  During Full Expressway Closures, the Contractor will 
be required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic 
Control Supervisor 14 days in advance of the planned work; including all stage changes.  
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp 
closures, existing geometrics, and equipment and material location.  The District One 
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3 
working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 
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Method of Measurement.  Traffic Control and Protection will not be measured for payment.   
 
All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control 
devices required in the plans and these Special Provisions.  Traffic control and protection 
required under Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 
701428, 701446, 701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be 
included with this item. 
 
Basis of Payment. 

 
(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall 

be considered as included in the contract unit prices for the construction items involved, 
and no additional compensation will be allowed. 

 
(b) Work or revisions in the phasing of construction or maintenance operations may require 

traffic control to be installed in accordance with a Standard other than those included in 
the plans.  In such cases, the Standards will be made available to the Contractor at least 
one week in advance of the change in traffic control.  Payment for traffic control required 
by these added Standards will be according to Article 109.04.  Revisions or 
modifications to increase the traffic control protection shown in the contract shall be 
submitted by the Contractor for approval by the Engineer.  A reduction of the traffic 
control shown in the contract will not be allowed.   

 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
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Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (WITH 15 MIN FULL STOPS) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Full closure of all arterial lanes in one or both directions will only be permitted for a maximum of 
15 minutes at a time Sunday through Thursday between the hours of 9:00 PM and 5:00 
AM.  During full roadway closures, the Contractor will be required to reduce the roadway to only 
one open traffic lane in the affected direction(s) of travel using the appropriate State Standard(s) 
and District Detail(s).  Police forces shall be notified and requested to close the remaining lane 
to facilitate the necessary work activities, except that a flagger may be substituted for daytime 
closures with the approval of the Engineer.  The Contractor shall notify the District One Arterial 
Traffic Control Supervisor at 847-705-4470 at least three (3) working days (weekends and 
holidays DO NOT count into this notification time) in advance of the proposed road closures. 
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Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
CALENDAR DAYS 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends 
at the following 12:00 midnight, twenty-four (24) hours later. 
 
A calendar day will be charged for every day shown on the calendar except as follows: 
 

a) When the temperature or wind chill factor, as officially reported by the United States 
Weather Bureau at Chicago O’Hare Field, reaches zero degrees Fahrenheit (0°F) or 
below during any portion of the day. 

b) When weather conditions, emergency conditions, and/or unforeseen highway 
operational reasons prevent shoulder or lane closures required for the work. 

c) When the Contractor requests and is denied approval from the Illinois Department of 
Transportation’s Expressway Traffic Operations Engineer for lane, ramp, and shoulder 
closures required for the work on freeways and/or expressways in District One. 

d) During any legal holiday period as defined in Article 107.09. 
 
If the Contractor is unable to complete a work order request due to extenuating 
circumstances, a written explanation must be submitted to the Engineer no later than 
seven (7) days prior to the allotted time frame deadline.  The Contractor must receive 
written approval from the Engineer for an extension of time per work order.  Validity of an 
extension of time will be determined by the Engineer and may either be approved or denied 
based on case by case specifics. 
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CLASS OF WORK 
 
All classes of work shall be determined by the Engineer and may be required at any time during 
the Term of Contract. 
 
Standard Work 
Standard Work is defined as work that involves those situations where the amount or nature of 
the tree removal does not pose an immediate hazard to the public.  Work of this type shall be 
grouped generally by locations for efficiency. 
 
Completion Date Work 
Completion Date Work is defined as work that involves those situations where the amount or 
nature of the tree removal does not pose an immediate hazard to the public.  Completion Date 
Work will be labeled and shall be completed within the assigned time frame of date authorized 
by the Engineer. 
 
Expedited Work 
Expedited Work is defined as work that is required to correct a condition which the Department 
deems an immediate hazard to the public as designated by the Engineer to be of such severity 
that life and/or property are potentially endangered, or is pressing operational need to the 
Department, and first high priority corrective action is required.  Expedited Work will be labeled 
and shall be completed within the assigned time frame of date authorized by the Engineer. 
 
 
COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work orders issued 
from the date of execution to May 31, 2025, including all clean-up work on or before May 31, 
2025. 
The provisions of Article 108.09 of the Standard Specifications shall apply for this contract’s 
completion date. 
 
 
COMPLETION TIME FOR WORK ORDERS 
 
Standard 
The Contractor shall schedule his/her work operations to complete Standard Work Orders in the 
order issued and within thirty (30) calendar days after the date authorized, unless otherwise 
directed in writing by the Engineer. 
 
Completion Date 
The Contractor shall schedule work operations to complete Completion Date Work Orders in the 
order issued by the completion date specified by the Engineer. 
 
Expedited 
The Contractor shall schedule work operations to complete Expedited Work Orders in order 
issued and within the specified time frame (i.e. 24-hour or 48-hour) as designated on the work 
order. 
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CONTRACTOR’S ARBORIST 
 
An International Society of Arboriculture (ISA) Certified Arborist shall be on site during all tree 
pruning, limb removal, and tree removal by the acre.  The services of this person shall be 
included in the contract.  No additional compensation shall be allowed. 
 
The ISA Certified Arborist shall attend the preconstruction meeting and submit their 
current license to the Engineer. 
 
 
 
CONTRACTOR’S SUPERINTENDENT AND CONTRACT COORDINATION 
 
The Contractor shall designate a superintendent to serve as the key contact person to work with 
the Engineer at all times in accordance with Article 105.06.  The superintendent shall attend 
progress meetings with the Engineer either at the Engineer’s office or at a mutually agreed upon 
location.  Work orders shall be reviewed and returned to the Engineer in a timely manner.  The 
superintendent shall monitor the daily activities of the contract and be available to discuss and 
respond to any problems that may arise.  At the request of the Engineer, the Contractor shall 
provide a cell phone number where the superintendent may be reached during working hours. 
 
The Contractor shall provide a weekly schedule of any proposed work and an assigned 
traffic control plan for each work location for the upcoming week.  The following 
information shall be provided on the weekly schedule: 

 Scheduled day of the work order  
 Traffic control plan 
 Start time 
 If multiple work orders are scheduled for one calendar day, communicate the order of 

the work orders 
The Contractor’s weekly submittal to the Resident Engineer shall be received by Wednesday at 
5 P.M.   
 
The Contractor’s superintendent shall notify the Resident Engineer the estimated time of arrival 
by phone the day before work operations are to begin.  The Contractor shall notify the Engineer 
at least twenty-four (24) hours in advance of either discontinuing or resuming operations on all 
work orders. 
 
The services of this person shall be included in the contract.  No additional compensation shall 
be allowed. 
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EQUIPMENT 
 
The Contractor shall comply with all OSHA, federal, state, local, and professional tree care 
industry regulations and safety standards. 
 
The Contractor’s personnel shall be required to wear high visibility vests (meeting the 
requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010 for Conspicuity Class 2 
garments.  Other types of garments may be substituted for the vest as long as the garments 
have a manufacturer’s tag identifying them as meeting the ANSI Class 2 requirements), hard 
hats, ear/eye protection, and all appropriate safety belts and/or harnesses when performing any 
function relative to this contract.  Appropriate safety gear shall be worn at all times. 
 
The Contractor shall have sufficient equipment, in good working condition, to perform work in an 
expedient manner.  All equipment shall display proper safety markings, working lights, and shall 
have in place all safety guards, shields, and protective covers. 
 
After the contract has been awarded, the Engineer reserves the right to inspect the Contractor’s 
equipment. The Contractor must have in their possession or have available to them by formal 
agreement at the time the contract has been awarded: 
 

 Handheld Equipment:  Chainsaws, handsaws, hand pruners, pole pruners (powered or 
manual), brush cutter, hedge trimmers, tree loppers, hydraulic tools 

 
 Vehicles:  Chipper truck, aerial bucket truck with outrigger pads/mats and vehicle 

exhaust mats, log truck, mobile crane 
 

 Off Road Equipment:  Brush chipper (minimum 12-inch capacity), whole tree chipper, 
stump grinders (tow behind and self-propelled), skid steer with cutting or mowing 
attachments and grapple, mini skid steer, loader, forestry mulcher, feller buncher, tree 
skidder, forestry mower 

 
 Traffic Control Equipment:  Category 4 Arrow board, cones, barricades, barrels, signs, 

flagging equipment, Category 3 crash cushions (impact attenuators), truck mounted 
attenuators 

 
 Arborist Protection Equipment:  All applicable Personal Protective Equipment (PPE), fall 

protection equipment, helmet, Class 2 safety vest, chain saw boots and/or steel toed 
boots 
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FAILURE TO COMPLETE WORK ORDERS– LIQUIDATED DAMAGES 
 
Time is of the essence in the completion of each work order issued by the Department.  Failure 
to make timely repairs will endanger the public safety, cause public inconvenience, and subject 
the Department to public criticism.  All work shall be completed within the assigned time frame 
for each work order.  The Contractor understands and agrees that performance will be expected 
in varying amounts and at various locations designated in the contract in accordance with the 
work orders authorized by the Engineer. 
 
Should the Contractor fail to complete the work order within the completion time stipulated, the 
Contractor shall be liable and shall pay to the Department, not as a penalty but as liquidated 
damages, as specified in the following amounts: 
 
  WORK ORDER CLASS  LIQUIDATED DAMAGE AMOUNTS 
  Standard Work   $50.00 Per Calendar Day 
  Completion Date Work  $50.00 Per Calendar Day 
  Expedited Work   $15.00 Per Hour 
 
The Department will deduct these liquidated damages from the monies due or to become due to 
the Contractor from the Department. 
 
The provisions of Article 108.09 of the Standard Specifications shall apply to contract 
completion date. 
 
 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING 
 
Experience 
The Contractor shall have previous experience with the use of weed control chemicals.  He/she 
shall have had at least three (3) season’s experience in ecological restoration and the ability to 
identify and differentiate between targeted weeds and vegetation to remain.  The Contractor 
shall observe and comply with all sections of the Illinois Custom Spray Law, including licensing. 
Contractor personnel applying herbicides shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
The licensed pesticide applicator shall attend the preconstruction meeting and submit 
their current license to the Engineer. The licensed pesticide applicator shall be qualified 
at a minimum in Right-of-Way and Aquatics.  The licensed applicator shall work on-site. 
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Equipment 
The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun, 
plus any other accessories needed to complete the specified work.  Spraying shall be done 
through multiple low-pressure flooding or broad jet nozzles mounted on spray bars operated not 
more than 36” above the ground.  If different sizes or types of nozzles are used to make up the 
spray pattern, the pressure, sizes and capacities shall be adjusted to provide a uniform rate of 
application for each segment of the spray pattern.  Hand spray guns may be used for spraying 
areas around traffic control devices, lighting standard and similar inaccessible areas.  Maximum 
speed of the spray vehicle during application of chemical shall be ten (10) miles per hour. 
 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at 
a pressure to provide the required coverage and to keep the spray pattern full and steady 
without pulsation or excessive pressure as to cause fogging.  Maximum pressure for application 
shall be 15 PSI.  Quick acting shut-off valves and spring-loaded ball check valves shall be 
provided to stop the spray pattern with a minimum of nozzle drip.  In areas where the spray 
vehicle must traverse the right-of-way, a four-wheel drive vehicle with flotation tires will be 
required to minimize damage to the ground surface. 
 
Additional equipment used shall consist of swiping gloves, wicks, wands, hand spray guns 
and/or backpack sprayers, plus any other accessories needed to complete the specified work as 
directed by the Engineer.  Wick applicators, swiping gloves, or other such devices may be 
required to ensure herbicides are applied only to target species.  If hand spray guns used are 
attached to spray vehicle, maximum speed of the spray vehicle during application of chemical 
shall be five (5) miles per hour.  In areas where a vehicle is needed to traverse the right-of-way, 
a four-wheel drive vehicle with flotation tires will be required to minimize damage to the ground 
surface.   
 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an 
operational condition and available for inspection by the Engineer at least two (2) weeks prior to 
the proposed starting time.  If requested by the Engineer, the Contractor shall demonstrate the 
calibration of the equipment. 
 
The equipment must provide consistently uniform coverage and keep the spray mixture 
sufficiently agitated or the work will be suspended until the equipment is repaired or replaced. 
 
Spraying Areas 
This work includes roadsides and other types of right-of-way of various widths and gradients.  
Spray areas often extend more than thirty (30) feet from the edge of the roadway, requiring both 
spray bar and hand gun applications. 
 
When the description of work requires weed control of a stated species, such as teasel, the 
chemical shall be applied only to locations where the stated species is present.  When the 
description of work requires general weed control within a bed or area, such as broadleaf weed 
control in turf, then the chemical shall be applied to the entire bed or area. 
  



Various Routes 
Section 2024-986-DTR 

Various Counties 
Contract No. 62X07 

 

 
18 

 
Exclusion of Spraying Areas 
Areas where weed control spraying is inappropriate or detrimental to the environment, desirable 
planting, or private property shall be excluded from the spray area. 
 
Spraying will not be permitted over any drainage swales or waterways, or other areas where the 
chemical label prohibits application.  Spraying within 150 feet of a natural area or site where 
endangered or threatened species occur. 
 
Responsibility for Prevention of Damage to Private Property 
The Contractor shall, at all times, exercise extreme caution to prevent damage to residential 
plantings, flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable plants 
adjacent to the roadside. 
 
The Contractor or Department receives a complaint; the Contractor shall contact a complaint 
within ten (10) days after receiving a claim for damages, either in person or by letter.  The 
Contractor, or his authorized representative, shall make a personal contact with the complainant 
within twenty (20) days.  The Engineer shall also be notified by the Contractor of all claims for 
damage he received and shall keep the Engineer informed as to the progress in arriving at a 
settlement for such claims. 
 
Communication with the Engineer 
The Contractor is required to communicate with the Engineer to receive all required approvals in 
a timely way and to assure that the Engineer can accurately document the work performed. 
 
All herbicide application shall be directly supervised by the Engineer for quality 
assurance and for payment purposes.  If the Contractor performs work without the 
Engineer’s supervision, work will not be paid for. 
 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened and 
added to the spray mixture in the presence of the Engineer. 
 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each 
location 24 hours prior to the proposed spray operations. 
 
The Contractor’s superintendent shall closely coordinate work with the Engineer at all times in 
accordance with Article 105.06. The superintendent shall attend weekly progress meetings with 
the Engineer at the Engineer’s office or other mutually agreed upon location. The 
superintendent shall communicate with the Engineer in the field during weed control activities to 
facilitate accurate completion of work while it is occurring. At the request of the Engineer, the 
Contractor shall provide a cell phone number where the superintendent can be reached during 
working hours. The Contractor shall notify the Engineer at least twenty-four (24) hours in 
advance of either discontinuing or resuming operations.  
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Pesticide Application Daily Spray Record   
The Contractor will be required to properly track pesticide applications as required by the ILG87 
Permit.  Reported data from this form will be collected and complied annually and reported to 
the IEPA as required. 
 
Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.  OPER 2720 may be found at the following link: 
 
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx 
 
 
INACCESSIBLE STUMPS 
 
In the event a stump is determined by the Engineer, to be inaccessible to stump removal 
equipment normally used for this type of operation, the stump shall be treated with a resprout 
herbicide approved by the Engineer to prevent regrowth from those stumps. 
 
All stumps shall be cut flat with no sharp points, and less than two (2) inches of surrounding 
grade. 
 
All stumps shall be treated with an approved resprout herbicide mixed with a marking dye within 
twenty-four (24) hours of the tree being cut to prevent regrowth from those stumps.  Contractor’s 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.  The resprout herbicide shall be approved by the 
Engineer.  Resprout herbicide shall be incidental to the cost of TREE REMOVAL pay items. 
 
 
INTERPRETATION OF QUANTITIES AND PAYMENT 
 
The quantities in the Summary of Quantities are estimated quantities of contract pay items that 
may be required during the Term of Contract. Agreement to plan quantities will not be allowed. 
 
The quantities in the Summary of Quantities may either be increased, decreased, or deleted.  
Adjustment in contract unit prices will not be made due to either an increase, decrease, or 
deletion of pay items. 
 
Quantities shall be documented on work orders.  Quantities shown on work orders are based on 
GIS/GPS technology or other standard methods.   
 
If the Contractor determines that a tree has already been trimmed or removed after the work 
order has been issued, the Contractor is to notify the Engineer and no payment will be made.  
Contractor’s signature of completion on a work order shall constitute his/her agreement to 
quantities specified on the work order. 
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Payment for the work under this contract shall be made according to the schedule of prices in 
the contract and as herein after described.  Prices shall include all labor, materials, and 
equipment necessary to complete the work satisfactorily.  Before any payment for work is 
authorized for a given work order, all work must be completed satisfactorily including clean-up.  
In addition, the Contractor shall provide a summary with the following information:  contract 
number, work order number, pay item, quantity, and unit price, to the Engineer. 
 
The Contractor is hereby informed and shall understand that payment will be made only for 
actual quantities utilized and accepted as satisfactory. 
 
 
LAYOUT MATERIALS 
 
The Contractor shall furnish the necessary wooden lathe, flags of various colors, ribbon of 
various colors, and spray paint required for the delineation and marking of work through the 
duration of the contract.  The paint and ribbon shall be of the color(s) as specified by the 
Engineer.  The Contractor shall provide the requested items within seven (7) working days after 
the Engineer’s request.  These will not be paid as separate items, but the costs shall be 
considered as included in the contract prices for landscape items.  No additional compensation 
will be allowed. 
 
At the time of the preconstruction meeting, the Contractor shall provide two (2) cases of 
neon pink spray paint, one (1) box of neon green ribbon, and one (1) box of neon pink 
ribbon, and (2) bundles of lath to the Engineer. 
 
 
PROSECUTION OF WORK 
 
The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with 
any type of work on this contract.  Samples of the work order forms are included in the plans. 
 
 
PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE 
 
Description:  All work, materials, and equipment shall conform to Section 201 of the Standard 
Specifications except as modified herein.   
 
Pruning will be done on trees where safety and equipment clearance is needed along forest 
preserves and/or heavily wooded roadsides.  All pruning shall be done according to the current 
ANSI A300 (Part 1) – Pruning standard.  Plant material shall be pruned to provide a minimum 
vertical clearance of 20 ft from the finished surface of the road bed and shoulders.  Pruning for 
sight distance and other safety purposes shall be as shown on the plans or as directed by the 
Engineer. 
 
If a dead and/or hazardous limb is found to be at a higher elevation than the pruning clearance 
requirement, the Contractor shall prune the limb and will not be paid separately. 
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Pruning for Safety and Equipment Clearance will be designated on work orders. 
 
Method of Measurement:  Pruning for safety and equipment clearance will be measured for 
per unit of linear feet per traffic direction, where one (1) unit is equal to one hundred (100) linear 
feet.   
 
The start and end points of measurement will be from outer edge to outer edge of tree as 
determined by the Engineer.  If pruning operations exceed (25) linear feet or more until the next 
tree canopy to be pruned, measurement will not be considered beyond the edge of canopy.  
Measurement will continue when pruning operations continue on the next tree canopy is worked 
on.    
 
Basis of Payment:  Pruning for Safety and Equipment Clearance will be paid for at the contract 
unit price per UNIT linear feet for PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE. 
 
 
RESPROUT HERBICIDE 
 
Resprout herbicide will be defined as described in special provision Weed Control, Basal 
Treatment.  Herbicide will be included as part of work for the following pay items: 
 

 (X2010106) Tree Removal (Under 6 Units Diameter) 
 (20100110) Tree Removal (6 to 15 Units Diameter) 
 (X2010110) Tree Removal (6-15 Units Diameter), Expedited 
 (20100210) Tree Removal (Over 15 Units Diameter) 
 (X2010210) Tree Removal (Over 15 Units Diameter), Expedited 
 (X2010310) Tree Removal (Special) 
 (X2010350) Tree Removal, Acres (Special) 
 (X2010514) Selective Clearing 
 (X2010516) Selective Clearing 

 
If the inspection discloses any work as being unsatisfactory after thirty (30) days of active 
growing, the Engineer will give the Contractor the necessary instructions for correction of same, 
and the Contractor shall immediately comply with such instructions and correct the 
unsatisfactory work within fourteen (14) calendar days.  No additional compensation will be 
given.  Removal and disposal of resprout growth will not be measured separately but shall be 
considered included as part of the pay item.   
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SCOPE OF TREE REMOVAL 
 
This work shall be done in accordance with Section 201 of the Standard Specifications for all 
tree removal pay items (i.e. tree removal, limb removal, tree pruning, stump removal, selective 
clearing, and modified tree pay items herein).  All trees to be removed shall be designated by 
the Engineer.  In most cases, the trees will be previously marked with a painted number. 
 
Any tree to be removed that is trapped within the access control fence shall be cut flush with the 
fence.   
 
The removal of stumps shall be done with mechanical equipment normally used for this type of 
operation. The Engineer shall have the authority to determine what is considered acceptable 
stump removal equipment.  Saws, axes and similar items shall not be considered proper 
equipment for removal of stumps over six (6) inches diameter. 
 
The Engineer shall have the ultimate authority to approve the final condition of slash.  Slash is 
acceptable at a maximum depth of two (2) inches.  No slash shall be left in drainage ways and 
be blocking drainage structures.  No slash shall be left in piles. 
 
At all work sites, cleanup shall be done. 
 
Clean up: 

 The work area shall be kept free of debris by the Contractor.  At no time shall empty 
herbicide containers, trash, or other material be allowed to accumulate at the project 
site.  Parking areas, roads, sidewalks, paths, drainage ways, and paved areas shall be 
kept free of woody debris, mud, and dirt. 

 All tools, empty containers, and all other debris generated by the Contractor shall be 
removed after work has been completed. 

 Wood chips shall be removed and not blown back onto the site. 
 Any damages caused by the Contractor including, but not limited to tire ruts, damage to 

turf, damage to trails, damage to road pavement, etc. shall be repaired by the 
Contractor, at the Contractor’s own expense. 

 In the event any vegetation designated to be preserved is damaged, the Contractor shall 
notify the Engineer within 24 hours.  The Contractor shall be liable for remedying 
damages to plant material. 

 Tree debris, logs, equipment, etc. should not be stored within clear zone. 
 All cut trees and shrubs shall be removed off site within 24 hours. 
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SELECTIVE CLEARING 
 
Description 
This work shall consist of extensive removal and disposal of shrubs, brush, debris (including 
rocks, bottles, etc.) and selected trees up to six (6) inches in diameter.  Selective clearing shall 
include removal of typical amounts of litter and debris encountered during tree removal 
operations.  All trees and shrubs to be saved shall be carefully protected as provided by Article 
201.05 of the Standard Specifications.  Locations for selective clearing and vegetation to be 
saved shall be designated by the Engineer. 
 
Contractor shall provide the Engineer with a list of herbicides, surfactants, water conditioners, 
dyes, pH balancers, and other chemicals and adjuvants to be used for implementation of this 
project for prior approval.  
 
Damages to existing vegetation to remain, such as broken limbs, or other plantings or roadside 
appurtenances caused by the Contractor’s tree removal or trimming operations shall be repaired 
at the Contractor’s expense to the satisfaction of the Engineer. 
 
The undesirable trees and brush (i.e. Tree of Heaven, Callery Pear, Siberian Elm, European 
Buckthorn, Mulberry, Ash, Russian Olive, Eurasian Honeysuckle, etc.) shall be cut flush with the 
ground.  All stumps shall be cut flat with no sharp points, and less than two (2) inches of 
surrounding grade.   
 
All stumps shall be treated with an approved resprout herbicide mixed with a marking dye within 
twenty-four (24) hours of the tree being cut to prevent regrowth from those stumps.  Resprout 
herbicide shall be included in the cost of SELECTIVE CLEARING. 
 
All herbicides shall be applied according to the manufacturer’s label specifications.  Contractor’s 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
Branches on remaining trees shall be pruned off up to ten (10) feet from the ground. Final height 
will be determined by the Engineer. 
 
All cleared areas shall be graded, trimmed, smoothed, finished uniformly, and left ready to be 
seeded and blanketed to the satisfaction of the Engineer with equipment approved by the 
Engineer.  The ground shall be relatively free of trash, slash, and woody debris or other foreign 
material which will prevent the close contact of the mulch or blanket.  Disposal of material shall 
be done in accordance with Article 202.03.  The Engineer shall have the ultimate authority to 
approve the final condition of slash.  In areas where seeding will take place the use of a forestry 
mower to manage minor woody vegetation, grind slash, stumps under 6”, and any remaining 
woody plant debris down to the surface of the soil to prepare the site for future seeding may be 
needed. 
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Protection of soils from compaction, erosion, and disturbance are the Contractor’s responsibility 
prior to start of work.  Any damage caused by Contractor including but not limited to tire ruts, 
damage to turf, damage to drainage swales, damage to fence, damage to road pavement, etc. 
shall be repaired by the Contractor at the Contractor’s expense to the satisfaction of the 
Engineer. 
 
 
Method of Measurement 
Selective Clearing will be measured in units of 1,000 square feet (90 square meters).  The unit 
price shall include the cost of all material, equipment, labor, disposal, and incidental items 
required to complete the work as specified herein and to the satisfaction of the Engineer.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work.  Areas not 
meeting the satisfaction of the Engineer shall not be measured for payment.  Plan quantities are 
estimates only.  Actual quantities will be measured in place.  Agreement to plan quantities will 
not be allowed. 
 
Basis of Payment 
This work will be paid for at the contract unit price per UNIT for SELECTIVE CLEARING.  
Payment for Selective Clearing shall include the cost of all minor grading, debris removal and 
disposal, trimming, pruning, smoothing, finishing, labor, materials, tools, and equipment required 
to complete the work as specified herein and to the satisfaction of the Engineer. 
 
 
SELECTIVE CLEARING (ACRE) 
 
Description 
This work shall consist of extensive removal and disposal of shrubs, brush, weed material, 
debris (including trash, bottles, etc.) and selected trees up to six (6) inches in diameter.  
Selective clearing shall include removal of typical amounts of litter and debris encountered 
during tree removal operations.  All trees and shrubs to be saved shall be carefully protected as 
provided by Article 201.05 of the Standard Specifications.  Locations for Selective Clearing and 
vegetation to be cleared or saved shall be designated by the Roadside Development Unit.  
Contractor shall contact a representative of the Roadside Development Unit at (847) 705-4171 
at least 2 weeks prior to work. 
 
Contractor shall provide the Engineer with a list of herbicides, surfactants, water conditioners, 
dyes, pH balancers, and other chemicals and adjuvants to be used for implementation of this 
project for prior approval.  
 
Damages to existing vegetation to remain, such as broken limbs, or other plantings or roadside 
appurtenances caused by the Contractor’s tree removal or trimming operations shall be repaired 
at the Contractor’s expense to the satisfaction of the Engineer. 
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The undesirable trees and brush (i.e. Tree of Heaven, Callery Pear, Siberian Elm, European 
Buckthorn, Mulberry, Ash, Russian Olive, Eurasian Honeysuckle, etc.) shall be cut flush with the 
ground.  All stumps shall be cut flat with no sharp points, and less than two (2) inches of 
surrounding grade.   
 
All stumps shall be treated with an approved resprout herbicide mixed with a marking dye within 
twenty-four (24) hours of the tree being cut to prevent regrowth from those stumps.  Resprout 
herbicide shall be included in the cost of SELECTIVE CLEARING. 
 
All herbicides shall be applied according to the manufacturer’s label specifications.  Contractor’s 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
Branches on remaining trees shall be pruned off up to ten (10) feet from the ground. 
 
All cleared areas shall be graded, trimmed, smoothed, finished uniformly, and left ready to be 
seeded and blanketed to the satisfaction of the Engineer with equipment approved by the 
Engineer.  The ground shall be relatively free of trash, slash, and woody debris or other foreign 
material which will prevent the close contact of the mulch or blanket.  Disposal of material shall 
be done in accordance with Article 202.03.  The Engineer shall have the ultimate authority to 
approve the final condition of slash.  In areas where seeding will take place the use of a forestry 
mower to manage minor woody vegetation, grind slash, stumps under 6”, and any remaining 
woody plant debris down to the surface of the soil to prepare the site for future seeding may be 
needed. 
 
Protection of soils from compaction, erosion, and disturbance are the Contractor’s responsibility 
prior to start of work.  Any damage caused by Contractor including but not limited to tire ruts, 
damage to turf, damage to drainage swales, damage to fence, damage to road pavement, etc. 
shall be repaired by the Contractor at the Contractor’s expense to the satisfaction of the 
Engineer. 
 
Method of Measurement 
Selective Clearing will be measured in units of 1 ACRE.  The unit price shall include the cost of 
all material, equipment, labor, disposal, and incidental items required to complete the work as 
specified herein and to the satisfaction of the Engineer.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work.  Areas not 
meeting the satisfaction of the Engineer shall not be measured for payment.  Plan quantities are 
estimates only.  Actual quantities will be measured in place.  Agreement to plan quantities will 
not be allowed. 
 
Basis of Payment 
This work will be paid for at the contract unit price per ACRE for SELECTIVE CLEARING.  
Payment for Selective Clearing shall include the cost of all minor grading, debris removal and 
disposal, trimming, pruning, smoothing, finishing, labor, materials, tools, and equipment required 
to complete the work as specified herein and to the satisfaction of the Engineer. 
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STUMP REMOVAL ONLY 
 
Special attention is called to this item since the Contractor will, in this case, be required to 
remove stumps only.  The trees have previously been removed by others.  All excess chips and 
debris from this operation shall be removed from State right-of-way.  This work shall be done in 
accordance with Section 201 of the Standard Specifications for tree removal, except that 
stumps are to be removed to a minimum of six (6) inches below the natural surface of the 
ground. 
 
Basis of Payment:  Stump removal shall be paid for at the contract unit price per UNIT diameter 
for STUMP REMOVAL ONLY measured as specified herein across the top of the stump.  All 
references to tree removal in the Standard Specifications shall include the item STUMP 
REMOVAL ONLY. 
 
 
TREE LIMB REMOVAL (4 TO 10 INCHES DIAMETER) 
TREE LIMB REMOVAL (OVER 10 INCHES DIAMETER) 
 
This work consists of removing limbs as required by the Engineer on existing plant material 
within the right-of-way according to the Section 201 of the Standard Specifications. 
  
A limb will be defined as follows in either case: 

a) Considered any of the main branches arising from the trunk. 
b) Any part of the tree that overhangs into the right-of-way with an origination outside of the 

right-of-way (i.e. adjacent property) 
 
Prior to beginning limb removal, the Engineer shall mark or otherwise indicate to the Contractor 
which tree limbs are to be removed.  All limb removal shall be performed by an ISA Certified 
Arborist.  The limb shall be removed as close as possible to the branch collar without wounding 
the trunk of the tree.  The branch collar shall not be injured or removed.  Limb removal may also 
be directed by the Engineer due to certain circumstances that may arise. 
 
Method of Measurement   
Tree Limb Removal will be measured for payment in place as individual limbs are properly 
removed.   
 
Basis of Payment   
This work will be paid for at the contract unit price per EACH for TREE LIMB REMOVAL (4 TO 
10 INCHES DIAMETER) and TREE LIMB REMOVAL (OVER 10 INCHES DIAMETER).  
Payment for tree limb removal shall include the cost of equipment, labor, removal, clean-up, 
disposal, and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
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TREE LIMB REMOVAL (4 TO 10 INCHES DIAMETER), EXPEDITED 
TREE LIMB REMOVAL (OVER 10 INCHES DIAMETER), EXPEDITED 
 
This work consists of removing limbs as required by the Engineer on existing plant material 
within the right-of-way according to the Section 201 of the Standard Specifications.  Tree limb 
removal work will be designated on expedited work orders.  The Contractor shall schedule work 
operations to complete expedited work orders within the specified time frame (i.e. 24-hour or 48-
hour as identified on the work order). 
 
A limb will be defined as follows in either case: 

a) Considered any of the main branches arising from the trunk. 
b) Any part of the tree that overhangs into the right-of-way with an origination outside of the 

right-of-way (i.e. adjacent property) 
 
Prior to beginning limb removal, the Engineer shall mark or otherwise indicate to the Contractor 
which tree limbs are to be removed.  All limb removal shall be performed by an ISA Certified 
Arborist.  The limb shall be removed as close as possible to the branch collar without wounding 
the trunk of the tree.  The branch collar shall not be injured or removed.  Limb removal may also 
be directed by the Engineer due to certain circumstances that may arise. 
 
Method of Measurement 
Tree Limb Removal will be measured for payment in place as individual limbs are properly 
removed.   
 
Basis of Payment 
This work will be paid for at the contract unit price per EACH for TREE LIMB REMOVAL (4 TO 
10 INCHES DIAMETER), EXPEDITED and TREE LIMB REMOVAL (OVER 10 INCHES 
DIAMETER), EXPEDITED.  Payment for tree limb removal shall include the cost of equipment, 
labor, removal, clean-up, disposal, and incidentals required to complete the work as specified 
herein and to the satisfaction of the Engineer. 
 
 
TREE PRUNING (1-10 INCH DIAMETER), EXPEDITED 
TREE PRUNING (OVER 10 INCH DIAMETER), EXPEDITED 
 
All work, materials, and equipment shall conform to Section 201 of the Standard Specifications 
except as modified herein.  Tree pruning work will be designated on expedited work orders.  
The Contractor shall schedule work operations to complete expedited work orders within the 
specified time frame (i.e. 24-hour or 48-hour as identified on the work order). 
  
Method of Measurement:  Will be according to Article 201.10(d)(4) 
 
Basis of Payment:  This work will be paid for at the contract unit price per EACH for TREE 
PRUNING (1-10 INCH DIAMETER), EXPEDITED and TREE PRUNING (OVER 10 INCH 
DIAMETER), EXPEDITED.  Payment for tree limb removal shall include the cost of equipment, 
labor, removal, clean-up, disposal, and incidentals required to complete the work as specified 
herein and to the satisfaction of the Engineer. 
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TREE PRUNING (SPECIAL) 
 
Description:  All work, materials, and equipment shall conform to Section 201 of the Standard 
Specifications except as modified herein. 
 
Specific trees will need special tree pruning.  The Engineer will determine the special pruning 
type.  Special pruning types are described below.  The type of tree pruning will be designated 
on work orders. 

Prune 1: Cleaning (ANSI A300 - 5.6.1)/Raising (ANSI A300 - 5.6.3) 

Raise low branches 12 - 20 ft above ground level to provide clearance to buildings, signs, 
vehicles, pedestrians and line of sight. Crown clean by the removal of dead branches 2 
inches and greater in diameter or as directed by the engineer. 

 
 
Prune 2: Thinning (ANSI A300 - 5.6.2), Cleaning, Raising 

Crown clean and thin 10-15%, but not more than 25% (ANSI A300 - 5.5.3) to provide light 
and air movement throughout the canopy. Raise low branches 12 - 20 ft above ground level 
and 5 
- 8 ft lateral clearance to provide clearance to buildings, signs, vehicles, pedestrians and line 
of sight or as directed by the engineer. 

 
 
Prune 3: Reduction (ANSI A300 - 5.6.4), Thinning, Cleaning, Raising. 

Crown clean and thin 10-15% to provide light and air movement throughout the canopy. Raise 
low branches 12 - 20 ft above ground level and 5 - 8 ft lateral clearance to provide clearance 
to buildings, signs, vehicles, pedestrians and line of sight. Reduce canopy to provide 
clearance to signs, traffic signals and light poles to the satisfaction of the engineer. 

 
 All pruning to meet ANSI {American National Standards Institute) 

A300 pruning standards. 
 

Method of Measurement:  Tree Pruning (Special) will be measured per unit of diameter where 
one unit is equal to 1 inch.  Measurement of trunk diameters will be according to Article 
201.10(b)(1).   
 
Basis of Payment:  Tree Pruning (Special) will be paid for at the contract unit price per UNIT 
inch for TREE PRUNING (SPECIAL). 
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TREE REMOVAL (6-15 UNITS DIAMETER), EXPEDITED 
TREE REMOVAL (OVER 15 UNITS DIAMETER), EXPEDITED 
 
All work, materials, and equipment shall conform to Section 201 of the Standard Specifications 
except as modified herein.  Tree removal work will be designated on expedited work orders.  
The Contractor shall schedule work operations to complete expedited work orders within the 
specified time frame (i.e. 24-hour or 48-hour as identified on the work order). 
  
Method of Measurement   
This work will be measured according to Article 201.10(b)(1). 
 
Basis of Payment   
This work will be paid for at the contract unit price per UNIT diameter for TREE REMOVAL (6-
15 UNITS DIAMETER), EXPEDITED and TREE REMOVAL (OVER 15 UNITS DIAMETER), 
EXPEDITED.  Payment for tree removal shall include the cost of equipment, labor, removal, 
resprout herbicide application, clean-up, disposal, and incidentals required to complete the work 
as specified herein and to the satisfaction of the Engineer. 
 
 
TREE REMOVAL (SPECIAL) – WITHIN NARROW AREAS 
 
Description   
This work shall be done in accordance with Section 201 of the Standard Specifications for Tree 
Removal, except this work shall consist of extensive removal and disposal of trees, shrubs, and 
brush growing between existing walls and fences in a designated area.   Tree Removal 
(Special) shall include removal of extensive amounts of litter and debris encountered during tree 
removal operations.  Operations shall take place in areas difficult to access (i.e. narrow areas 
less than three (3) feet wide). 
 
Trees shall be treated with a resprout herbicide approved by the Engineer. 
 
All stumps shall be cut flat with no sharp points, and less than two (2) inches of surrounding 
grade. 
 
All stumps shall be treated with an approved resprout herbicide mixed with a marking dye within 
twenty-four (24) hours of the tree being cut to prevent regrowth from those stumps.  Contractor’s 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.  The resprout herbicide shall be approved by the 
Engineer.  Resprout herbicide shall be included in the cost of TREE REMOVAL (SPECIAL). 
 
All trees and shrubs to be saved shall be carefully protected as described by Article 201.05 of 
the Standard Specifications.  Vegetation to be saved shall be designated by the Engineer. 
 
Damages to existing vegetation, such as broken limbs, or other plantings or roadside 
appurtenances caused by the Contractor’s tree removal or trimming operations shall be repaired 
at the Contractor’s expense to the satisfaction of the Engineer. 
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Special equipment may be required to cut weed trees and brush on steep slopes, in narrow 
areas, and for working around posts, poles, trees, shrubs, along fences and concrete retaining 
walls and noise walls. 
 
Method of Measurement   
TREE REMOVAL (SPECIAL) will be measured in units of 1000 square feet.  Areas not meeting 
the satisfaction of the Engineer shall not be measured for payment.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work within forty-eight 
(48) hours.  Work that is not acceptable on the inspection date will not be measured for 
payment.  Individual areas will not be measured for payment if any portion of the area has not 
been completed to the satisfaction of the Engineer. 
 
Basis of Payment 
Tree removal shall be paid for at the contract unit price per UNIT for TREE REMOVAL 
(SPECIAL).  Payment for TREE REMOVAL (SPECIAL) shall include the cost of all material, 
equipment, labor, removal, resprout herbicide application, disposal, clean-up, and incidentals 
required to complete the work as specified herein and to the satisfaction of the Engineer. 
 
 
TREE REMOVAL AND FORESTRY WORK RESTRICTIONS 
 
The Northern Long Eared Bat (NLEB) has been reclassified as an endangered species under 
the Endangered Species Act by the U.S. Fish and Wildlife Service (USFWS).  To avoid and 
minimize impacts to the NLEB and its habitat, District One has implemented time restrictions for 
all tree removal and forestry work.  This work shall not occur from April 1 to October 31 of any 
given year throughout District One. 
 
Forestry work includes tree pruning and tree limb removal of live or dead branches, clearcutting, 
selective clearing, and the removal of live or dead trees measuring 3 inches (3”) in diameter or 
greater at a point of 4.5 feet (4.5’) above the highest ground level at the base of the tree. 
 
Forestry work that is considered hazardous or a safety concern can be removed any time during 
the calendar year upon approval of the IDOT Roadside Development Unit (RDU).  Any requests 
shall be made to the Resident Engineer for a consultation with the RDU. 
 
No additional compensation or extension of time will be allowed to comply with these 
restrictions. 
 
No adjustment will be made in the contract unit prices for any forestry work pay items necessary 
to meet the required completion dates specified in the contract. 
 
Significant penalties may result for knowingly violating any provision of the Endangered Species 
Act. 
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TREE REMOVAL, ACRES (SPECIAL) 
 
Project objectives and general requirements:  

 100% removal via mechanical and/or hand cutting methods of woody plant material 
(trees and shrubs).  

 Disposal of all cut trees, shrubs, and chips should be hauled off-site. 
 Preservation of all native shrubs and trees that are marked with green flagging.  
 Protection of soils from compaction, erosion and disturbance.  Restoration of areas 

disturbed for access by clearing equipment.  
 Tree Removal, Acres (Special) shall include removal of typical amounts of litter and 

debris encountered during tree removal operations.  
 Tree Removal, Acres (Special) shall include the use of a forestry mower to manage 

minor woody vegetation, grind slash, stumps under 6”, and any remaining woody plant 
debris down to the surface of the soil to prepare the site for future native seeding. 

 Damages to existing vegetation to remain, such as broken limbs, frayed limbs, or other 
plantings or roadside appurtenances caused by the Contractor’s tree removal or 
trimming operations shall be repaired at the Contractor’s expense to the satisfaction of 
the Engineer. 

 
Project Preparation 
This shall include preparation of a clearing access plan and identification of sensitive natural 
resources.  Mechanical clearing operations shall not begin until the Engineer indicates that 
ground conditions are appropriate to commence mechanical work.  
 
A site visit prior to work shall be arranged with the Contractor and the Engineer.  Extreme care 
shall be taken when conducting work within the work site to lessen damage to native vegetation 
to remain.  
 
Submittals 
Contractor shall provide the Engineer with a list of herbicides, surfactants, water conditioners, 
dyes, pH balancers, and other chemicals and adjuvants to be used for implementation of this 
project.  
 
Prior to commencement of any work, submit to the Engineer a written description of all 
mechanical equipment and its intended use during the execution of the work.  
 
Tree Removal and Initial Cut Stump Treatment  
All cutting of material shall be completed via mechanical (e.g., tracked skid-loaders, forestry 
mowers) and/or hand cutting (chain saws, clearing saws) methods.  Any mechanized clearing 
equipment must be approved for use on the work site prior to its implementation. 
 
In general, mechanical cutting equipment with all steel tracks or a ground pressure rating of 
greater than 9.0 psi will not be allowed unless the Contractor can adequately demonstrate that 
the use of such equipment will not cause adverse rutting/soil compaction to the work site and 
will not damage the pavement adjacent to the work site.   
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The Engineer may specify certain areas as “HAND CLEAR ONLY” to be avoided by mechanical 
equipment or access paths.  In these areas, the Contractor is prohibited from using mechanical 
clearing equipment due to sensitive site conditions.  
 
All woody trees and shrubs over two (2) feet in height of any diameter, including protruding 
stumps or fallen trees within the defined area shall be removed.   Any woody vegetation under 
two (2) feet in height shall be treated with a foliar herbicide or resprout herbicide. 
 
All stumps shall be cut flat with no sharp points, and less than two (2) inches of surrounding 
grade.  
 
All stumps not removed due to severe slopes or the inaccessibility for stump grinding equipment 
shall be treated with an approved resprout herbicide mixed with a marking dye within twenty-
four (24) hours of the tree being cut to prevent regrowth from those stumps. 
 
All herbicides shall be applied according to the manufacturer’s label specifications.  Contractor 
personnel applying the resprout herbicide shall have a valid pesticide applicator license issued 
by the Illinois Department of Agriculture.   
 
The resprout herbicide shall be approved by the Engineer.   
 
The Contractor shall maintain copies at the project site of all current pesticide herbicide labels 
and Material Safety Data Sheets (MSDS) for all chemicals utilized during completion of the 
work.  
 
Preserved Vegetation 
Branches on remaining trees shall be pruned off up to ten (10) feet from the ground or as 
directed by the Engineer. 
 
The Contractor shall prune dead branches, sucker growth, and broken or objectionable 
branches of shrubs to remain.  Shrubs may require hard pruning, rejuvenation pruning, or as 
directed by the Engineer. 
 
Method of Measurement 
The Contractor will be provided with work orders specifying the quantity of TREE REMOVAL, 
ACRES (SPECIAL).   After thoroughly reviewing field conditions but prior to the commencement 
of any work, the Contractor must either sign the work order agreeing to the accuracy of 
quantities or provide a detailed written request to modify the work order. No work shall begin 
until after the Contractor and Engineer have signed the AUTHORIZATION OF WORK.   
 
If the inspection discloses any work as being unsatisfactory, the Engineer will give the 
Contractor the necessary instructions for correction of same, and the Contractor shall 
immediately comply with such instructions and correct the unsatisfactory work within forty-eight 
(48) hours.  Work that is not acceptable on the inspection date will not be measured for 
payment.  Individual areas will not be measured for payment if any portion of the area has not 
been completed to the satisfaction of the Engineer.   
 
Resprout herbicide shall be included in the cost of TREE REMOVAL, ACRES (SPECIAL). 
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Basis of Payment 
Tree removal shall be paid for at the contract unit price per acre for TREE REMOVAL, ACRES 
(SPECIAL).  Payment for TREE REMOVAL, ACRES (SPECIAL) shall include the cost of all 
material, equipment, labor, removal, resprout herbicide application, disposal, clean-up, and 
incidentals required to complete the work as specified herein and to the satisfaction of the 
Engineer. 
 
 
WEED CONTROL, BASAL TREATMENT 
 
Cut Stump Treatment 
To control resprouting of cut stumps of susceptible species, spray mixture must consist of 20 % 
Herbicide Type A, 3% Herbicide Type B, and 77% basal oil. Apply with a backpack or knapsack 
sprayer using low pressures and a solid cone or flat fan nozzle. Spray the root collar area, sides 
of the stump, and the outer portion of the cut surface including the cambium until thoroughly 
wet, but not to the point of runoff. Spray mixture concentration should vary with size and 
susceptibility of species treated. Apply at any time, including winter months, except when snow 
or water prevents spraying to the ground line. 
 
Low Volume Basal Bark Treatment 
To control susceptible woody plants with stems less than 6 inches in basal diameter, spray 
mixture must consist of 20 % Herbicide Type A, 3% Herbicide Type B, and 77% bark oil. Apply 
with a backpack or knapsack sprayer using low pressure and a solid cone or flat fan nozzle. 
Mixture should be applied from the root collar up to 18 inches. Spray the basal parts of brush 
and tree trunks in a manner which thoroughly wets the lower stems, including the root collar 
area, but not to the point of runoff. Herbicide concentration should vary with size and 
susceptibility of species treated. Apply at any time, including winter months, except when snow 
or water prevent spraying to the ground line or when stem surfaces are saturated with water.  
 
Bark oil is for low-volume basal bark and stump treatments, to be used only with oil-miscible 
woody plant herbicides that permit dilution with oil on their labels. Follow all use directions and 
precautions on the label of the herbicide. 
 
Description 
This work shall consist of the application of a herbicide mixture to control undesirable brush 
areas along highway roadsides.  The solution shall apply to areas for low volume basal 
treatment and cut stump treatment only. 
 
Materials   
The mixture shall contain twenty percent (20%) Herbicide Type A, three percent (3%) Herbicide 
Type B, and seventy-seven percent (77%) bark oil.  Substitutions are allowable with herbicides 
of equal formulation. The mixture shall have the following formulation: 
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Herbicide Type A 
 

Active Ingredient: 
     triclopyr:  3,5,6-trichloro-2-pyridinyloxyacetic acid, 
     butoxyethyl ester                                                                            61.6% 
Inert Ingredients    38.4% 
 
 TOTAL  100.00% 

 
Herbicide Type B 

 
Active Ingredient: 
     Isopropylamine salt of Imazapyr (2-[4,5-dihydro-4- 
     methyl-4-(1-methylethyl)-5-oxo-1H-imidazol-2-yl] 
     -3-pyridinecarboxylic acid)*                                                            27.6% 
Inert Ingredients    72.4% 
 
 TOTAL  100.00% 

 
*Equivalent to 22.6% (2-[4,5-dihydro-4-methyl-4-(1-methylethyl) 

-5-oxo-1H-imidazol-2-yl]-3-pyridinecarboxylic acid) 
or 2 pounds acid per gallon 

 
 
The Contractor shall submit a certificate, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by volume of the ingredients 
which must match the above specified formulation. 

2. A statement that the material is in a solution which will form a satisfactory emulsion for 
use when diluted with oil for normal spraying conditions. 

3. A statement that the herbicide, when mixed with oil, will be completely soluble and 
dispersible and remain in suspension with continuous agitation. 

4. A statement describing the products proposed for use when the manufacturer of 
herbicide requires that surfactants, drift control agents, or other additives be used with 
the product.  These tank mix additives shall be used as specified by the manufacturer.  
Required additives will not be paid for separately. 
 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 

 
Application Rate   
The Basal Treatment solution shall be applied at the rate specified herein. Additional information 
is located in Cut Stump Treatment and Low Volume Basal Bark Treatment within this contract. 
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Method of Measurement   
Weed Control, Basal Treatment will not be measured for payment. 
  
Basis of Payment  
Weed Control, BASAL TREATMENT will not be paid for separately, but costs shall be 
considered as included in the price of each contract pay item utilizing the treatment application. 
 
Bark oil for dilution of the mixture and additives required for application will not be paid for as 
separate items, but the costs shall be considered as included in the contract price for each 
contract pay item utilizing BASAL TREATMENT. No additional compensation will be allowed. 
 
 
WORK ORDER 
 
Written authorization of work will be described on work order forms established for this contract.  
Samples of these work orders forms are included in this contract.  The Engineer may issue 
multiple concurrent work orders.  The Contractor shall provide sufficient labor and equipment as 
necessary to complete authorized work in accordance with Article 108.06.  Scope of work is not 
limited to what is described in the work orders but also includes proper traffic control, clean-up 
of work location, proper removal and disposal of tree work.   
 
The Engineer will assign the work to be done as a written work order.  All work orders shall be 
issued by the Engineer to the Contractor either by email (electronic version), or in person at the 
Engineer’s field office or at a location approved by the Engineer.  The electronic version is for 
informational purposes.  The original work order will only be accepted with the appropriate wet 
signatures for the process of payment once the work is completed. 
 
All work orders will be made out and signed by the Engineer based on the needs of the 
Department.  A work order will show the date authorized to the Contractor, work order number, 
class of work, location, item description and quantity of work to be completed.  Only the amount 
of work shown on the work order is to be done by the Contractor.  If at the time the work is being 
done, additional work is found to be needed, prior approval must be obtained from the Engineer 
before work is done. 
 
No work of any kind is to be performed by the Contractor unless they possess a written work 
order authorizing the work.  Any additional work or unauthorized work done by the Contractor, 
without a prior work order from the Engineer, will not be paid. 
 
There is no guaranteed minimum or maximum amount of work orders issued for this 
unpredictable nature of work. 
 
If any non-conforming work is observed, the Engineer will issue a punch list to the Contractor.  
When no punch list is issued by the Engineer, or after the Engineer has determined that all 
punch list work has been satisfactorily completed, work orders shall be considered complete.   
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
 
Effective:  January 1, 2008      Revised:  April 1, 2023 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement in segments where no sideroads 
or entrances require deployment of additional flaggers.  Use of these devices shall be at the 
option of the Contractor. 
 
Equipment.  AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or 
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016, 
Category 4. 
 
General.  AFADs shall be placed at each end of the traffic control, where a flagger is shown on 
the plans.  The AFAD shall be setup within five degrees of vertical. 
 
Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP” 
signs when the AFAD is in operation. 
 
Personal communication devices shall not be used to operate the AFAD. 
 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.  
A minimum of two flaggers shall be on site at all times during operation.  Each flagger shall be 
positioned outside the lane of traffic and near each AFAD’s location. 
 
Flagging equipment required for traditional flagging shall be available near each AFAD location 
in the event of AFAD equipment malfunction/failure.  
 
For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of 
the Standard Specifications. 
 
When not in use, AFADs will be considered non-operating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 

 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
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Effective Dates Horsepower Range Model Year 

   
June 1, 2010 1/ 600-749 2002 

 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 0.00% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

  



Various Routes 
Section 2024-986-DTR 

Various Counties 
Contract No. 62X07 

 

 
46 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
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(c) The bidder may request administrative reconsideration of an adverse determination by 

emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
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(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
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(10) Other documented good cause that compels the termination of the DBE 

subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  
The goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% 
of the total labor hours actually worked in each prevailing wage classification or 10% of the 
estimated labor hours in each prevailing wage classification, whichever is less.  Of this goal, at 
least 50% of the labor hours of each prevailing wage classification performed by apprentices 
shall be performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois 
Climate Works Pre-Apprenticeship Program, or the Highway Construction Careers Training 
Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity 
(DCEO) a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-
20(b).  The Contractor shall ensure compliance during the term of the contract and will be 
required to report on and certify its compliance.  An apprentice use plan, apprentice hours, and 
a compliance certification shall be submitted to the Engineer on forms provided by the 
Department and/or DCEO. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as 
either uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring 
Daily Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and 
provide the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
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Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, 
has previously been, or has never been, on the United States Environmental Protection Agency 
(U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List 
of Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure 
sensitive adhesive.  The spheres shall be of uniform gradation and distributed evenly over the 
surface of the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet 
retroreflective media shall be bonded to a durable polyurethane surface.  The patterned surface 
shall have approximately 40 ± 10 percent of the surface area raised and presenting a near 
vertical face to traffic from any direction.  The channels between the raised areas shall be 
substantially free of exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is 

precoated with a pressure sensitive adhesive.   
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(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  The 
color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength 
measurement interval and spectral bandpass of 10 nm.  

 

Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective 

values measured in accordance with the photometric testing procedure of ASTM D 4061 
shall not be less than those listed in the table below.  The coefficient of retroreflected 
luminance, RL, shall be expressed as average millicandelas/footcandle/sq ft 
(millicandelas/lux/sq m), measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 
86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle 
White Yellow 

Observation 
Angle 

White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
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(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 

adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in 
large sections at pavement temperatures above 40 °F (4 °C) either manually or with a 
roll-up device without the use of sandblasting, solvents, or grinding.  The Contractor 
shall provide a manufacturer’s certification that the material meets the requirements for 
being removed after the following minimum traffic exposure based on transverse test 
decks with rolling traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 
wheel and 1000-gram load, and shall meet the following criteria showing no significant 
change in color after being tested for the number of cycles indicated. 

 

Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 

20 (0.51) 
65 (1.65) 1/ 
20 (0.51) 2/ 

65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's 
recommended procedures, shall be weather resistant and shall show no appreciable 
fading, lifting, or shrinkage during the useful life of the marking.  The tape, as applied, 
shall be of good appearance, free of cracks, and edges shall be true, straight, and 
unbroken. 
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(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the 
manufacturer shall be submitted for each subsequent batch of Type IV tape used.  
The manufacturer shall submit a certification stating that the material meets the 
requirements as set forth herein and is essentially identical to the material sent for 
qualification.  The certification shall state the lot tested, the manufacturer’s name, 
and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the 

Engineer stating the material meets all requirements of this specification.  All material 
samples for acceptance tests shall be taken or witnessed by a representative of the 
Bureau of Materials and shall be submitted to the Engineer of Materials, 126 East 
Ash Street, Springfield, Illinois 62704-4766 at least 30 days in advance of the 
pavement marking operations.” 

 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
  



Various Routes 
Section 2024-986-DTR 

Various Counties 
Contract No. 62X07 

 

 
58 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work 
week, a payroll record shall still be submitted with the appropriate option (“No Work”, 
“Suspended”, or “Complete”) selected.” 
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STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The 
portal can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security 
numbers shall not be included on weekly submittals.  Instead, the payrolls shall include 
an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be 
omitted from the payroll records submitted.  The submittals shall be made using 
LCPtracker Pro software.  The software is web-based and can be accessed at 
https://lcptracker.com/.  When there has been no activity during a work week, a payroll 
record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 

 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for 
each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device 
used on the contract.  The self-certification or letter shall provide information for the set-up and 
use of the device as well as a detailed drawing of the device.” 
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall 
meet crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; 
however, there are currently no crash tested devices in this category, so it remains exempt from 
the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


