

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
6711	00-00164-00-SP	TAZEWELL	80	12
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		

BITUMINOUS SCHEDULE

STATION	WIDTH		PORTLAND CEMENT CONCRETE BASE COURSE 8"	PORTLAND CEMENT CONCRETE BASE COURSE WIDENING 8"	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "E", N50	LEVELING BINDER (MACHINE METHOD), N50	SUBBASE GRANULAR MATERIAL, TYPE A, 4"	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	TEMPORARY RAMP	HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE)	BITUMINOUS MATERIALS (PRIME COAT)	AGGREGATE (PRIME COAT)
	LEFT	RIGHT	SQ YD	SQ YD	TON	TON	SQ YD	SQ YD	SQ YD	SQ YD	GALLON	TON
Construction Details Sheet 1												
26+80.00 TO 27+00.00	0.2	0.9		0.6	8.7		14.8	46.9	31.3	46.6	9.3	0.19
27+00.00 TO 27+50.00	2.6	1.8		25.6	22.6		64.4			235.1	26.0	0.52
27+50.00 TO 28+00.00	4.1	3.7	12.5	43.7	24.1	1.6	82.6			209.1	27.7	0.55
28+00.00 TO 28+50.00	6.8	4.6	29.7	55.1	25.1	5.2	93.9			155.1	28.8	0.58
28+50.00 TO 29+00.00	7.0	5.0	38.8	27.7	26.0	7.2	105.7			153.9	29.8	0.60
29+00.00 TO 29+50.00	8.0	6.3	61.9	15.6	26.9	8.7	119.2			149.5	30.9	0.62
29+50.00 TO 30+00.00	9.2	7.0	89.7		27.8	8.0	129.4			157.7	32.0	0.64
30+00.00 TO 30+50.00	8.3	9.1	97.1		29.0	7.0	136.0			184.1	33.4	0.67
30+50.00 TO 31+00.00	6.8	9.2	88.9	19.9	30.0	10.1	118.8			173.1	34.5	0.69
31+00.00 TO 31+50.00	1.92	8.9	45.2	11.1	30.8	21.8	95.2			120.8	35.4	0.71
31+50.00 TO 32+00.00		7.4	41.3		30.9	43.5	80.2			46.1	35.6	0.71
Construction Details Sheet 2												
32+00.00 TO 32+50.00		7.3	40.7		31.0	68.5	81.2				35.7	0.7
32+50.00 TO 33+00.00	10.9	10.3	80.2	6.2	37.2	97.2	126.4				42.8	0.9
33+00.00 TO 33+50.00	32.9	16.1	206.7		75.8	72.7	259.7				87.1	1.7
33+50.00 TO 34+00.00					96.7	22.4	31.1			260.4	111.1	2.2
34+00.00 TO 34+50.00	7.44	22.7	138.1	43.2	51.5	10.1	207.0			277.7	59.2	1.2
34+50.00 TO 35+00.00	7.3	11.1	84.4	11.7	36.8	4.3	129.4			250.7	42.3	0.8
35+00.00 TO 35+50.00	9.2	11.2	112.9		36.7	2.1	151.4			239.3	42.2	0.8
35+50.00 TO 36+00.00	9.6	11.6	118.0		35.7	5.1	156.9			188.1	41.0	0.8
36+00.00 TO 36+50.00	7.9	10.4	101.4		32.5	13.8	142.2			39.9	37.4	0.7
36+50.00 TO 37+00.00	6.9	9.7	77.5	11.7	29.6	30.0	128.4				34.0	0.7
37+00.00 TO 37+50.00	6.0	8.7	60.2	22.8	27.8	45.6	121.6				32.0	0.6
Construction Details Sheet 3												
37+50.00 TO 38+00.00	6.1	7.7	63.0	13.2	26.9	54.6	115.0				30.9	0.6
38+00.00 TO 38+50.00	5.3	6.4	30.8	33.5	25.8	46.2	105.8				29.7	0.6
38+50.00 TO 39+00.00	4.6	5.3		54.9	24.9	27.1	94.3				28.6	0.6
39+00.00 TO 39+50.00	4.0	4.1		45.0	24.0	9.8	84.8			20.9	27.5	0.6
39+50.00 TO 40+00.00	2.5	2.4		27.2	22.8	0.3	66.2			199.5	25.7	0.5
40+00.00 TO 40+14.00	0.2	0.5		1.1	6.1		11.9	47.6	31.7	19.4	6.5	0.1
Construction Details Sheet 4												
86+68.36 TO 87+00.00		0.9		6.6	19.9		17.7	60.5	40.4	128.1	22.9	0.5
87+00.00 TO 87+50.00	5.5	4.0		39.4	35.1	3.8	45.4	30.9	20.6	239.1	40.4	0.8
87+50.00 TO 88+00.00	7.4	8.3	72.6	7.9	33.2	7.8	35.6			151.1	38.2	0.8
88+00.00 TO 88+50.00	9.9	11.7	119.9		36.2	9.7	124.7			140.7	41.7	0.8
88+50.00 TO 89+00.00	9.6	13.2	126.4		37.1	9.4	160.6			143.7	42.6	0.9
89+00.00 TO 89+25.00							165.4			98.3		
Construction Details Sheet 5												
90+75.00 TO 91+00.00										96.4		
91+00.00 TO 91+50.00	10.0	1.9	55.4	10.5	31.1	4.5	104.7			156.1	35.8	0.7
91+50.00 TO 92+00.00	9.9	1.7	54.8	9.6	30.9	1.8	103.3			223.7	35.6	0.7
92+00.00 TO 92+50.00	7.8	1.9	33.9	16.2	29.6		91.6			290.6	34.1	0.7
92+50.00 TO 93+00.00	2.6	1.0		20.2	27.7		59.8	58.0	38.7	231.8	30.8	0.6

NOTE: QUANTITIES INCLUDED IN INDIVIDUAL PAY ITEM SCHEDULES

