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STATE OF ILLINOIS
DEPARTMENT OF NATURAL RESOURCES

BLACKBERRY CREEK DAM REMOVAL AND CHANNEL RESTORATION PHASE 2

KENDALL COUNTY

OFFICE OF WATER RESOURCES

Elev. 585EOO—L

Remove portion of IDOT structure

(cost s included in Masonry Removal and Disposal)

12" Concrete Cap to be removedj lfTop of Dam Elev. 581.7

Channel Improvement

~Stones to be removed from dam and stockpiled on
Yorkville-Bristol Sanitary District Property (above floodplain).
Paid for as Masonry Removal and Stockpile. If quality of
masonry is poor per Engineer, then stone shall be removed

Varies

Elev. 584.63

NOTES

Blackberry Creek Dam shall remain in place as a
BMP measure until the channel stabilization work

is complete.

Due to the historical significance of the dam,Arch-
ageologist Floyd Mansberger will need to be contacted
prior to dam removal work. See Utility Reference
Table on sheet 2. 72 hour notice shall be provided.

and disposed of (paid for as Masonry Removal and Disposal).
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IDOT Dam Abutment Structure
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J

T
)
1
|
!
|
|
|
Z — 4 ‘l

ee Fail

M=IT=M=I=

/Easf Concrete Retaining Wall

Elev. 568.82

Existing limestone dam

45’-0" Channel Boftom Width

SECTION A-4

River Rd. Bridge over Blackberry Creek
Str. No. 047-6500

Riprap and bridge rep/acemenf

by others

J-6",3-6" 3-6" Varies 5’-0" to 7’-0"

& varies
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SECTION B-B

Removal Line

Remove stones along proposed removal line,
keeping blocks intact as much as possible.
Finished edge will be somewhat jagged.

DETAIL A

BILL OF MATERIAL

Cuvd| 273
Curd| 273

Masonry Removal and Stockpile
Masonry Removal and Disposal
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