

P:\Jobs\2010\20100303\cd\shre\ogdn\00\0160133-sht+Schedule-Tree.dgn
 6/15/2012 3:45:33 PM

STATION	OFFSET	SIZE-DIA. INCHES (SURVEY)	SIZE-DIA. INCHES (START OF CNSTRCTN)	TYPE	ACTION	20100110	20100210	20101000	20101300	20101350
						TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)	TEMPORARY FENCE (FOOT)	TREE PRUNING (1 TO 10 INCH DIAMETER) (EACH)	TREE PRUNING (OVER 10 INCH DIAMETER) (EACH)
1264+54.6	LT	76.5	0.0	BUSH	REMOVE	0	0	0	0	0
1264+68.3	LT	46.2	14		REMOVE	15	0	0	0	0
1264+73.2	LT	60.1	0.0	BUSH	REMOVE	0	0	0	0	0
1264+73.9	LT	76.2	18		REMOVE	0	20	0	0	0
1264+89.4	LT	82.9	6		REMOVE	7	0	0	0	0
1264+98.2	LT	84.6	6		REMOVE	7	0	0	0	0
1264+99.7	LT	80.0	0.0	BUSH	REMOVE	0	0	0	0	0
1265+07.0	LT	78.4	0.0	BUSH	REMOVE	0	0	0	0	0
1265+14.0	LT	61.8	0.0	BUSH	REMOVE	0	0	0	0	0
1265+19.5	LT	77.4	0.0	BUSH	REMOVE	0	0	0	0	0
1265+24.8	LT	62.5	0.0	BUSH	REMOVE	0	0	0	0	0
1265+27.9	LT	53.2	14		REMOVE	15	0	0	0	0
1265+89.4	RT	87.0	24		REMOVE	0	26	0	0	0
1265+95.5	RT	75.2	0.0	BUSH	REMOVE	0	0	0	0	0
1266+34.0	LT	51.0	3		REMOVE	0	0	0	0	0
1266+46.1	RT	81.4	0.0	BUSH	REMOVE	0	0	0	0	0
1266+61.6	LT	60.8	0.0	BUSH	REMOVE	0	0	0	0	0
1266+69.1	RT	92.4	6		REMOVE	7	0	0	0	0
1266+70.0	RT	89.8	0.0	BUSH	REMOVE	0	0	0	0	0
1266+90.4	LT	69.7	4		REMOVE	0	0	0	0	0
1266+92.2	LT	72.9	4		REMOVE	0	0	0	0	0
1267+31.4	RT	60.5	8		REMOVE	9	0	0	0	0
1267+35.0	RT	101.0	36		REMOVE	0	40	0	0	0
1267+37.9	RT	69.7	10		REMOVE	11	0	0	0	0
1267+40.4	RT	71.9	4		REMOVE	0	0	0	0	0
1267+48.9	RT	83.6	4		REMOVE	0	0	0	0	0
1267+68.1	RT	65.6	10		REMOVE	11	0	0	0	0
1267+78.8	RT	56.3	6		REMOVE	7	0	0	0	0
1267+95.5	LT	34.6	0.0	BUSH	REMOVE	0	0	0	0	0
1268+01.9	LT	52.6	12		REMOVE	13	0	0	0	0
1268+02.4	LT	52.1	6		REMOVE	7	0	0	0	0
1268+11.7	LT	68.3	16		REMOVE	0	18	0	0	0
1268+12.0	LT	66.7	16		REMOVE	0	18	0	0	0
1268+13.4	LT	41.8	8		REMOVE	9	0	0	0	0
1268+18.8	LT	90.3	16		REMOVE	0	18	0	0	0
1268+20.1	LT	89.3	16		REMOVE	0	18	0	0	0
1268+25.8	RT	53.6	5		REMOVE	6	0	0	0	0
1268+26.1	RT	47.8	10		REMOVE	11	0	0	0	0
1268+46.1	LT	27.9	22	24.0	STUMP REMOVE	0	24	0	0	0
1274+08.2	RT	69.1	20	22.0	REMOVE	0	22	0	0	0
1274+18.9	RT	65.7	14	15.0	REMOVE	15	0	0	0	0
1275+84.0	RT	90.8	12	13.0	REMOVE	13	0	0	0	0
1275+84.4	RT	89.3	12	13.0	REMOVE	13	0	0	0	0
1275+86.4	RT	90.2	18	20.0	REMOVE	0	20	0	0	0
TOTALS						820	814	480	18	22


 SEE EROSION CONTROL SCHEDULE
 FOR QUANTITY OF ADDITIONAL
 TEMPORARY FENCE

USER NAME = 1654	DESIGNED - JWB	REVISED -
	DRAWN - JWB	REVISED -
PLOT SCALE = 100.0000' / IN.	CHECKED - RS	REVISED -
PLOT DATE = 6/15/2012	DATE - 06/15/2012	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

U.S. ROUTE 30 AT IL ROUTE 31
TREE REMOVAL AND MAINTENANCE SCHEDULE

SHEET NO. 4 OF 4

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
349	(10 & 11 VB) R-3	*	507	41
* KANE AND KENDALL			CONTRACT NO. 60133	
ILLINOIS FED. AID PROJECT				