

LOCATION						50104400		HEADWALL AND FES REMOVAL (ALL ITEMS ARE PAID FOR AS STORM SEWER REMOVAL AT THE LENGTH SHOWN)					
						CONCRETE HEADWALL REMOVAL		12" HEADWALL REMOVAL	15" HEADWALL REMOVAL	24" HEADWALL REMOVAL	15" FES REMOVAL	30" FES REMOVAL	36" FES REMOVAL
						10' W X 6' H	6' W X 4' H						
						(EACH)	(EACH)	(2 FT EACH)	(2 FT EACH)	(2 FT EACH)	(6 FT EACH)	(6 FT EACH)	(8 FT EACH)
STATION	OFFSET	LT/RT	STATION	OFFSET	LT/RT								
KENDALL													
101+87	79.4	LT										1	
103+36	23.4	LT											
105+82	25.7	LT											
KANE													
106+15	94.1	LT											1
106+68	97.6	LT											1
109+49	89	LT				1							
109+49	89	LT	109+76	46	RT								
109+76	46	RT				1							
109+49	121.2	LT											
109+90	26	LT											
109+90	26	LT	109+69	1.2	RT								
110+05	107.4	LT					1						
110+24	87.8	RT	110+05	107.4	LT								
110+43	68.3	KT	110+24	87.8	RT								
110+52	163.7	LT											
110+52	163.7	LT	110+30	163.5	LT								
110+30	163.5	LT						1					
111+00	164.6	LT											
111+00	164.6	LT	111+22	165.7	LT								
111+22	165.7	LT					1						
111+25	24.5	LT											
111+25	24.5	LT	111+25	0	RT								
111+25	0	RT	111+23	54.9	RT								
111+23	54.9	RT								1			
112+71	91.8	LT											
112+71	91.8	LT	112+72	72.3	LT					1			
112+72	72.3	LT	112+74	24.8	LT								
112+74	24.8	LT	112+73	0	RT								
112+73	0	RT	112+76	31.4	RT								
UNKNOWN	UNKNOWN	LT	114+03	1.5	LT								
114+03	1.5	LT											
114+03	1.5	LT	113+72	0.9	LT								
115+77	112.8	LT				1							
117+50	21.5	LT											
117+50	21.5	LT	118+89	7.2	LT								
118+89	7.2	LT											
118+89	7.2	LT	119+05	15.3	LT								
117+66	111.9	LT											
117+66	111.9	LT	117+53	134.2	LT								
118+39	122.1	LT											
118+39	122.1	LT	118+39	136.6	LT								
118+60	141.5	LT				1							
118+60	141.5	LT	117+42	139	LT								

P:\Jobs\2010\20103003\cadd\stre\gdg\00\060133-sht-Schedule-SewerRemoval.dgn
 6/15/2012 3:45:10 PM

USER NAME = 1654	DESIGNED - JWB	REVISED -
	DRAWN - JWB	REVISED -
PLOT SCALE = 100.0000' / IN.	CHECKED - RS	REVISED -
PLOT DATE = 6/15/2012	DATE - 06/15/2012	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

U.S. ROUTE 30 AT IL ROUTE 31
SEWER REMOVAL SCHEDULES

SHEET NO. 5 OF 6

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
349	(10 & 11 VB) R-3	*	507	49F
* KANE AND KENDALL			CONTRACT NO. 60133	
ILLINOIS FED. AID PROJECT				