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L1 DUE TO LANE SHIFTS. SEE TEMPORARY
TRAFFIC SIGNAL SHEETS.

NOTES

@ CLOSURE TIME LIMITED TO 2 WEEKS.
COORDINATE CLOSURE BETWEEN WHIPPLE AVE.
AND ALBANY AVE. ONE STREET MUST REMAIN
OPEN AT ALL TIMES. SEE “LOCAL STREET CLOSURE
DETAIL” ON THE MAINTENANCE OF
TRAFFIC SIGNING SHEET.
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