

EARTHWORK - CHARLES J. MILLER ROAD

MILLER STATION	STAGE 1 (CU YD)		STAGE 2 (CU YD)	
	UNSUITABLE	FURNISHED EXCAVATION	UNSUITABLE	FURNISHED EXCAVATION
567+00.00				
567+50.00	27.1	20.3	0.0	3.2
568+00.00	39.4	27.6	0.0	3.6
568+50.00	53.2	44.0	0.0	4.4
569+00.00	59.8	52.7	9.1	6.0
569+50.00	73.2	40.0	25.7	5.6
570+00.00	87.5	38.8	41.0	5.5
570+50.00	90.4	49.6	54.2	7.1
571+00.00	83.6	36.9	104.2	5.6
571+50.00	82.5	21.0	155.4	2.1
572+00.00	137.3	18.9	179.5	2.3
572+50.00	227.0	11.9	208.6	3.4
573+00.00	285.0	3.4	233.1	3.5
573+50.00	311.9	2.4	244.6	2.9
574+00.00	277.7	4.2	225.5	5.9
574+50.00	217.5	7.2	197.9	27.3
574+83.87	159.1	7.3	129.3	51.7
575+00.00	76.5	9.3	62.5	34.9
575+50.00	717.3	35.9	192.3	108.9
576+00.00	1,377.0	31.3	192.9	118.2
576+50.00	1,618.1	27.6	194.5	128.3
577+00.00	1,644.8	22.9	193.8	124.9
577+50.00	1,720.6	28.9	189.9	109.8
578+00.00	2,121.9	27.2	186.9	102.9
578+50.00	2,515.7	19.2	185.8	106.9
579+00.00	2,743.7	43.5	128.1	145.9
579+50.00	2,520.5	47.5	138.2	149.1
580+00.00	1,258.8	29.1	219.9	180.7
580+50.00	307.2	90.5	234.9	218.8
581+00.00	672.2	111.5	234.3	186.6
581+50.00	1,146.6	78.2	231.6	173.1
582+00.00	1,241.4	73.1	231.7	139.0
582+50.00	1,095.7	46.9	260.4	73.3
582+79.90	565.8	16.4	294.2	11.6
583+00.00	370.9	13.4	239.6	2.5
583+50.00	804.4	51.6	332.3	5.6
584+00.00	582.1	64.5	152.9	4.5
584+50.00	349.6	66.7	124.2	1.2
585+00.00	167.5	90.1	110.6	2.9
585+50.00	116.6	100.0	113.1	22.2
586+00.00	130.9	108.8	112.5	50.6
586+50.00	136.8	151.2	99.6	51.5
587+00.00	140.5	184.5	89.2	40.0
587+50.00	138.3	209.9	85.6	39.4
588+00.00	142.8	235.9	83.4	36.9
588+50.00	154.8	259.9	81.9	30.5
589+00.00	165.7	276.0	83.1	23.0
589+50.00	175.6	296.3	95.1	43.0
590+00.00	195.8	239.7	106.6	38.1
590+27.81	159.4	100.9	59.9	4.5
590+50.00	132.5	89.7	47.8	3.3
591+00.00	220.5	293.7	107.2	8.7
591+50.00	200.5	401.5	99.0	6.9
592+00.00	191.7	458.8	90.2	8.1
592+50.00	187.5	520.9	92.8	12.1
593+00.00	184.5	591.2	106.4	26.3
593+50.00	172.0	685.4	130.4	72.0
594+00.00	151.4	778.0	165.5	127.8

EARTHWORK - CHARLES J. MILLER ROAD (CONT.)

MILLER STATION	STAGE 1 (CU YD)		STAGE 2 (CU YD)	
	UNSUITABLE	FURNISHED EXCAVATION	UNSUITABLE	FURNISHED EXCAVATION
594+21.72	59.9	360.0	82.5	60.3
594+50.00	77.4	513.8	112.6	94.0
594+51.21	3.4	24.1	5.0	5.1
BRIDGE OMMISION				
600+50.00				
601+00.00	195.2	2.6	0.0	0.0
601+08.46	47.8	77.8	15.9	17.3
601+40.44	175.5	514.4	124.8	107.3
601+50.00	58.0	128.7	38.0	21.7
602+00.00	305.0	573.9	173.6	67.8
602+50.00	423.1	451.8	143.8	55.8
602+88.00	399.7	299.6	94.5	44.4
603+00.00	116.3	89.5	27.4	11.6
603+50.00	300.6	340.6	108.6	46.2
604+00.00	131.9	310.6	102.9	37.1
604+50.00	148.8	358.9	106.4	31.9
604+58.70	28.9	71.3	21.3	7.6
605+00.00	158.2	321.2	105.8	34.4
605+50.00	318.2	246.1	153.1	25.6
606+00.00	293.1	62.4	93.1	12.4
606+03.78	6.1	0.0	0.0	0.0
TOTAL	34,175.8 (CU YD)	12,141.1 (CU YD)	9,498.0 (CU YD)	3,595.2 (CU YD)

EARTHWORK - WASTEWATER TREATMENT PLANT ACCESS DRIVE

WWTP ACCESS AND BERM	STAGE 1 (CU YD)		STAGE 2 (CU YD)	
	UNSUITABLE	FURNISHED	UNSUITABLE	FURNISHED
TOTAL	4,281.7	2,748.0	0.0	0.0

8/27/2012

COMPANY NAME: HRGreen.com  
 PROJECT CONTACT: HRGreen.com  
 CLIENT: MCHENRY COUNTY  
 DATE PLOTTED: 8/24/2012  
 PLOT PRINTER: PLOT PRINTER  
 PEN TABLE: PenTable

HRGreen.com  
 HRGreen.com  
 HRGreen.com

USER NAME	DESIGNED	REVISED
FILE NAME	DRAWN	REVISED
PLOT SCALE	CHECKED	REVISED
PLOT DATE	DATE	REVISED

MCHENRY COUNTY  
 DIVISION OF TRANSPORTATION

SCHEDULE OF QUANTITIES  
 CHARLES J. MILLER ROAD ROADWAY IMPROVEMENTS  
 SCALE: N.T.S. SHEET NO. 3 OF 4 SHEETS STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
3860	09-00372-00-PW	MCHENRY	252	13
FED. ROAD DIST. NO.			ILLINOIS FED. AID PROJECT	

CONTRACT NO. 63633