STA MAINLINE DIRECTION | RT/LT MUTCD CODE DESCRIPTION QTY STA MAINLINE DIRECTION | RT/LT MUTCD CODE DESCRIPTION W
ADV |—474 EB Both W9—3(O)—48 CENTER LANE CLOSED AHEAD 2 43+00 I—155 NB Both R2—1-3648 SPEED LIMIT XX 1
ADV |—474 EB Both W16—-3A(0)—3612 XX MILES 2 43+00 1-155 NB Both R2—-1106-3618 $375 FINE MINIMUM 1
ADV |—474 EB Both WZO—I103(O)—48 ROAD CONSTRUCTION AHEAD 2 43400 I—155 NB Both W21-1113(0)—-3612 BEGINS 1
ADV |—474 EB Both Work Zone Info Sign WORK ZONE INFORMATION 2 43400 I—155 NB Both W21-1115(0)—-3618 WORK ZONE 1
ADV |1—=74 EB Both wW9—-3(0)—48 CENTER LANE CLOSED AHEAD 2 46+00 I—155 NB RT W4—-3R(0)—48 ADDED LANE RIGHT SYMBOL 1
ADV =74 EB Both W16—-3A(0)—3612 XX MILES 2 55+25 I-155 NB Both R2—-1-3648 SPEED LIMIT XX 2
ADV =74 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 55+25 I—155 NB Both R2—-1106—-3618 $375 FINE MINIMUM 2
ADV —74 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 55+25 I-155 NB Both W21-1113(0)-3612 BEGINS 2
ADV |—=74 WB RT STD 701400-05 IDOT ADVANCED SIGNING STANDARD 1 55+25 I-155 NB Both W21—I115(O)—3618 WORK ZONE 2
459+30 1—74 WB Both GZO*I103(O)73660 END WORKZONE SPEED LIMIT 2 404+00 |Ex Ramp D Morton EB RT W20—|905(O)—48 RAMP WORK AHEAD 1
474+00 |—=74 EB Both W9—-3(0)—48 CENTER LANE CLOSED AHEAD 2 405+00 |Ex Ramp D Morton EB RT W5—-4(0)—48 RAMP NARROWS 1
485+00 |=74 EB Both W9—-3(0)—48 CENTER LANE CLOSED AHEAD 2 505+50 |[Ex Ramp E Morton WB LT W20-7(0)—48 FLAGGER SYMBOL 1
535+15 |—=74 WB RT D9—-1906(G)—4236 EXIT (ARROW) RIGHT 1 ADV Alexander St. EB RT M1—-1-24 #N/A 1
542450 1—74 WB RT D4—1102(G)—3648 EXIT OPEN AHEAD 0 ADV Alexander St. EB RT M3—4(0)—-2412 #N /A 1
546+80 |—=74 EB RT W4—-1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 ADV Alexander St. EB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
564+00 |1—=74 EB Both R2—-1-3648 SPEED LIMIT XX 2 ADV Bond St. EB RT W20—|103(O)—36 ROAD CONSTRUCTION AHEAD 1
564+00 |—=74 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 ADV Clark St. EB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
564+00 |—=74 EB Both W21—I113(O)—3612 BEGINS 2 22+00 Morton NB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
564+00 =74 EB Both W21-1115(0)—3618 WORK ZONE 2 24+00 Morton NB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
565+00 |1—74 WB Both R2—-1-3648 SPEED LIMIT XX 2 26+00 Morton NB RT W21—1A(O)—36 WORKERS SYMBOL 1
565+00 |—=74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2 44+23 Morton SB RT W5—-4(0)-36 RAMP NARROWS 1
565+00 =74 WB Both W21-1113(0)—-3612 BEGINS 2 44+23 Morton SB RT W13-1(0)—2424 ADVISORY SPEED (PLAQUE) 1
565+00 |=74 WB Both W21-1115(0)—3618 WORK ZONE 2 49+75 Morton SB RT W13-4(0)—1818 ON RAMP 1
574+00 |—=74 EB RT D4—I102(G)—3648 EXIT OPEN AHEAD 0 49+75 Morton SB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
574+00 |=74 EB RT W13—-1(0)—2424 ADVISORY SPEED (PLAQUE) 1 51+25 Morton SB RT W21—-1A(0)-36 WORKERS SYMBOL 1
582+50 |1=74 WB RT W4—1R(O)—48 MERGING TRAFFIC RIGHT SYMBOL 1 55+25 Morton SB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
585+00 |—=74 EB RT D4—1102(G)—3648 EXIT OPEN AHEAD 0
594+15 |—74 WB RT R1—-2-48 YIELD 1
596+85 |—=74 WB RT W4—-1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1
601+00 |—=74 WB Both R2—-1-3648 SPEED LIMIT XX 2
601+00 |—74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2
601+00 |—=74 WB Both W21-1113(0)—3612 BEGINS 2
601+00 |—=74 WB Both W21-1115(0)—3618 WORK ZONE 2
608+00 |—=74 EB RT W4—-1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1
611+73 |=74 EB RT R1—2—-48 YIELD 1
618+00 |1—=74 EB RT R1—-2-48 YIELD 1
624+00 |—74 WB Both W472R(O)748 LANE ENDS RIGHT SYMBOL 2
625+00 |—=74 EB Both G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2
113+00 Ex Ramp A WB Both W3—2(O)—48 YIELD AHEAD (ARROW) 2
209+50 Ex Ramp B WB LT W20—-7(0)—48 FLAGGER SYMBOL 1
204+50 Ex Ramp B WB RT W574(O)748 RAMP NARROWS 1
204+50 Ex Ramp B WB RT W13—-1(0)—2424 ADVISORY SPEED (PLAQUE) 1
412+50 Ex Ramp D EB LT W372(O)748 YIELD AHEAD (ARROW) 1
207+50 Ex Ramp E NB LT W20—-7(0)—48 FLAGGER SYMBOL 1
334+00 Ex Ramp F EB LT WZO—7(O)—48 FLAGGER SYMBOL 1
115+00 Ramp H WB RT W20-7(0)—48 FLAGGER SYMBOL 1
110+00 Ramp H WB RT W5—4(O)—48 RAMP NARROWS 1
110+00 Ramp H WB RT W13—-1(0)—2424 ADVISORY SPEED (PLAQUE) 1
105+00 Ramp H WB Both W207|103(O)748 ROAD CONSTRUCTION AHEAD 2
ADV |—155 NB RT STD 701400—-05 IDOT ADVANCED SIGNING STANDARD 1
00+20 |—155 SB RT W5—4(O)—48 RAMP NARROWS 1
00+20 |—155 SB RT W13—-1(0)—2424 ADVISORY SPEED (PLAQUE) 1
5+20 |—155 SB RT W20—7(O)—48 FLAGGER SYMBOL 1
15+00 I—155 SB Both W4—-3L(0)—48 ADDED LANE RIGHT SYMBOL 2
23+00 I—155 NB RT W5—-4(0)—48 RAMP NARROWS 1
23+00 |—155 NB RT W13—-1(0)—2424 ADVISORY SPEED (PLAQUE) 1
25+00 |—155 SB Both G20—|103(O)—3660 END WORKZONE SPEED LIMIT 2
26+00 I—155 NB Both W207|103(O)748 ROAD CONSTRUCTION AHEAD 2
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