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21.03 W4—1L | 13+16.00 | 65.88 - =155 SB X MERGE 16
2112 W13-3 | 13+19.00 | -82.04 - [-155 NB X 40 MPH RAMP 20
21.05-1 R2-1 19+16.00 | 100.77 =155 SB X 65 MPH 0.50
21.05-2|R2-1102| 19+16.00 | 100.77 - [-=155 SB X 45 MPH MIN 0.50
23.02 W4—1L | 48+79.82 |-72.76| — [-=155 NB X MERGE 16
2.01-1 R2—1 |453+60.00| 87.35 — =74 EB X SPEED LIMIT — 65 20
2.01-2 | R2—1102 [ 453+60.00| 87.35 — =74 EB X SPEED LIMIT — MIN 45 12
6.06—1 R2—-1 |510+00.00|-68.50| — =74 WB X SPEED LIMIT — 65 0.50
6.06—2 |R2—-1102|5104+00.00|-68.50 — =74 WB X SPEED LIMIT — MIN 45 0.50
7.01 D9-1105|525+04.00| 12.33 - [-74 EB X EXIT 101 W/ ARROW 502+45.00| 44.00 2 2 RELOCATE
12.01 W13-3 [584+39.00| 97.25 - [-74 EB X RAMP SPEED 50 MPH 1.00
12.03 ES—1TA |585+61.65| 62.84 - =74 EB X EXIT 102 A 580+45.00| 48.00 2 2 RELOCATE
12.05 D10—-6 [586+30.08| 62.41 - =74 EB X MILE MARKER 102 587+89.97| 62.66 1.00 RELOCATE
12.04 W4—1R | 588+57.00|-65.87| — =74 WB X MERGE 588+64.32| —69.80 1.00 RELOCATE
4T.01 266 =74 EB X |-74 USE LEFT LANE 480+00.00 6.43 10
4T.02 266 1-74 EB X [-=155 USE RIGHT LANE 480+00.00| 77.82 1"
17.03 |R3-1031| 28+00.00 | —0.26 - MORTON NB X 2 ARROWS AHEAD, 1 ARROW TURN 6
18.03 |R3-1033| 31+01.00 | 43.54 - MORTON NB X 2 ARROWS AHEAD, 1 ARROW TURN ONLY 29+00.00 55.27 1.00 RELOCATE
17T.03 272 MORTON NB X LEFT LANE ARROW UP, RIGHT LANE UP/RIG| 28+01.70 -0.26 6
18T.03 272 MORTON NB X LEFT LANE ARROW UP, RT LANE UP/RT ON| 29+30.00 39.50 6
14.06 W13-3 | 204+52.40( 21.50 - MORTON RAMP B - X RAMP SPEED 40 MPH 20
TOTALS 2 4 4 4 34 110
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