AGGREGATE AGGREGATE | STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE | UNDERDRAINS | PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4| TYPE B 8" SHOULDERS 4 REMOVAL REMOVAL PAVEMENT (NEW TO REMAIN TOTAL (NEW TO REMAIN TOTAL
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD sQ YD sQ YD SQ YD SQ YD FooT SQ YD cu YD sa YD sa YD FOOT FOOT FoOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0 34912.5
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 Q0 0 0.0 1675. 0
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE 0.0 3000. 0 TEMPORARY
1-74 486+00. 00 501+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SCREEN 0.0 3000. 0 CONCRETE
1-74 501+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 FROM 0.0 3000. 0 BARRIER
1-74 516+00. 00 531+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 PREVIOUS 0.0 2625.0 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0.0 PREVIQUS
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 2487.5 STAGE
1-74 546+00. 00 561+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 2762.5
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0.0 2562.5 FOOT
1-74 576+00. 00 591+00. 00 0 0 0 0 0 0 143 8 0 0 0 0 0 0.0 2675.0 36362. 0
1-74 591+00. 00 £06+00. 00 0 0 0 0 0 0 101 6 0 0 0 0 25.0 2562.5
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0.0 1300. 0 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 125.0 TEMPORARY
1-74 £36+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 2237.5 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 2900. 0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0.0 487.5 FOOT
[-155 37+50. 00 51+00, 00 0 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0 1512.5
[-155 51+00. 00 £6+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 137.5 0.0 TEMPORARY
Morton Ave. | 28+25.00 36+50. 00 0 0 0 0 0 0 28 0 0 0 0 0 GLARE SCREEN 450. 0 0.0 CONCRETE
Morton Ave. | 36+50. 00 44+75. 00 0 0 0 0 0 0 189 8 0 235 0 0 SYSTEM 362.5 0.0 BARRIER
Morton Ave. | 44+75.00 58+00. 00 0 0 0 0 0 0 5 0 0 0 0 0 537.5 0.0
FOOT FOOT
TOTALS 0 0 0 0 0 0 467 22 0 235 TOTALS 0 0 0 1512.5 33400. 0 0.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 459+50. 81 34. 85 WIDE 1 0 0 0
LOCATION MARK ING MARK ING MARK ING MARK ING MARK ING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 605+25. 29 -16. 25 NARROW 0 1 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-155 12+45. 23 24.68 NARROW 0 1 0
LETTERS TYPE 111 TYPE I1I TYPE I1I TYPE 111 MARK ING TYPE 11 TYPE II TYPE II 1-155 40+14. 44 -29. 63 WIDE 1 0 0 0
& SYMBOLS 4 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 127
MORTON 41+65. 32 -72.8 WIDE 1 0 0 0
ROAD STATION FROM STATION TO SQ FT FOOT FOOT FOOT FOOT SQ FT FOOT FOOT FOOT MORTON 32+76. 88 -21.01 WIDE 1 0 0 0
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 MORTON 50+01. 10 -46. 43 WIDE 1 0 0 0
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 0
1-74 486+00. 00 501+00. 00 0 0 0 0 0 0 0 0 0
1-74 501+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0
1-74 516+00. 00 531+00. 00 0 0 0 0 0 0 0 0 0
RAMP G/ H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 0 0 0
1-74 546+00. 00 561+00. 00 0 0 0 0 0 0 0 0 0
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0
1-74 576+00. 00 591+00. 00 0 0 0 0 0 990 2702 0 0
1-74 591+00. 00 606+00. 00 0 347 0 0 0 288 1060 0 0
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 0 IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
Morton Ave. 16+00. 00 28+25. 00 26 1772 387 0 26 1161 0 0 0 TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS | TEMPORARY RELOCATE RELOCATE
Morton Ave. | 28+25.00 36+50. 00 9 1378 314 0 23 784 0 0 Q ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. | 36+50. 00 44+75. 00 0 2280 0 0 0 691 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON- REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. | 44+75.00 58+00. 00 60 3433 0 0 0 266 0 0 0 RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 | TEST LVL 2
TEST LVL 2 | TEST LVL 2
TOTALS 95 9209 700 0 48 4180 3762 0 0 WIDE 3 0 0 3 B - 0
NARROW 0 0 0 - 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARK ING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS | TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 | TEST LVL 3
STAGE 1B 686 3. 25 TEST LVL 3 | TEST LVL 3
WIDE 2 0 3 2 - -
NARROW 2 0 2 - 2 0
= - - WAl TOTAL | SHEE
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