(INCLUDED IN TRAFFIC CONTROL AND PROTECTION (SPECIAL))

STA MAINLINE DIRECTION [ RT/LT MUTCD CODE DESCRIPTION QTY STA MAINLINE DIRECTION | RT/LT MUTCD CODE DESCRIPTION QTY
ADV —474 EB RT STD 701400-05 IDOT ADVANCED SIGNING STANDARD 1 546+00 1-74 WB Both W5-2(0)-48 NARROW BRIDGE 2
ADV |—474 EB LT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1 549+30 1-74 EB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
ADV |—474 EB Both W20-7(0)—48 FLAGGER SYMBOL 1 554+00 1-74 WB Both W5-2(0)-48 NARROW BRIDGE 2
ADV 1—474 EB Both W16-3A(0)—3612 XX MILES 1 552+00 1—74 WB LT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADV I—474 EB Both ARROW BOARD ARROW BOARD 1 555+10 1-74 EB RT R1-2-48 YIELD 1
ADV 1—474 EB Both | W21-1115(0)-3618 WORK ZONE 2 556+25 1-74 EB LT W20-7(0)—48 FLAGGER SYMBOL 1
ADV 1—474 EB Both R2—1-3648 SPEED LIMIT XX 2 556+25 1-74 EB LT W16-3A(0)—3612 XX MILES 1
ADV I—474 EB Both R2—-1106—3618 $375 FINE MINIMUM 2 560+00 1-74 EB Both W24—-1AL(0)—48 DOUBLE REVERSE CURVE LEFT (ARROWS) | 2
ADV |—474 EB Both | W20-1908(0)-9636 BE PREPARED TO STOP 2 561+00 1-74 WB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
ADV |—474 EB Both | W21-1113(0)-3612 BEGINS 2 561+09 1-74 EB Both W5-2(0)-48 NARROW BRIDGE 2
ADV —474 EB Both STD 701400—05 IDOT ADVANCED SIGNING STANDARD 1 572+40 1—74 WB LT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADV I—74 EB Both R2—1-3648 SPEED LIMIT XX 4 573+00 1-74 WB Both W5-2(0)-48 NARROW BRIDGE 2
ADV 1—74 EB Both R2-1106—3618 $375 FINE MINIMUM 4 577+00 1-74 WB Both W24—-1AL(0)—48 DOUBLE REVERSE CURVE LEFT (ARROWS) | 2
ADV =74 EB Both W1-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 578+00 1-74 EB RT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADV I—74 EB Both W16-3A(0)—3612 XX MILES 4 579+17 1—74 WB RT R1-2-48 YIELD 1
ADV —74 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 583+00 1—74 WB RT ARROW BOARD ARROW BOARD 1
ADV —74 EB Both | W21-1113(0)-3612 BEGINS 4 583+00 1—74 WB RT W20-1908(0)-9636 BE PREPARED TO STOP 1
ADV I—74 EB Both | W21-1115(0)-3618 WORK ZONE 4 589+35 1—74 EB RT W20-7(0)—48 FLAGGER SYMBOL 1
ADV I—74 EB Both [Work Zone Info Sign WORK ZONE INFORMATION 2 589+35 1—74 EB RT W16-3A(0)-3612 XX MILES 1
ADV 1—7 4 EB Both W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 598+25 1—74 WB Both W1—-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
ADV =74 EB Both W3-2(0)-48 YIELD AHEAD (ARROW) 1 599+50 1—74 EB LT ARROW BOARD ARROW BOARD 1
ADV —74 EB Both R1—2-48 YIELD 1 599+50 1—74 EB LT W20-1908(0)-9636 BE PREPARED TO STOP 1
ADV —74 EB Both W1—-4BR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 605+00 1—74 EB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
ADV 1—74 EB Both W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1 612+00 1—74 EB RT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADV I—74 WB Both W1-4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2 613+90 1—74 EB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
ADV I—74 WB Both W16-3A(0)—3612 XX MILES 6 617+00 I—74 WB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
ADV 1—74 WB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 618+50 1—74 EB RT R1-2-48 YIELD 1
ADV =74 WwB Both R2-1-3648 SPEED LIMIT XX 2 625+00 1—74 EB Both | G20-1103(0)-3660 END WORKZONE SPEED LIMIT 2
ADV —74 WB Both R2—-1106—3618 $375 FINE MINIMUM 2 210+65 Ex Ramp E EB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV —74 WB Both | W21-1113(0)-3612 BEGINS 2 340+85 EX Ramp F EB LF W4—-31(0)-48 ADDED LANE RIGHT SYMBOL 1
ADV —74 WB Both | W21-1115(0)-3618 WORK ZONE 2 112+00 Ramp H WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV I—74 WB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 117+00 Ramp H WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
465+35 I—74 EB Both W1-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 409+00 Ramp D EB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
469+05 I1—7 4 WB Both W1—4L(0)-48 LANE SHIFT LEFT (ARROW) 2 318+00 Ramp C NB Both W3-2(0)-36 YIELD AHEAD (ARROW) 2
477+00 1—74 WB Both ARROW BOARD ARROW BOARD 1 318+00 Ramp C NB Both W21-1A(0)—48 WORKERS SYMBOL 2
477+00 —74 WB Both | W20-1908(0)-9636 BE PREPARED TO STOP 1 216+00 Ramp B - Both W20-1103(0)—-36 ROAD CONSTRUCTION AHEAD 2
484+00 1—74 WB LT W20-7(0)—48 FLAGGER SYMBOL 1 221+00 Ramp B - Both W21-1A(0)-36 WORKERS SYMBOL 2
484+00 1—74 WB LT W16-3A(0)-3612 XX MILES 1 ADV =155 NB Both R2—1-3648 SPEED LIMIT XX 2
490+00 I—74 WB Both W1-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 ADV 1155 NB Both R2—1106-3618 $375 FINE MINIMUM 2
500+00 I—74 EB Both W1-4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2 ADV 1-155 NB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
500+00 I—74 EB Both W1-4R(0)—48 LANE SHIFT RIGHT (ARROW) 1 ADV 1-155 NB Both | W21-1113(0)-3612 BEGINS 2
500+00 =74 EB Both W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 ADV 1-155 NB Both | W21-1115(0)-3618 WORK ZONE 2
507+50 I—74 EB LT W20-7(0)—48 FLAGGER SYMBOL 1 ADV =155 NB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
507+50 —74 EB LT W16-3A(0)—3612 XX MILES 1 ADV 1155 NB Both W1-4bR(0)-48 LANES SHIFT RIGHT (ARROWS) 4
515+36 —74 WB RT W1—-4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2 ADV 1-155 NB Both W16-3A(0)—3612 XX MILES 6
515+36 I—74 WB RT R1—2-48 YIELD 1 5+00 1155 NB RT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
520+50 I—74 EB RT ARROW BOARD ARROW BOARD 1 17+00 1155 NB RT ARROW BOARD ARROW BOARD 1
520+50 —74 EB RT W20-1908(0)-9636 BE PREPARED TO STOP 1 17+00 I-155 NB RT W20-1908(0)-9636 BE PREPARED TO STOP 1
522+75 =74 WB RT W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 22+00 I—155 NB RT w20-7(0)—48 FLAGGER SYMBOL 1
530+00 I—74 WB RT W20-1900R—-4836 | CRASH INVESTIGATION SITE (ARROW RIGHT) | 1 22400 1155 NB RT W16-3A(0)-3612 XX MILES 1
531+70 —74 WB RT W20-1900R—-4836 | CRASH INVESTIGATION SITE (ARROW RIGHT) | 1 29+00 1155 SB RT W20-7(0)—48 FLAGGER SYMBOL 1
532+50 —74 WB Both W1—-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 29+00 1155 SB RT W16-3A(0)-3612 XX MILES 1
533+10 I—74 EB Both W5-2(0)-48 NARROW BRIDGE 2 32+75 =155 SB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
538+00 I—74 EB LT W20-7(0)—48 FLAGGER SYMBOL 1 34+00 I—155 SB RT ARROW BOARD ARROW BOARD 1
538+00 —74 EB Both W1—-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
538+50 —74 WB LT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
545+50 I—74 EB LT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
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