STA MAINLINE DIRECTION | RT/LT MUTCD CODE DESCRIPTION QTY STA MAINLINE DIRECTION | RT/LT MUTCD CODE DESCRIPTION QTY
45+00 I-—155 SB Both G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2 26+00 Morton NB RT M6—1R(0)—2115 #N/A 1
45+00 I-—155 NB LT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1 31+00 Morton NB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
49+50 I-—155 NB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 39+50 Morton NB RT W20—-1900R—-4836 CRASH INVESTIGATION SITE (ARROW RIGHT) 1
ADV =155 On Ramp NB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 40+50 Morton NB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
40+00 =155 On Ramp NB RT R1—-2-48 YIELD 1 48+35 Morton SB RT W21—-1A(0)-36 WORKERS SYMBOL 1
43+00 =155 On Ramp NB RT R2—-1-3648 SPEED LIMIT XX 1 49+50 Morton - - W21—-1A(0)-36 WORKERS SYMBOL 1
43+00 =155 On Ramp NB RT R2-1106-3618 $375 FINE MINIMUM 1 51+25 Morton - - W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1
43+00 I—155 On Ramp NB RT W21-1113(0)—3612 BEGINS 1 51+25 Morton - - W20-1103(0)—-36 ROAD CONSTRUCTION AHEAD 1
43+00 I—155 On Ramp NB RT W21-1115(0)—3618 WORK ZONE 1 51+35 Morton SB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
46+00 I—155 On Ramp NB Both W3—2(O)—48 YIELD AHEAD (ARROW) 2 53+00 Morton SB RT W20—|103(O)—36 ROAD CONSTRUCTION AHEAD 1
14+15 Morton NB RT R2—-1-3648 SPEED LIMIT XX 2 508+00 Morton Ramp E WB Both W3—2(O)—48 YIELD AHEAD (ARROW) 2
14+15 Morton NB RT R2—-1106—-3618 $375 FINE MINIMUM 2 503+00 Morton Ramp E WB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
14+15 Morton NB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1 * DETROIT NB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
14+70 Morton NB - W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1 * DETROIT SB RT M4—-8(0)—3015 #N/A 2
14+70 Morton NB - W20—|103(O)—36 ROAD CONSTRUCTION AHEAD 1 * DETROIT SB RT W‘|6—5pR(O)—2418 SUPPLEMENTAL ARROW RIGHT 2
15+20 Morton SB - W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1 * DETROIT SB RT W20-2(0)—48 DETOUR AHEAD 1
15+20 Morton SB - W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1 * DETROIT SB RT W20-3(0)—-36 ROAD CLOSED AHEAD 1
17+56 Morton NB - W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1 * JACKSON NB RT M4—-8A(0)—2418 #N/A 1
17+56 Morton NB - W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1 * JACKSON SB RT M4—-8(0)—3015 #N/A 2
18+35 Morton NB RT W21-1A(0)-36 WORKERS SYMBOL 1 * JACKSON SB RT M4—-9L(0)—-3024 #N/A 1
20+10 Morton SB - W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1 * JACKSON SB RT M4—-9R(0)—3024 #N/A 1
20+10 Morton SB - W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1 * JACKSON SB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
20+70 Morton NB — W16-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1 * JEFFERSON NB RT M4-8(0)-3015 #N/A 2
20+70 Morton NB — W20-1103(0)-36 ROAD CONSTRUCTION AHEAD 1 * JEFFERSON NB RT M4-9R(0)-3024 #N/A 1
23+52 Morton NB - W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1 * JEFFERSON NB RT M4—10R(0)—4818 #N/A 1
23+52 Morton NB - W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1 * JEFFERSON NB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
25+80 Morton NB Center R3—-2-36 NO LEFT TURN (ARROW) 1 * JEFFERSON SB RT M4-8(0)—-3015 #N/A 1
26+15 Morton SB RT R3—-2-36 NO LEFT TURN (ARROW) 1 * JEFFERSON SB RT M4—-8A(0)—2418 #N/A 1
26+76 Morton NB - W20-1103(0)—-36 ROAD CONSTRUCTION AHEAD 1 * JEFFERSON SB RT M4—-9R(0)—3024 #N/A 1
31+05 Morton SB RT R3—-2-36 NO LEFT TURN (ARROW) 1 * JEFFERSON SB RT M4—10L(0)—4818 #N/A 1
31+05 Morton SB RT R10—-11-3648 NO TURN ON RED 1 * JEFFERSON SB RT R11-2(0)—4830 ROAD CLOSED 1
36+00 Morton SB RT W4—-1R(0)-36 MERGING TRAFFIC RIGHT SYMBOL 1 * JEFFERSON SB RT R11-4(0)-6030 ROAD CLOSED TO THRU TRAFFIC 1
49+89 Morton - - W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1 * VETERANS NB RT M4—-8(0)—3015 #N/A 1
49+89 Morton - - W20-1103(0)—-36 ROAD CONSTRUCTION AHEAD 1 * VETERANS NB RT M4—-9L(0)—-3024 #N/A 1
16+35 Morton NB RT W1—4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 1 * VETERANS NB RT W16-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
23+03 Morton SB - W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1 * VETERANS NB RT W20-2(0)—48 DETOUR AHEAD 1
23+03 Morton SB - W20—I103(O)—36 ROAD CONSTRUCTION AHEAD 1 * VETERANS NB RT W20—3(O)—36 ROAD CLOSED AHEAD 1
24+80 Morton NB RT W1—4bR(0)—36 2 LANES SHIFT RIGHT (ARROWS) 1 * VETERANS SB RT M4—8(0)—3015 #N/A 1

* VETERANS SB RT M4—-9R(0)—3024 #N/A 2
* VETERANS SB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
NOTE:
» SEE JEFFERSON DETOUR PLAN FOR PLACEMENT
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