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21.03 W4a—1L | 13+16.00 65.88 — I—155 SB X MERGE 1.00
21.12 wi13—3 | 13+19.00 | —82.04 | — I—155 NB X 40 MPH RAMP REMOVE
1T.01—L - - 263 |1—474 EB X CAUTION REDUCE SPEED FOR MERGER ADV 10
1T.01-R - - 263 |1—474 EB X CAUTION REDUCE SPEED FOR MERGER ADV 10
6.08 [R2-1104A[505+06.00| —-82.59 | — 1—74 WB X TRUCKS OVER 1 TON 55 MPH 2 2
7.02 W4—-3R |522+14.00] —-57.84 | — —74 wB X TWO WAY TRAFFIC 1.00
12.03 E5—1A [582+00.00| 42.40 - 1-74 EB X EXIT 102 A 583+55.09| 59.00 RELOCATE
12.07 | D1-1016 |588+23.55| 76.36 - 1-74 EB X EXIT 102B SIGN 1-74 E 589+56.38| 76.35 2 2 RELOCATE
14.01 wa—1R |606+43.19| 70.86 — =74 EB X MERGE REMOVE
11.05S 575+50.00 - 1-74 EB | X OVERHEAD SIGN STRUCTURE 2 1
11.05V—1] D3—1105 | 575+50.00 OH — 1—74 EB X NORTHBOUND MORTON AVE EXIT 102B REMOVE
11.05V—2| D3—1105 | 575+50.00 OH — 1—74 EB X SOUTHBOUND MORTON AVE EXIT 102A REMOVE
11T.05—1 - - 269 1-74 EB X EXIT 102B NORTHBOUND MORTON AVE 1[574+470.00| 89.00 68
117.05-2 - - 269 1-74 EB X EXIT 102A SB MORTON AVE (UP/RIGHT |574+470.00| 89.00 74
1T.02—L - - 263 1-74 EB X THRU TRAFFIC KEEP LEFT ADV 8
1T.02-R - - 263 1-74 EB X THRU TRAFFIC KEEP LEFT ADV 8
4.03—1 R3—4 |476+17.00 —0+01.55] — 1-74 EB X NO U—-TURN IN MEDIAN OF |-74 0.50
4.03-2 | R3—1101 [476+17.00| —1.55 - =74 EB X EXCEPT AUTHORIZED VEHICLES 0.50
4.04—1 R3—4 |476+17.00] —1.55 — =74 WB X NO U—TURN IN MEDIAN OF |-74 0.50
4.04—2 | R3—1101 |476+17.00| —1.55 — =74 wB X EXCEPT AUTHORIZED VEHICLES 0.50
6.015 515+61.00 - 1-74 EB | X OVERHEAD SIGN STRUCTURE 2 1
6.01V—1 [D1—1104a|515+61.00 OH - 1-74 EB X =74 EAST, INDIANAPOLIS REMOVE
6.01V—2 | D9—1105 [515+61.00 OH — I—74 EB X EXIT 101 SUPPL. REMOVE
6.01V—3 [D1—1104b|515+61.00 OH — 1—74 EB X =155 SOUTH, LINCOLN REMOVE
6.04S 508+00.00 — —74 we | x OVERHEAD SIGN STRUCTURE 2 1
6.04V |D1-11088|508+00.00 OH — —74 wWB X 474 WEST MOL R ISLAND PEK. 1 MI, =74 W PEORIA REMOVE
6T.01 - - 266 =74 EB X |=74 AHEAD EXIT 1-155 SOUTH LINCOLN 503+00.00| 81 175
6T.02 — — 267 =74 WwB X |—474 WEST KEEP LEFT 505+05.00| —82.5 121
6T.04 — — 268 =74 wB X |—74 WEST KEEP RIGHT 508+30.00|—82.50 51
18.06 | D1—-1048 | 33+00.00 | —-59.76 | — MORTON SB X MORT AVE ARROW AHEAD, |-74 E LEFT BLOOM. 2 2
18.08S 34+448.00 - MORTON SB/NB| X OVERHEAD SIGN STRUCTURE 2 1
18.08V—1|D1-1035b| 34+48.00 OH - MORTON NB X I-74 EAST BLOOMINGTON REMOVE
18.08V—2|D1—-1035c| 34+48.00 OH — MORTON NB X MORTON AVE (AHEAD) REMOVE
18.08V—3|D1-1035a| 34+48.00 OH — MORTON NB X |—74 WEST PEORIA NEXT RIGHT REMOVE
PR18.08 - - - MORTON SB X [I=74 EAST BLOOMINGTON PR PR X
19.02 W13—3 |504+29.46| —21.32 | — | MORTON RAMP E| — X 30 MPH RAMP 1.00
TOTALS TOTALS 5 0 6 6 8 4 524 0
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