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13.01 W3—1A  [614+53.79] 16.92 | — [ MORTON RAMP F[ — X STOP SIGN AHEAD 1.00
13.03 W3—1A | 614+46.00(—-32.01| — | MORTON RAMP F| — X STOP SIGN AHEAD 1.00
13.05 D9-7 615+01.20| 20.41 | — | MORTON RAMP F| — X BLUE. GAS SIGN, RAMP TO SB MORTON AVE. 2 2
13.07—1 R2-5C 616+41.84|—32.64 MORTON RAMP F| — SPEED ZONE AHEAD 0.50
13.07-2| R2—1101-24|616+41.84|—32.64| — [ MORTON RAMP F|[ — X 35 MPH SIGN 0.50
18.02-2 R3-2 31+25.00 |—61.97| — MORTON SB X NO LEFT TURN 0.33
18.02-3 R5—1 31+25.00 |—61.97 — MORTON SB X DO NOT ENTER 0.33
18.04—1 R6—1R 31+83.00 | —60.93| — MORTON SB X ONE WAY, RIGHT 0.33
18.04—2 R3-2 31+83.00 | —60.93| — MORTON SB X NO LEFT TURN 0.33
18.04-3 R5—1 31+83.00 | —60.93| — MORTON SB X DO NOT ENTER 0.33
PR18.02 R5—1 - - — | MORTON RAMP F|EB X |DO NOT ENTER PR| PR X
PR18.04 R5—1 - — — | MORTON RAMP F|EB X [DO NOT ENTER PR] PR X
20.02 D1-1044 | 44+98.49 [-61.20| — MORTON SB X =74 E BLOOM MORT AVE, |-74 W PEORIA 2 2
PR20.02 — - - MORTON SB X [I=74 WEST PEORIA DIAGONAL RIGHT ARROW PR PR X
20.04 R2—1 47+00.00 | —46.62] — MORTON SB X SPEED LIMIT 40 1.00
TOTALS 3 3 4 4
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