STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY
ADV |—474 EB Both R2—1-3648 SPEED LIMIT XX 2 549+10 I—74 EB RT W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 2
ADV |—474 EB Both R2—1106-3618 $375 FINE MINIMUM 2 553+80 I—74 WwB Both W1—4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 2
ADV I—474 EB Both W16—3A(0)—3612 XX MILES 2 556+00 I—74 WB Both W5-2(0)—48 NARROW BRIDGE 2
ADV I—474 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 556+30 1-74 EB RT R1—-2-48 YIELD 1
ADV |—474 EB Both W21-1113(0)—3612 BEGINS 2 561+50 I—74 wB Both W1—-4bR(0)—-36 2 LANES SHIFT RIGHT (ARROWS) 2
ADV 1—474 EB Both | W21—-1115(0)-3618 WORK ZONE 2 563+00 1—74 EB Both W5-2(0)—48 NARROW BRIDGE 2
ADV —474 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 572+50 =74 EB Both W1-4bR(0)-48 2 LANES SHIFT RIGHT (ARROWS) 2
ADV 71 B Both R7_1-3648 SPEED LIMIT XX 2 575+00 I—74 WB Both W5-2(0)—48 NARROW BRIDGE 2
ADV 74 B Both R2-1106-3618 $375 FINE MINIMUM 5 577+00 I—74 WB Both W24—1AL(0)—48 DOUBLE REVERSE CURVE LEFT (ARROWS) 2
ADV —74 FB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 5/8+38 =74 w8 RT R1-2-48 YIELD !
ADV I—7 4 EB Both | W16-3A(0)-3612 XX MILES 2 990475 =74 wB RT R1-2-48 VIELD !
DV 2 T 5ot WZ20-1103(0)—48 SOAD CONSTRUCTION AHEAD > 599+00 —74 WB Both W20-1900R—4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 2
DV 2 5 Both | W21-1113(0)-3612 SECINS > 616+50 —74 WB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
oV — 5 Both | W21=1115(0)=3618 VORK ZONE > 620+50 I—74 EB Both | G20—1103(0)—3660 END WORKZONE SPEED LIMIT 2
- 108+00| Ex. Ramp A WB Both W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 2
ADV -7 4 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 173400 Ex Ramp A WE Soh W3—2(0)—48 YIELD AHEAD (ARROW) >
ADV I—74 EB RT W4—1R(0)-48 MERGING TRAFFIC RIGHT SYMBOL 1 378700 Ex Ramp C T W3=2(0)=48 YIELD AHEAD (ARROW) >
ADV =74 £B RT R1-2-48 VIELD ! 216+00| Ex. Ramp B Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
ADY |74 £8 RT W3-2(0)-48 YIELD AHEAD (ARROW) ! 221+00]| Ex. Ramp B Both W21-1A(0)—48 WORKERS SYMBOL 2
ADV I—74 wB Both W1—4bL(0)-48 2 LANES SHIFT LEFT (ARROWS) 2 270765 Ex. Ramp E 5 Soth W3-2(0)-48 YIELD AHEAD (ARROW) >
ADV =74 W8 Both | W16-3A(0)-3612 XX MILES 6 214+00| Ex. Ramp E EB RT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADV —74 WB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 508500 Ramp E WB Both W3—2(0)—48 YIELD AHEAD (ARROW) >
ADV 1I—74 w8 Both R2-1-3648 SPEED LIMIT XX 2 16+00 Ramp E SB Both W1—4R(0)—48 LANE SHIFT RIGHT (ARROW) 2
ADV I—74 WB Both R2—1106-3618 $375 FINE MINIMUM 2 13775 Ramp E S Bolh W21 _1A(0)—48 WORKERS SYMBOL >
ADV 1-74 WB Both | W21-1113(0)-3612 BEGINS 2 335400 Ex. Ramp F SB Both W24—-1L(0)-48 SINGLE REVERSE CURVE LEFT (ARROWS) 2
ADV 1-74 WB Both | W21-1115(0)-3618 WORK ZONE 2 117+00 Ramp H WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV =74 WB Both | Work Zone Info Sign WORK ZONE INFORMATION 2 ADV |—155 NB Both W16—-3A(0)-3612 XX MILES 4
460+00 =74 WB Both G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2 ADV |1—155 NB Both W20—-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
462400 I—74 EB Both W1—-41(0)—48 LANE SHIFT LEFT (ARROW) 2 ADV 1-155 NB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
469+00 I—74 WB Both W1—4bR(0)—36 2 LANES SHIFT RIGHT (ARROWS) 2 ADV 1-155 NB Both R2—1-3648 SPEED LIMIT XX 2
469+00 |-74 WB Both W1—-4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 2 ADV I—155 NB Both R2—-1106—-3618 $375 FINE MINIMUM 2
441400 I—74 EB RT W3-2(0)-48 YIELD AHEAD (ARROW) 1 ADV 155 NB Both | W21—1113(0)-3612 BEGINS 2
442425 I—74 EB Center W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 ADV 1-155 NB Both | W21—-1115(0)—3618 WORK ZONE 2
24741 —74 B RT R1—2-48 YIELD 1 ADV 1-156 NB Both W1—4BR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
452425 —74 EB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2 9+50 |—155 SB Both W24—11(0)—48 SINGLE REVERSE CURVE LEFT (ARROWS) 2
470460 |—74 EB Center W12—1(0)—48 DOUBLE ARROW 1 15+05 I—155 SB Center W4—-3R(0)—48 ADDED LANE RIGHT SYMBOL 1
189175 "~ WE Both W1 _4bR(0)_48 7 LANES SHIFT RIGHT (ARROWS) > 32+00 —155 SB Both | G20—1103(0)—3660 END WORKZONE SPEED LIMIT 2
507400 —74 B Cenfer| W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1 ADV [1-155 On Ramp NB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
508400 72 5 T ARROW BOARD ARROW BOARD " 16+35 Morton NB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
508100 —74 EB RT | W20-1908(0)—9636 BE PREPARED TO STOP 1 ;i*gg m‘”:‘”‘ Eg EI WZO&”?(?;"‘S Roﬁg LCEOFiiELéET'(OANRR%T)AD 1
508+00 74 EB RT ARROW BOARD ARROW BOARD 1 + orton o
508+00 —74 EB RT | W20—-1908(0)—9636 BE PREPARED TO STOP 1 ii:}: uorlor‘ 22 g R1§3ﬁ_§248 NO NLCSFIU;L;R';N(ARRERDOW) 1
orton - -
:1;88 ::;j E: E WrV62?;A7((oO)):346812 FLAGXGXERWSLE!BOL 1 39+50 Morton NB RT W20-1900R—-4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 1
SEFTT — E — —— % D 1 50+10 Morton SB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
51+50 Morton SB RT w21-1A(0)-36 WORKERS SYMBOL 1
519+00 -7 4 EB LT W1—4R(0)—48 LANE SHIFT RIGHT (ARROW) 1 " SETROIT 5 =T W20-1902R(0)—48 SGRT LANE EXIT ONLY 1
522+75 I—74 WB RT W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 * SETROIT B =T WZ0—3(0)—36 ROAD CLOSED ANEAD >
524+10 I-74 EB Center W4-31(0)-48 ADDED LANE RIGHT SYMBOL 1 - DETROIT <B RT W20-7(0)—48 FLAGOER SYMBOL ]
528+25 —74 EB Both W24—1AR(0)—48 DOUBLE REVERSE CURVE RIGHT (ARROWS) | 2 - DETROIT B RT W20-1703(0)-36 ROAD CONSTRUCTION AHEAD ]
530+00 I—74 WB RT W20-1900R— 4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 1 " JTACKSON B T W20—3(0)-36 ROAD CLOSED AHEAD 1
531+70 I—74 wB RT W20-1900R—- 4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 1 ¥ JEFFERSON NB RT W20-3(0)_36 ROAD CLOSED AHEAD 1
543+50 1-74 WB Both W1-4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 2 * JEFFERSON SB RT R11-4(0)—6030 ROAD CLOSED TO THRU TRAFFIC 1
543+50 |—-74 WB Both W1*4bR(O)*36 2 LANES SHIFT RIGHT (ARROWS) 2 * VETERANS NB RT W20-3(0)—36 ROAD CLOSED AHEAD 1
544+00 =74 EB Both W5-2(0)—48 NARROW BRIDGE 2 * VETERANS NB RT W20-7(0)—48 FLAGGER SYMBOL 1
545+50 |1—-74 WB Both W5-2(0)—48 NARROW BRIDGE 2 * VETERANS NB RT W20-1103(0)-36 ROAD CONSTRUCTION AHEAD 1
548+00 I—74 EB RT W20-7(0)—48 FLAGGER SYMBOL 1 * VETERANS SB RT W16-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1
548+00 I—74 EB RT W16-3A(0)—3612 XX MILES 1
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