AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B &” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD Cu YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 4008 0.0 G. 0 17712.5
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 Q 0 0 0 0.0 637.5
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE 0.0 200.0 TEMPORARY
1-74 486+00. 00 501+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SCREEN 0.0 1100.0 CONCRETE
1-74 501+00. 00 516+00. 00 0 0 0 0 0 0 0 0 6] 0 6] 825 FROM 100. 0 2400. 0 BARRIER
1-74 516+00. 00 531+00. 00 0 0 0 0 0 0 0 0 6] o] 0 1103 PREVIOUS 375.0 2837.5 FROM
RAMP G/ H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 o] 0 0 STAGE 0.0 0.0 PREVIOUS
1-74 531400. 00 546+00. 00 0 0 0 0 0 0 0 0 0 0 0 452 875.0 487.5 STAGE
1-74 546+00, 00 561+00, 00 0 0 0 0 0 0 0 0 Q Q 0 1501 2075.0 1737.5
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 6] 127 FOOT 0.0 1500. 0 FOOT
1-74 576+00. 00 591+00. 00 0 0 0 0 0 0 0 0 0 6] 6] 0 4901 0.0 2225.0 20000. 0
1-74 591400, 00 606+00. 00 0 0 0 0 0 0 0 0 0 0 6] 0 0. 0 1162, 5
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0.0 0.0 RELOCATE
1-74 621+00, 00 636+00, 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0 0] 6] 0 SYSTEM 0.0 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0.0 0.0 FOOT
[-155 37+50, 00 51+00. 00 0 0 0 0 0 0 0 0 Q Q 0 0 0 0.0 0.0 3425.0
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0] 6] 0 MODULAR 0.0 G. 0 TEMPORARY
Morton Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 0 6] 0 GLARE SCREEN 0. 0 0. 0 CONCRETE
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 Q o] 0 0 SYSTEM 0.0 0.0 BARRIER
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 6] 0 0 0.0 0.0
FOOT FOOT
TOTALS 0 0 0 0 0 0 0 0 0 0 TOTALS 0 4008 0 3425.0 14287.5 0.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 461+32. 49 -0.47 WIDE 1 0 0
LOCATION MARKING MARKING MARKING MARKING MARKING Z0ONE PAVEMENT PAVEMENT PAVEMENT 1-74 505+95. 60 13, 13 WIDE 1 0 0 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 523+25. 17 66. 24 WIDE 1 0 0
LETTERS TYPE I11 TYPE I1I TYPE I11 TYPE I11 MARKING TYPE II TYPE II TYPE II 1-74 544+80. 75 47,71 WIDE 1 0 0 0
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12" 1-74 546+44. 42 85. 7 WIDE 1 0 0 0
1-74 557+09. 88 -56.41 NARROW 0 0 1
ROAD STATION FROM STATION TO SQ FT FOOT FOQT FOOT FOOT SQ FT FOOT FOOT FOOT 1-74 S576+72. 17 43.99 NARRGOW 0 0 1
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 6] 1-74 603+86. 03 -5.37 WIDE 1 0 0
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 6]
1-74 486+00. 00 501+00. 00 0 1997 0 1377 0 690 0 0 6]
1-74 5014+00. 00 516+00. 00 0 2213 581 1347 0 1073 0 0 653
1-74 516+00. 00 531+00. 00 0 45 181 134 0 864 1138 524 2277
RAMP G/ H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0
1-74 531+00. 00 546+00. 00 0 0 0 0 0 1885 6331 0 1427
1-74 546+00. 00 561+00. 00 0 2329 900 1065 0 1267 4469 0 128
1-74 561+00. 00 576+00. 00 0 430 226 542 0 185 0 0 0
1-74 576+00. 00 591+00. 00 0 1232 460 254 0 547 0 0 1058
1-74 591+00. 00 606+00. 00 0 789 0 224 0 264 0 0 1523
1-74 606+00. 00 621+400. 00 0 0 0 0 0 0 0 0 386
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 6]
[-155 00+00. 00 09+00. 00 0 0 0 0 0 2035 1965 606 330
[-155 09+00. 00 23+00. 00 0 0 0 0 0 524 375 0 46
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
Morton Ave. 16+00. 00 28+25. 00 0 1751 0 160 0 935 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 26 4761 0 1038 23 2138 0 0 Q ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 8180 118 1258 76 3504 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON- REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 18 3690 0 333 6 1657 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 44 27417 2466 7731 105 17568 14278 1130 7826 WIDE 0 0 1 0 - - 0
NARROW 0 0 1 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON- REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
WINTER 2013 3, 048 14. 25 TEST LVL 3 TEST LVL 3
WIDE 3 3 6 0 - - 3
NARROW 0 2 2 0 0 -
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