STA Mainline Direction| RT/LT MUTCD CODE DESCRIPTION QryY STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY
ADV —474 EB Both R2—1-3648 SPEED LIMIT XX 2 219+00 | TempRamp Ef WB RT | W20-1908(0)-9636 BE PREPARED TO STOP 1
ADV —474 EB Both R2-1106-3618 $375 FINE MINIMUM 2 ADV I-155 NB Both STD 701400-05 IDOT ADVANCED SIGNING STANDARD 1
ADV —474 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 6 11+88 I-155 NB LT W16—7pL(0)—2412 DOWNWARD DIAGONAL ARROW LEFT 1
ADV 1-474 EB Both W16-3A(0)-3612 XX MILES 8 12455 =155 NB Both R11-2(0)—-4830 ROAD CLOSED 2
ADV [—474 EB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2 21400 [-155 NB RT W16—7pL(0)-2412 DOWNWARD DIAGONAL ARROW LEFT 1
ADV 1474 EB Both | W21-1113(0)-3612 BEGINS 2 21400 I-155 NB LT W20-1105(0)-48 TRUCKS LEAVING HIGHWAY 1
ADV 1-474 EB Both | W21-1115(0)-3618 WORK ZONE 2 36+00 I-155 SB Both | G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2
ADV |—474 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2 ADV Morton NB RT W16—6p|_(0)—2418 ADVANCED TURN ARROW LEFT 1
ADY =74 EB Both R2-1-5648 SPEED LIMIT XX 2 ADV Morton NB RT w23-2(0)-36 NEW TRAFFIC PATTERN AHEAD 1
ADY /4 £8 Both R2—1106-35618 $§375 FINE MINIMUM 2 16+35 Morton NB RT W1-4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 1
ADV —74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 6 31760 Vorton NE =T W16-3A(0)-3612 X WMILES 1
ADV =74 EB Both | W16-3A(0)-3612 XX MILES 8 40+78 Morton NB RT W20—1901L—4836 | CRASH INVESTIGATION SITE (ARROW LEFT) | 1
ADV =74 E8 Both | W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2 54+20 Morton sB RT W1—4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 1
ADV |- 74 EB Both | W21-1115(0)-3612 BEGINS 2 55+50 Morton wB RT W1-4bR(0)-36 2 LANES SHIFT RIGHT (ARROWS) 1
ADV -4 £8 Both | W21-1115(0)-3618 WORK ZONE 2 Detour IL-98 EB RT W20-2(0)-48 DETOUR AHEAD 1
ADV —74 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 Soiour T — = W20-1105(0)=43 A0 CONSTRUCTION AHEAD 1
457+00 I-73 WB Both | G20—1103(0)—3660 END WORKZONE SPEED LIMIT 2
489400 —74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 2 Detour IL-98 W RT W20-2(0)-48 DETOUR AHEAD L
507400 —74 EB RT | W16-7pL(0)-2412 DOWNWARD DIAGONAL ARROW LEFT 1 Defour IL-98 wB RT W20-1103(0)~48 ROAD CONSTRUCTION AHEAD L
517+00 —74 EB RT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1 Defour | QUEENSWOOD EB RT W20-2(0)—48 DETOUR AHEAD 1
1130 — e TP WI3R(0)- 73 ODED LANE RIGAT SYMEOL 1 Detour | QUEENSWOOD EB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
534+00 —74 EB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 1 Defour | QUEENSWOOD wB RT w20-2(0)-48 DETOUR AHEAD 1
541475 74 WB RT W20 I1900R 4836 | CRASH INVESTIGATION SITE (ARROW RIGHT) | 1 Defour | QUEENSWOOD w8 RT W20-1103(0)-48 ROAD CONSTRUCTION AHEAD !
543475 —74 WB Both E5-2A(0)—4836 EXIT CLOSED 2
544+00 —74 EB Both W5-2(0)—48 NARROW BRIDGE 2
551+75 —74 EB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
554+00 —74 WB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
556+00 —74 WB Both W5-2(0)—48 NARROW BRIDGE 2
558+80 —74 EB RT W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1
566+50 —74 WB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
573+00 —74 EB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
574+00 —74 WB RT W4-2R(0)—48 LANE ENDS RIGHT SYMBOL 1
584+35 —74 WB RT W4-2R(0)—48 LANE ENDS RIGHT SYMBOL 1
589+25 —74 WB RT W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1
595+00 —74 WB RT W4A—3R(0)—48 ADDED LANE RIGHT SYMBOL 1
603+00 —74 WB RT W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 1
603+00 —74 WB RT W16—3A(0)-3612 XX MILES 1
620+50 —74 EB Both | G20—1103(0)—3660 END WORKZONE SPEED LIMIT 2
655+00 —74 WB Both | W20-1902R(0)—48 RIGHT LANE EXIT ONLY 2
666+00 —74 WB Both | W20-1912R(0)—48 RIGHT LANE EXIT ONLY 1/2 MILE 2
682+00 —74 WB Both R2—1-3648 SPEED LIMIT XX 2
682+00 —74 WB Both R2—1106-3618 $375 FINE MINIMUM 2
682+00 —74 WB Both | W21—-1113(0)-3612 BEGINS 2
682+00 —74 WB Both | W21-1115(0)-3618 WORK ZONE 2
692+00 —74 WB Both | W20-1913R(0)—48 RIGHT LANE EXIT ONLY 1 MILE 2
783+50 —74 WB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
798+50 —74 WB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
798+50 —74 WB Both | W16-3A(0)-3612 XX MILES 2
24+00 Ramp E WB LF W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1
113490 Ramp G WB  |Center| R11-2(0)-4830 ROAD CLOSED 2
206+50 [TempRamp EO| WB LT W20-7(0)—48 FLAGGER SYMBOL 1
219400 | TempRamp E1 WB RT ARROW BOARD ARROW BOARD 1
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