AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B ©” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD CU YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 5060 0.0 0.0 20225.0
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 637.5
1-74 471+400. 00 486+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 GLARE 0.0 200.0 TEMPORARY
1-74 486+00. 00 5014+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 SCREEN 0.0 1100. 0 CONCRETE
1-74 5014+00. 00 5164+00. 00 0 0 0 0 0 0 3448 0 0 0 0 0 FROM 1787.5 650. 0 BARRIER
1-74 516+00. 00 5314+00. 00 5091 0 0 25 0 0 6451 27 0 5091 0 0 PREVIOUS 3012.5 400. 0 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0.0 PREVIOUS
1-74 531400. 00 546+00. 00 1849 0 0 21 0 0 2212 47 0 1849 0 431 537.5 1325.0 STAGE
1-74 546+00. 00 5614+00. 00 1711 0 Q 0 0 0 4503 0 0 1712 0 1325 1312.5 1387.5
1-74 5614+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 0 1500 FOOT 0.0 1500. 0 FOOT
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 0 0 0 1500 7186 0.0 2225.0 18588. 0
1-74 591+00. 00 606+00. 00 0 0 0 0 0 0 0 0 0 0 0 304 0. 0 1162.5
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0.0 0.0 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0. 0 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 762.5 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 1350. 0 0.0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 62.5 0.0 FOOT
[-155 37450, 00 51+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0 7188. 0
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
Morfon Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 437.5 CONCRETE
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 375.0 BARRIER
Mor+on Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
FOOT FOOT
TOTALS 8651 0 0 46 0 0 16614 74 0 8652 TOTALS 0 5060 0 8825. 0 11400. 0 1637.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 506+64. 18 20. 81 WIDE 1 0 0 0
LOCATION MARKING MARKING MARKING MARKING MARKING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 525+95. 24 120. 61 WIDE 1 0 0 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 540+78. 54 160. 41 WIDE 1 0 0 0
LETTERS TYPE I11 TYPE I1I1 TYPE I1I1 TYPE 111 MARKING TYPE 11 TYPE 11 TYPE 11 1-74 603+86.03 -5. 37 WIDE 1 0 0
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12" 1-74 464+05. 09 1. 01 WIDE 1 0 0
1-74 557+09. 88 -56.41 NARROW 0 0 1
ROAD STATION FROM STATION TO SQ FT FOOT FOOT FOOT FOOT SQ FT FOOT FOOT FOOT 1-74 576+72.18 44.05 NARROW 0 0 1
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 6]
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 1-155 34+90. 73 -57. 71 WIDE 1 0 0 0
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 6] 1-155 18+05. 41 -38. 97 NARROW 0 1 0
1-74 486+00. 00 5014+00. 00 0 3338 0 0 0 0 0 0 6]
1-74 501+00. 00 516+00. 00 0 7103 0 0 0 5180 1816 0 0 MORTON 32+13. 30 42. 84 WIDE 1 0 0
1-74 516+00. 00 5314+00. 00 0 541 0 0 0 4573 6324 828 6]
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 6]
1-74 531+00. 00 546+00. 00 0 0 0 0 0 2404 4168 184 6]
1-74 546+00. 00 5614+00. 00 0 3826 0 0 0 2031 899 59 6]
1-74 561+00. 00 576+00. 00 0 1459 0 0 0 387 0 0 6]
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 6]
1-74 5914+00. 00 606+00. 00 0 0 0 0 0 0 0 0 6]
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0
1-74 6214+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0
I1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0
[-155 00+00. 00 09+00. 00 0 0 0 0 0 1018 3011 0 6]
[-155 09+00. 00 23+00. 00 0 342 0 0 0 1096 2592 0 6]
[-155 23+00. 00 37+50. 00 0 2182 647 0 0 529 0 0 0
[-155 37+50. 00 51+00. 00 0 1225 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 6] IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
MorTon Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 0 20017 647 0 0 17217 18810 1071 6] WIDE 0 1 1 0 - - 0
NARROW 0 0 0 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY ( FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
STAGE & 2,027 11.75 TEST LVL 3 TEST LVL 3
WIDE 4 2 7 2 - - 2
NARROW 1 2 2 - 0 1 -
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