

SIGN INDEX #	SIGN CODE	STA	OFFSET	DTL SHT #	ALIGNMENT	DIRECTION	EX OVRHD STR	EX STANDARD	EX SPECIAL	TEMP STD	TEMP SPCL	PROPOSED	DESCRIPTION	NEW STA.	NEW OFFSET	REMOVE SIGN PANEL ASSEMBLY TYPE A	REMOVE SIGN PANEL - TYPE 3	REMOVE CONCRETE FOUNDATIONS - OVERHEAD	REMOVE OVERHEAD SIGN STRUCTURE - CANTILEVER	TEMPORARY SIGN PANEL OVERLAY
																EACH	SQ FT	EACH	EACH	SQ FT
6T.04		511+50.00	-81.5	268	I-74	WB				X			I-74 WEST KEEP RIGHT	511+50.00	-9.00					RELOCATE
7DG.02		525+00.00	-71	265	I-74	WB				X			DETOUR SIGN, I-155 SOUTH KEEP R	708+00.00	-53.50					RELOCATE
9.08V	E5-1A	536+55.00	OH	-	I-74	WB			X				EXIT 101 I-155 LINCOLN W/ ARROW			REMOVE				
9.08-0.1		536+55.00		268	I-74	WB				X			EXIT CLOSED							REMOVE
9.06	D10-6	534+12.81	-70.7	-	I-74	WB		X					MILE MARKER 101	717+00.00	-49.50	1.00				RELOCATE
9.08C	OVRHD STR	536+55.00		-	I-74	WB	X						OVERHEAD SIGN STRUCTURE				1	1		
TOTALS																1	0	1	1	0

**TEMPORARY SIGN SCHEDULE**

FILE NAME =	DESIGNED - HTL	REVISED -		<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>MAINTENANCE OF TRAFFIC STAGE 7A SIGN SCHEDULE</b>	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
D468620-sh1-sign02-07.dgn	DRAWN - KV	REVISED -				* 90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	125	
USER NAME = TERRA	CHECKED - DA/LVA	REVISED -				CONTRACT NO. 68620				
PLOT DATE = 7/18/2012	DATE - 7/20/2012	REVISED -				SCALE:	SHEET NO. 49 OF 85 SHEETS	STA. TO STA.	ILLINOIS FED. AID PROJECT	