AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B ©” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD CU YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 o] o] o] 0 8709 0.0 0.0 16787.5
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 637.5
1-74 471+400. 00 486+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 GLARE 0.0 200. 0 TEMPORARY
1-74 486+00. 00 5014+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 SCREEN 112.5 987.5 CONCRETE
1-74 501+00. 00 5164+00. 00 0 0 0 0 0 0 0 0 0 0 790 0 FROM 912.5 587.5 BARRIER
1-74 516+00. 00 5314+00. 00 0 0 0 0 0 0 0 0 0 0 1539 0 PREVIOUS 1087.5 1112.5 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0.0 PREVIOUS
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 1205 24 O O 1573 0 1575.0 0. 0 STAGE
1-74 546+00. 00 5614+00. 00 0 0 Q 0 0 0 67 0 0 0 604 300 600. 0 900. 0
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 0 1500 FOOT 0.0 1500. 0 FOOT
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 0 0 0 1500 9528 0.0 2225.0 17950. 0
1-74 591+00. 00 606+00. 00 0 0 0 0 0 0 0 0 0 0 0 304 0. 0 1162.5
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0.0 0.0 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0. 0 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 3032 138 0 0 0 0 SYSTEM 900. 0 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 1206 69 0 0 0 0 1462. 5 0.0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 o] o] o] 0 FOOT 12.5 0. 0 FOOT
[-155 37450, 00 51+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 4506 0.0 0.0 6662. 5
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
Morfon Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 437.5 CONCRETE
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 375.0 BARRIER
Mor+on Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
FOOT FOOT
TOTALS 0 0 0 0 0 0 5509 231 0 0 TOTALS 4506 4204 0 6662. 5 10125.0 0.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 525495. 21 120. 59 WIDE 1 0 0
LOCATION MARKING MARKING MARKING MARKING MARKING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 603+86.03 -5. 37 WIDE 1 0 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 464+05. 09 1. 01 WIDE 1 0 0
LETTERS TYPE I11 TYPE I1I1 TYPE I1I1 TYPE 111 MARKING TYPE 11 TYPE 11 TYPE 11 1-74 576+72. 17 43.99 NARROW 0 0 1
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12"
1-155 12+13. 35 -65.99 WIDE 1 0 0 0
ROAD STATION FROM STATION TO SQ FT FOOT FOOT FOOT FOOT SQ FT FOOT FOOT FOOT 1-155 34+40. 81 -40. 15 WIDE 1 0 0 0
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 6]
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 MORTON 32+13. 30 42,84 WIDE 1 0 0
1-74 471400. 00 486+00. 00 0 0 0 0 0 0 0 0 6]
1-74 486+00. 00 5014+00. 00 0 1148 0 0 0 265 0 0 6]
1-74 501+00. 00 516+00. 00 0 7833 735 0 0 3330 0 0 0
1-74 516+00. 00 5314+00. 00 0 899 181 0 0 2608 5657 949 6]
RAMP G/H 1184+50. 00 101+47. 00 0 0 0 0 0 0 0 0 6]
1-74 531+00. 00 546+00. 00 0 755 0 0 0 2498 7077 0 6]
1-74 546+00. 00 5614+00. 00 0 3460 1733 0 0 2175 2868 0 6]
1-74 561+00. 00 576+00. 00 0 159 0 0 0 169 0 0 6]
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 6]
1-74 591+00. 00 606+00. 00 0 0 0 0 0 0 0 0 6]
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0
I1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 6]
[-155 00+00. 00 09+00. 00 0 2879 0 0 0 51 0 0 6]
[-155 09+00. 00 23+00. 00 0 2944 0 0 0 114 0 0 6]
[-155 23+00. 00 37+50. 00 0 1318 0 0 0 438 0 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 6] IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
MorTon Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 0 21395 2648 0 0 11647 15602 949 6] WIDE 0 1 1 0 - - 0
NARROW 0 0 0 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY ( FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
STAGE 8 2, 030 27.00 TEST LVL 3 TEST LVL 3
WIDE 2 3 [ 0 - - 2
NARROW 0 1 2 0 0 -

. N N Al TOTAL | SHEE
FILE NAFi\E i i DES:IGNED - :JL REVISED - TERRA STATE OF ILLINGIS MAINTENANCE OF TRAFFIC FR1AEI SECTION COUNTY | JOTAL /| SHEE
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