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21T.16 13452.66 | —41.8 ] 273 155 NB X =74 EAST, BLOOMINGTON ARROW 207+00.00 | 21.00 RELOCATE
22DH.02 31+00.00 | —-8.5 | 273 155 NB X DETOUR SIGN [—74 WEST, PEORIA W/ | 31+00.00 |—-80.74| RELOCATE
6T.04 511+50.00 | -9 | 268 —74 WB X =74 WEST KEEP RIGHT 511+50.00 |-87.50| RELOCATE
PR21.12 | W13-3 - - - —155 NB X |35 MPH RAMP PR PR
TOTALS 0
- . FAL TOTAL | SHEE
FILE NAME DESIGNED HTL REVISED TERR MAINTENANCE OF TRAFFIC RTE. SECTION COUNTY  |SHEETS| ~NO.
D468620-sht~s1gn02-08.dgn DRAWN KY REVISED - 1EIxIxXA STATE OF ILLINOIS STAGE 8 SIGN SCHEDULE «  [BO-[L4R:(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 131
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/18/2012 DATE 7/20/2012 REVISED - SCALE: \SHEET NO. 55 OF 85 SHEETS\ STA. TO STA. [ILLINOIS| FED. AID PROJECT
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