STA Mainline |Direction| RT/LT MUTCD CODE DESCRIPTION QTyY STA Mainline |Direction | RT/LT MUTCD CODE DESCRIPTION QTY
ADV —474 EB Both R2—1-3648 SPEED LIMIT XX 2 37+00 |-155 NB RT R1-2-48 YIELD 1
ADV |-474 EB Both R2-1106-3618 $375 FINE MINIMUM 2 42+00 I-155 NB Both W4-21(0)-48 LANE ENDS LEFT SYMBOL 2
ADV |—474 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 6 45400 I-155 NB RT W3-2(0)-48 YIELD AHEAD (ARROW) 1
ADV 1=474 EB Both | W16-3A(0)-3612 XX MILES 8 49+41 =155 NB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
ADV |—474 EB Both W20—I103(O)—48 ROAD CONSTRUCTION AHEAD 2 55100 155 NB Boih W20—5(O)—48 RIGHT LANE CLOSED 1/2 MILE 7
ADV |—474 EB Both W21*I113(O)*3612 BEGINS 2

oV —72 T Gotn T W21 1175(0) 3613 TORK ZONE > ADV Morton NB RT | W16—6pL(0)-2418 ADVANCED TURN ARROW LEFT 1
ADV —474 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2 ADV Morton NB RT W23-2(0)-36 NEW TRAFFIC PATTERN AHEAD 1
ADV = 5 Soth R7_1_-3648 SPEED LIMIT XX 2 31460 Morton NB RT | W16-6pL(0)-2418 ADVANCED TURN ARROW LEFT 1
ADV -74 EB Both R2-1106—-3618 $375 FINE MINIMUM 2 Detour IL—98 EB RT W20-2(0)-48 DETOUR AHEAD 1
ADV —74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 6 Detour IL-98 EB RT W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 1
ADV 1—74 EB Both W16-3A(0)-3612 XX MILES 8 Detour IL—98 WB RT W20-2(0)-48 DETOUR AHEAD 1
ADV I—74 EB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2 Detour IL-98 WB RT W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 1
ADV -4 £B Both | W21-1113(0)-3612 BECINS 2 Detour [QUEENSWOOD|  EB RT W20-2(0)-48 DETOUR AHEAD 1
ADY |=74 £B Both | W21-1115(0)-3618 WORK_ZONE 2 Defour | QUEENSWOOD|  EB RT W20-1103(0)-48 ROAD CONSTRUCTION AHEAD i
ADV —74 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 Setour TQUEENSWOODI W8 o W20-2(0)-48 SETOUR AHEAD 1

460+00 —74 WB Both | G20—1103(0)—3660 END WORKZONE SPEED LIMIT 2

IS — = ot Wi—4cR(0)=48 SLANES SHIFT RIGHT (ARROWS) > Detour |[QUEENSWOOD| WB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1

507+00 |—74 EB RT W16*7pL(O)72412 DOWNWARD DIAGONAL ARROW LEFT 1

514+00 =74 WB RT ARROW BOARD ARROW BOARD 1

514+00 |—74 WB RT W207I9O8(O)79636 BE PREPARED TO STOP 1

518+71 =74 WB RT W4—1R(O)—48 MERGING TRAFFIC RIGHT SYMBOL 1

519+00 —74 WB RT W20-7(0)—48 FLAGGER SYMBOL 1

519400 =74 WB RT W16—3A(O)—3612 XX MILES 1

548+00 —74 EB Both W1—4cL(0)—48 3 LANES SHIFT LEFT (ARROWS) 2

552400 —74 WB Both W24—1AL(0)—48 DOUBLE REVERSE CURVE LEFT (ARROWS) | 2

564+00 |—74 WB Both W174bL(O)*48 2 LANES SHIFT LEFT (ARROWS) 2

566+00 =74 EB RT W20—I105(O)—48 TRUCKS LEAVING HIGHWAY 1

572+00 |—74 WB RT W4*2R(O)748 LANE ENDS RIGHT SYMBOL 1

589+25 |—74 WB RT W4—3R(O)—48 ADDED LANE RIGHT SYMBOL 1

603+00 —74 WB RT W16—-3A(0)-3612 XX MILES 1

603+00 —74 WB RT W16—3A(0)-3612 XX MILES 1

607+00 —74 EB  |Cenfer W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1

619+00 —74 EB RT R1-2—48 YIELD 1

620+50 =74 EB Both G207I103(O)7366O END WORKZONE SPEED LIMIT 2

655+00 |—74 EB Both WZO*I902R(O)748 RIGHT LANE EXIT ONLY 2

666+00 |—74 EB Both WZO—I912R(O)—48 RIGHT LANE EXIT ONLY 1/2 MILE 2

682+00 |—74 WB Both R2—-1-3648 SPEED LIMIT XX 2

682+00 =74 WB Both R2-1106-3618 $375 FINE MINIMUM 2

682+00 —74 WB Both | W21—1113(0)—3612 BEGINS 2

682+00 —74 WB Both | W21—1115(0)—3618 WORK ZONE 2

692+00 —74 WB Both | W20-1913R(0)—48 RIGHT LANE EXIT ONLY 1 MILE 2

783450 —74 WB Both |Work Zone Info Sign WORK ZONE INFORMATION 2

798+50 |—74 WB Both WZO*I103(O)748 ROAD CONSTRUCTION AHEAD 2

798+50 |—74 WB Both W16—3A(O)—3612 XX MILES 2

721+50| Runaround EB RT W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1

721450| Runaround EB RT W20—-1900R—-4836 CRASH INVESTIGATION SITE (ARROW RIGHT) 1

24+00 | PR Ramp E WB RT W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1

25+00 | PR Ramp E WB RT W4—2R(0)—48 LANE ENDS RIGHT SYMBOL 1

ADV |—155 NB Both STD 701400-05 IDOT ADVANCED SIGNING STANDARD 1

17450 1—155 NB Both E5—2A(0)—4836 EXIT CLOSED 2

21+00 |—155 NB RT W16*7pL(O)72412 DOWNWARD DIAGONAL ARROW LEFT 1
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