AGGREGATE AGGREGATE | STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE | UNDERDRAINS | PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4| TYPE B 8" SHOULDERS 4 REMOVAL REMOVAL PAVEMENT (NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD sQ YD sQ YD SQ YD SQ YD FooT SQ YD cu YD sa YD sa YD FOOT FOOT FoOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 4236 0.0 0.0 11587.5
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 Q0 0 0.0 637.5
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE 0.0 200. 0 TEMPORARY
1-74 486+00. 00 501+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SCREEN 0.0 1100.0 CONCRETE
1-74 501+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 FROM 0.0 1500. 0 BARRIER
1-74 516+00. 00 531+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 PREVIOUS 0.0 0.0 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0.0 PREVIQUS
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0 STAGE
1-74 546+00. 00 561+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 900. 0
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 0 1449 FOOT 0.0 1500. 0 FOOT
1-74 576+00. 00 591+00. 00 0 0 0 0 0 0 0 0 0 0 0 1502 1502 0.0 1500.0 3712.0
1-74 591+00. 00 £06+00. 00 0 0 0 0 0 0 228 12 0 0 0 1284 0.0 1500. 0
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 2300 51 0 0 0 0 RELOCATE 1375.0 0.0 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
1-74 £36+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0.0 0.0 FOOT
[-155 37+50. 00 51+00, 00 0 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0 0.0
[-155 51+00. 00 £6+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 237.5 0.0 TEMPORARY
Morton Ave. | 28+25.00 36+50. 00 0 0 0 0 0 0 34 0 0 0 0 0 GLARE SCREEN 362.5 0.0 CONCRETE
Morton Ave. | 36+50. 00 44+75. 00 0 0 0 0 0 0 323 0 0 0 0 0 SYSTEM 775.0 0.0 BARRIER
Morton Ave. | 44+75.00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
FOOT FOOT
TOTALS 0 0 0 0 0 0 2885 63 0 0 TOTALS 0 4236 2734 2750.0 8837.5 7875.5
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 593+93. 64 -0. 16 WIDE 1 0 0
LOCATION MARK ING MARK ING MARK ING MARK ING MARK ING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 603+86. 03 -5. 37 WIDE 1 0 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 464+05. 09 1.01 WIDE 1 0 0
LETTERS TYPE 111 TYPE I1I TYPE I1I TYPE 111 MARK ING TYPE 11 TYPE II TYPE II 1-74 606+12. 86 80.51 NARROW 0 1 0
& SYMBOLS 4 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 127
MORTON 37+16.81 16. (2 WIDE 1 0 0 0
ROAD STATION FROM STATION TO SQ FT FOOT FOOT FOOT FOOT SQ FT FOOT FOOT FOOT MORTON 38+17. 72 34. 67 WIDE 1 0 0 0
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 MORTON 25+53. 671 21.98 WIDE 1 0 0 0
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 0
1-74 486+00. 00 501+00. 00 0 0 0 0 0 0 0 0 0
1-74 501+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0
1-74 516+00. 00 531+00. 00 0 0 0 0 0 0 0 0 0
RAMP G/ H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 0 0 0
1-74 546+00. 00 561+00. 00 0 0 0 0 0 0 0 0 0
1-74 561+00. 00 576+00. 00 0 1558 364 0 0 1979 0 0 0
1-74 576+00. 00 591+00. 00 0 4370 796 0 0 2596 0 0 0
1-74 591+00. 00 606+00. 00 0 3375 0 0 0 1987 0 0 0
1-74 606+00. 00 621+00. 00 0 3674 441 0 0 1997 0 0 0
1-74 621+00. 00 636+00. 00 0 524 0 0 0 205 0 0 0
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 0 IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
Morton Ave. 16+00. 00 28+25. 00 3 3675 0 115 7 1522 0 0 0 TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS | TEMPORARY RELOCATE RELOCATE
Morton Ave. | 28+25.00 36+50. 00 26 5740 248 192 55 2503 0 0 Q ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. | 36+50. 00 44+75. 00 26 7721 139 569 32 3848 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON- REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. | 44+75.00 58+00. 00 18 4010 0 385 0 1790 0 0 0 RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 | TEST LVL 2
TEST LVL 2 | TEST LVL 2
TOTALS 79 34646 1988 1260 93 18427 0 0 0 WIDE 3 0 0 3 B - 0
NARROW 0 0 0 - 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARK ING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS | TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 | TEST LVL 3
STAGE 13B 1,899 3. 25 TEST LVL 3 | TEST LVL 3
WIDE 0 3 6 0 - -
NARROW 1 0 0 1 0
= - - WAl TOTAL | SHEE
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