STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY STA Mainline Direction |[RT/LT MUTCD CODE DESCRIPTION QTY
ADV |—474 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 14415 Morton NB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV |—474 EB Both R3—2—-36 NO LEFT TURN (ARROW) 2 14470 Morton EB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV |—474 EB Both W16—6plL(0)—2418 ADVANCED TURN ARROW LEFT 2 14470 Morton EB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
ADV |—474 EB Both W21—-1115(0)—3618 WORK ZONE 2 15+20 Morton WB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV |—474 EB Both W23-2(0)-36 NEW TRAFFIC PATTERN AHEAD 2 15+20 Morton WB RT W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1
ADV |—474 EB RT STD 701400-05 IDOT ADVANCED SIGNING STANDARD 2 16+35 Morton NB RT W1—-4bR(0)—-36 2 LANES SHIFT RIGHT (ARROWS) 1
ADV =74 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 16+35 Morton NB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
ADV =74 EB Both R3—2-36 NO LEFT TURN (ARROW) 2 17+56 Morton EB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV =74 EB Both W16—6pL(0)—2418 ADVANCED TURN ARROW LEFT 2 18+60 Morton SB RT G20-1103(0)—3660 END WORKZONE SPEED LIMIT 1
ADV =74 EB Both W21—-1115(0)—3618 WORK ZONE 2 19+75 Morton NB RT W1—-4bL(0)—36 2 LANES SHIFT LEFT (ARROWS) 1
ADV =74 EB Both w23—-2(0)—-36 NEW TRAFFIC PATTERN AHEAD 2 20+10 Morton WB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV =74 EB RT STD 701400-05 IDOT ADVANCED SIGNING STANDARD 2 20+10 Morton WB RT W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1
ADV =74 WB Both R1-2-36 YIELD 1 20+70 Morton EB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV =74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2 20+70 Morton EB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
ADV =74 WB Both R3—2-36 NO LEFT TURN (ARROW) 2 23403 Morton WB RT W20-1103(0)—-36 ROAD CONSTRUCTION AHEAD 1
ADV =74 WB Both W1—4clL(0)—48 3 LANES SHIFT LEFT (ARROWS) 2 23403 Morton WB RT W16—-5pL(0)—2418 SUPPLEMENTAL ARROW LEFT 1
ADV =74 WB Both w16—3A(0)—3612 XX MILES 4 23+52 Morton EB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
ADV =74 WB Both W20—1103(0)—438 ROAD CONSTRUCTION AHEAD 2 23+52 Morton EB RT W16—-5pR(0)—2418 SUPPLEMENTAL ARROW RIGHT 1
ADV =74 WB Both W21—-1115(0)—-3618 WORK ZONE 2 24+00 Morton SB RT R3—-2-36 NO LEFT TURN (ARROW) 1
ADV =74 WB Both w23—-2(0)—36 NEW TRAFFIC PATTERN AHEAD 2 33+25 Morton NB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
ADV =74 WB Both STD 701400-05 IDOT ADVANCED SIGNING STANDARD 2 36+75 Morton NB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
546+80 =74 EB RT W4—-3R(0)—48 ADDED LANE RIGHT SYMBOL 1 38+35 Morton NB RT W1—-4bR(0)—36 2 LANES SHIFT RIGHT (ARROWS) 1
606+75 =74 EB RT W4—-1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 49+00 Morton WB RT W1—-4bR(0)—36 2 LANES SHIFT RIGHT (ARROWS) 1
609+00 =74 WB Both W1—4blL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2 53+00 Morton WB RT W20-1103(0)—36 ROAD CONSTRUCTION AHEAD 1
611+00 =74 EB RT R1—-2—-48 YIELD 1 40+50 Morton SB RT W1—-4bL(0)—-36 2 LANES SHIFT LEFT (ARROWS) 1
615+00 =74 EB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 1
617+50 =74 EB RT R1—-2—-48 YIELD 1
625+00 =74 EB Both G20—-1103(0)—3660 END WORKZONE SPEED LIMIT 2
630+00 =74 WB Both W1—4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 2
630+00 =74 WB Both w16—3A(0)—3612 XX MILES 2
641+25 =74 WB Both W21—-1115(0)—3618 WORK ZONE 2
641+26 =74 WB Both R2—-1-3648 SPEED LIMIT XX 2
641+27 =74 WB Both W21—-1113(0)—3612 BEGINS 2
641+28 =74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2
651+25 =74 WB Both W1—4cl(0)—48 3 LANES SHIFT LEFT (ARROWS) 2
651+25 =74 WB Both W16—3A(0)—3612 XX MILES 2
719+00 =74 WB Both | Work Zone Info Sign WORK ZONE INFORMATION 2
734+00 =74 WB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
734+00 =74 WB Both W16—-3A(0)—3612 XX MILES 2
2114+00|PR Ramp E NB Both W20—-1103(0)—438 ROAD CONSTRUCTION AHEAD 2
216+00|(PR Ramp E NB Both R2—-1-3648 SPEED LIMIT XX 2
216+00|PR Ramp E NB Both R2—-1106—-3618 $375 FINE MINIMUM 2
216+00|(PR Ramp E NB Both W21—1113(0)—3612 BEGINS 2
216+00|PR Ramp E NB Both W21—-1115(0)—3618 WORK ZONE 2
324+00|PR Ramp F SB Both G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2
1194+00|PR Ramp H WB Both W20-7(0)—48 FLAGGER SYMBOL 2
126+00|PR Ramp H WB Both R2—-1-3648 SPEED LIMIT XX 2
126+00|PR Ramp H WB Both R2—-1106—-3618 $375 FINE MINIMUM 2
126+00|PR Ramp H WB Both W21—-1113(0)—3612 BEGINS 2
126+00|PR Ramp H WB Both W21—-1115(0)—3618 WORK ZONE 2
ADV [—155 NB Both W16—-3A(0)—3612 XX MILES 4
ADV [—155 NB Both W20—-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
ADV =155 NB Both [Work Zone Info Sign WORK ZONE INFORMATION 2
7+00 |—155 SB RT G20—-1103(0)—3660 END WORKZONE SPEED LIMIT 1
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