


LEGEND

- | | | | |
|---|---------------------------|--|-------------------------|
| x | REMOVE SIGN POST | | REMOVE FIELD TILE |
| | REMOVE TREE | | REMOVE PAVED DITCH |
| | REMOVE IMPACT ATTENUATOR | | REMOVE FENCE |
| | REMOVE MANHOLE | | STORM SEWER REMOVAL |
| | INLET REMOVAL | | REMOVE EXISTING RIPRAP |
| | CATCHBASIN REMOVAL | | PAVEMENT REMOVAL |
| | CONCRETE HEADWALL REMOVAL | | PAVED SHOULDER REMOVAL |
| | REMOVE GUARDRAILS | | CONCRETE MEDIAN REMOVAL |
| | REMOVE CABLE GUARD | | |

NOTE

1. SEE MAINTENANCE OF TRAFFIC PLAN FOR ALL SIGN REMOVALS.
2. FOR LIGHTING REMOVALS SEE LIGHTING REMOVAL PLANS.
3. DELINEATOR REMOVALS SHALL BE PAID FOR UNDER "DELINEATOR REMOVAL" (VERIFY IN FIELD FOR LOCATIONS)



FILE NAME = D468620-shr-rem09 174-rm.dgn	DESIGNED - HTL	REVISED -		STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	REMOVAL PLANS		F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
USER NAME = TERRA	DRAWN - JP	REVISED -			I-74 STA 531+00 TO STA 546+00		90-C14R(14HB-4,14,14HB)BRJ	TAZEWELL	2433	195	
PLOT DATE = 7/19/2012	CHECKED - DA/LVA	REVISED -			SCALE: 1" = 50'	SHEET NO. 7 OF 19 SHEETS	STA. 531+00 TO STA. 546+00	CONTRACT NO. 68620			
	DATE - 7/20/2012	REVISED -						ILLINOIS FED. AID PROJECT			