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MAINTENANCE OF TRAFFIC
TYPICAL SECTION — STAGE 4

MORTON AVE

STA 31+63.99 TO STA 49+30.67
OMIT STA 35+17 TO STA 37+70
SEE STRUCTURAL PLANS FOR BRIDGE CONSTRUCTION LIMITS
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EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8" SOLID WHITE

PAVEMENT MARKING, 4 SOLID YELLOW

PAVEMENT MARKING, 4" DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4” SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000 CENTERS
PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

GLARE SCREEN

///A PROPOSED PAVEMENT CONSTRUCTION

TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
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STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC

STAGE 4 — TYPICAL SECTIONS - MORTON AVE
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CONTRACT NO. 68620
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